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N.I.T. No. DTU/Engg.Cell/2021-22/07 

  

Name of work Construction of Synthetic Athletic Track (400 mtr.) with 08 lane and warm up area (Full 

PUR Type) and allied Civil Works and accessories at Sports Complex, DTU Main 

Campus. 

  

Estimated Cost Rs.7,96,21,842/- 

  

Earnest Money NIL (Performa for Earnest Money Deposit Declaration to be uploaded as per Page-06).  

As per Office Memorandum No. F-9/14/2020-PPD Dated 12-11-2020 issued by 

Department of Expenditure. 

  

Performance 

Guarantee 

3% of the Tendered Amount (As per Office Memorandum No. F-9/4/2020-PPD Dated 

12-11-2020 issued by Department of Expenditure. 

  

Security Deposit 2.5% of the Gross Amount of the bill. 

  

Time Allowed 08 (Eight) Months 

 

This NIT for work amounting to Rs.7,96,21,842/- (Rupees Seven Crore Ninety-Six Lakh Twenty-One 

Thousand Eight Hundred and Forty Two only) contains pages from 1 to 84 (One to Eighty-Four only). 

 

 

 

 

 

 

J.E.(Civil) A.E. (Civil)     Executive Engineer(DTU) 

 D TU 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF BID 

DOCUMENT AND TO BE POSTED ON WEBSITE 

(Applicable for inviting open bids) 

The Executive Engineer, DTU, Bawana Road, Delhi (Email ID: eecivildtu@gmail.com) on behalf of Delhi Technological 

University invites online percentage rate bids from specialized contractors or contractors of CPWD, DDA enlisted in Class-1 

category and State Govt.'s Departments dealing with synthetic track work for the following work(s): 
 

 

S. 

No. 

NIT 

No. 

Name of work & 

Location 

Estimated 

cost put to 

tender 

Earnest 

money 

Period of 

completion 

Last date & 

time of 

submission of 

bid. EMD, e- 

tender 

processing fee 

and other 

documents as 

specified in the 

Press Notice. 

Time & 

date of 

opening of 
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NIL 
(Performa 

for Earnest 

Money 

Deposit 

Declaration 

to be 

uploaded as 

per Page-06).  

As per Office 

Memorandu

m No. F-

9/14/2020-

PPD Dated 

12-11-2020 

issued by 

Department 

of 

Expenditure 

08 

(Eight) 

Months 

Up to 03.00 PM 

On 

   

At 03.30 PM 

On 

  

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his bid if he 

considers himself eligible and he is in possession of all the documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be executed 

and the set of terms and conditions of the contract to be complied with and other necessary documents can be seen and 

downloaded from website http://govtprocurement.delhi.gov.in free of cost. 

4. Those contractors not registered on the website mentioned above, are required to get registered beforehand. If needed 

they can be imparted training on online bidding process as per details available on the website. 

5. The intending bidder must have valid class and above digital signature to submit the bid. 

6. On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive the 

comparative bid sheets. 

7. Contractor can upload documents in the form of JPG format and PDF format. 

mailto:ID:%20eecivildtu@gmail.com
http://govtprocurement.delhi.gov.in/
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List of Documents to be scanned and uploaded within the period of bid submission: 

 

(ONLY SCANNED COPIES OF SIGNED DOCUMENTS ARE TO BE UPLOADED. PHOTOGRAPHS OF RELEVANT 

DOCUMENTS, IF UPLOADED, ARE LIABLE TO BE REJECTED IN CASE OF LACK OF CLARITY) 
 

1. Scanned copy for Earnest Money Deposit Declaration (To be given on Ten Rupees non-Judicial Stamp paper duly 

Notarized) to be uploaded as per Page-06 (As per Office Memorandum No. F-9/14/2020-PPD Dated 12-11-2020 issued 

by Department of Expenditure) 

2. Scanned copy of Company Registration or valid CPWD registration or IIAF certificate of appropriate composite category 

(Class-I or above). 

3. Scanned copy of performance certificate from the client for successfully completed similar works preferably in 

educational university/PSU’s, semi-govt. for reckoning towards works experience during last five years ending previous 

day of last date of submission of bid. “Construction of Synthetic Athletic Track (400 mtr.) with 08 lane and warm 

up area (Full PUR Type)” 

 

a) Three similar work not less than 40% of estimated cost put on tender. 

OR 

b) Two similar work not less than 60% of estimated cost put on tender. 

OR 

c) One similar work not less than 80% of estimated cost put on tender. 

4. Scanned copy of average annual financial turnover at least of Rs.4.50 Crores during the immediate last three consecutive 

financial years ending March, 2021 (Scanned copy of Certificate from CA to be uploaded). 

5. Scanned copy of solvency of Rs. 2.00 Crore (Scanned copy of original solvency/ Banker’s Certificate to be uploaded). 

6. Scanned copy of Certificate of Registration for G.S.T. and acknowledgement of up to date filed return. 

7. Scanned copy of PAN Card issued by Income Tax Department. 

8. Scanned copy of EPFO & ESIC registration. 

 

Note: However, certified copy  of  all  the  scanned  and  uploaded  documents  duly  attested  by  Gazetted  officer/  Notary 

Public as specified on above shall have to be submitted by the lowest bidder only within a week physically in the office of 

Executive Engineer, Engineering Cell, DTU,Delhi-110042. 

Further details can be seen at https://dtu.ac.in 

 

 

 

Executive Engineer/DTU 

https://dtu.ac.in/
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Proforma for Earnest Money Deposit Declaration 

(To be given on Ten Rupees non-Judicial Stamp paper duly notarized) 

(As per Office Memorandum No. F-9/14/2020-PPD Dated 12-11-2020 issued by Department of Expenditure) 

 

 
Whereas, I/we ……………….…………….…………….……………. (Name of Agency) have submitted bids 

for Construction of Synthetic Athletic Track (400 mtr.) with 08 lane and warm up area (Full PUR Type) 

and allied Civil Works at Sports Complex, DTU Main Campus. 

 

NIT No. DTU/Engg.Cell/2021-22/07 

 

I/we hereby submit following declaration in lieu of submitting Earnest Money Deposit. 

 
1. If after the opening of tender, I/we withdraw or modify my/our bid during the period of validity of tender 

(including extended validity of tender) specified in the NIT/Tender documents, 

or 

 

 

2. If, after acceptance of the bib, k, I/we fail to sign the contract, or to submit performance guarantee before 

the deadline as defined in the NIT/Tender documents, 

I/we shall be suspended from bidding, making me/us ineligible to bid for DTU tenders for a period of 

one year from the date of issue the order stating so and issued under the authority of DTU officials. 

 

 
 

 

 

Signature of the contractor(s) 

Name of agency with complete address and email ID 
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GENERAL INSTRUCTIONS TO TENDERES 
 

1. The work comprises of Providing & laying of 400 Mtr Eight Lane Synthetic Athletic Track (Full PUR Type) 

and allied Civil Works at Sports Complex, DTU main campus. 

 

2. Interested bidders can download the tender documents online from website. 

 

3. Bidders/ Contractors, while submitting online tenders can access tender documents on the website, 

fillitandsubmitthecompletetenderdocumentintoElectronicTenderonthewebsiteitself.Bidders/Contractors shall 

attach scanned copies of all the paper, i.e. Earnest Money Declaration form & the certificates as required in 

eligibility criteria. 

 

4. Corrigendum / Addendum / Corrections, if any will be uploaded on the website. 

 

5. If the date of opening of tenders happens to be a holiday, then the tenders will be opened on the next working 

day. 

  

6. The Bid shall be valid for 90 days from date of opening of Technical Bid. 

  

7. Original Manufacture or their Authorized India Partners should have their registration as per India laws and 

should have a valid GST & other applicable registration etc. 

 

8. The competent authority, DTU reserves the right to accept/reject any or all tenders without assigning any 

reasons. 

 

9. The competent authority, DTU does not bind themselves to accept the lowest or any tender and reserves unto 

themselves, the right of accepting the whole or part of the tender and tendered shall be bound to perform the 

same at the quoted rates. 

 

10. Successful bidder shall submit the following documents before starting the work:-  

 

a) Certificate of authorized distributor of the manufacturer. 

b) OEM certificate. 

c) ITF certificate in 1 & 2 category for the offered product.  

d) Completion/ work certificate of at least 50courts in India.   

e) Bidder should have work orders and completion certificates in his name for international level 

competitions (ATP/WTA/ITF/Davis Cup) 

f) Bidder should have work for State Tennis Associations.   

 

 

             -sd- 
Executive Engineer,  

Delhi Technological University 
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CPWD-6 FOR E-TENDERING 

Percentage rate bids are invites on behalf of Delhi Technological University from specialized contractors or contractors of 

CPWD, DDA enlisted in Class-1 category and State Govt.'s Departments dealing with synthetic track work for the work 

of“ Construction of Synthetic Athletic Track (400 mtr.) with 08 lane and warm up area (Full PUR Type) and allied Civil 

Works at Sports Complex, DTU Main Campus.” 

1. The enlistment of the contractors should be valid on the last date of submission of bids. In case the last date of submission of 

bid is extended, the enlistment of contractor should be valid on the original date of submission of bids. 

The work is estimated to cost Rs.7,96,21,842/-. This estimate, however, is given merely as a rough guide. 

Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate authority, which shall be to the 

satisfaction of the competent authority, of having satisfactorily completed similar works of magnitude specified Below:- 

Criteria of eligibility for submission of bid documents 

1.2.1 Three similar works each of value not less than 40% of estimated cost put to tender or two similar works of value not less 

than 60% of estimated cost put to tender or one similar work of value not less than 80% of estimated cost put to tender in last     

5years ending previous day of last date of submission of bids. 

Similar work means Supply and Installation of Synthetic Athletic Track Full PUR type class I or II certification on 15 mm 

(certified thickness only) duly approved by World Athletics (Earlier IAAF) certified along with construction of Sub base 

and other allied civil works. 

 

To become eligible for bid, the bidders shall have to furnish an affidavit as under:- 

1 I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another contractor on 

back to back basis. Further that, if such a violation comes to the notice of Department, then I/we shall be debarred forbidding in 

DTU in future forever. Also, if such a violation comes to the notice of Department before date of start of work, the Engineer- in-

Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be uploaded 

at the time of submission of bid). 

2 Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (or other Standard Formas 
Mentioned) which is available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders 

Shall quote his rates as per various terms and conditions of the said form which will form part of the agreement. 

3 The time allowed for carrying out the work will be 01 year from the date of start as defined in schedule 'F' or from the 

first date of Handing over of the site, whichever is later, in accordance with the phasing, if any, indicated in the bid documents. 

4. The site for the work is available. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be executed and 

the set of terms and conditions of the contract to be complied with and other necessary documents except Standard General 

Conditions of Contract Form can be seen on website http://govtprocurement.delhi.gov.in free ofcost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times but before last time and date of 

submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times (he need not re- 

enter rate of all the items) but before last time and date of submission of bid as notified. 

8. Bids are invited in under two bid system i.e. Technical bid and Financial bid. 

 

Copy of Enlistment Order and certificate of work experience and other documents as specified in the press notice shall be scanned 

and uploaded to the e-Tendering website within the period of bid submission. However, lowest bidder shall submit certified 

copy of all the scanned and uploaded documents as specified in press notice in the office of Executive Engineer/ DTU. 

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose documents with receipt of 

EMD deposited scanned and uploaded are found in order. 

The bid submitted shall be opened on                        at 03:30 PM 

9. The bid submitted shall become invalid if: 

(i) The bidder is found ineligible. 

http://www.cpwd.gov.in/
http://govtprocurement.delhi.gov.in/
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(ii) The bidder does not deposit original EMD Declaration with NIT Documents. 

(iii) The bidder does not upload required documents as mentioned above. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard copies as 

submitted physically by the entire bidder in the office of bid opening authority. 

(v) If a tenderer quotes NIL rates against each items in item rate tender or does not quote any percentage above/below on the 

total amount of the tender or any section/sub head in percentage rate tender, the tender shall be treated as invalid and will 

not be considered as lowest tenderer. 

10. The contractor whose bid is accepted will be required to furnish Performance guarantee of 3% (Three Percent) of the 

tendered and accepted value of the work amount within the period specified in Schedule F. This guarantee shall be in the form of 

Banker's cheque of any scheduled bank/Demand Draft of any scheduled bank/ Pay order of any Scheduled Bank of any scheduled 

bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee 

Bonds of any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the contractor fails to 

deposit the said performance guarantee within the period as indicated in Schedule 'F', including the extended period if any, the 

Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the contractor. The earnest 

money proforma deposited along with bid shall be returned after receiving the aforesaid Performance guarantee. The 

contractor whose bid is accepted will also be required to furnish either copy of applicable licenses/registrations or proof of applying 

for obtaining labour licenses, registration with EPFO, ESIC and BOCW welfare board and program chart (Time & progress) with 

in the period specified in Schedule F. 

11. The description of the work is as follows: Name of Work: -Construction of Synthetic Athletic Track (400 mtr.) with 

08 lane and warm up area (Full PUR Type) and allied Civil Works at Sports Complex, DTU Main Campus. 

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their 

bids as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the 

site, the accommodation they may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A bidder shall be deemed to have full knowledge 

of the site whether he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 

The bidders shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, electricity 

access, facilities for workers and all other services required for executing the work unless otherwise specifically provided for in 

the contract documents. Submission of a bid by a bidders implies that he has read this notice and all other contract documents and 

has made himself aware of the scope and specifications of the work to be done and of conditions and rates at which stores, tools 

and plant, etc. will be issued to him by the Government and local conditions and other factors having a bearing on the execution 

of the work. 

12. The competent authority on behalf of the Delhi Technological University does not bind itself to accept the lowest or any 

other bid and reserves to itself the authority to reject any or all the bids received without the assignment of any reason. All bids in 

which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the bidders 

shall be summarily rejected. 

13. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the 

contractors who resort to canvassing will be liable for rejection. 

14. The competent authority on behalf of the Delhi Technological University reserves to himself the right of accepting the 

whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted. 

15. The contractor shall not be permitted to bid for works in the DTU (Division in case of contractors of Horticulture/Nursery 

category) responsible for award and execution of contracts, in which his near relative is posted a Divisional Accountant or as an 

officer in any capacity between the grades of E.E. and Junior Engineer (both inclusive). He shall also intimate the names of persons 

who are working with him in any capacity or are subsequently employed by him and who are near relatives to any gazetted officer 

in the Delhi Technological University or in the Govt. of NCT of Delhi. Any breach of this condition by the contractor would 

render him liable to be removed from the approved list of contractors of this Department. 

16. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in an 

Engineering Department of the Government of India is allowed to work as a contractor for a period of one year after his retirement 

from Government service, without the prior permission of the Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found any time to be such a person who had not obtained the permission 

of the Government of India as aforesaid before submission of the bid or engagement in the contractor’s service. 

17. The bid for the works shall remain open for acceptance for a period of Seventy Five (75) days from the date of 

opening of bids. If any bidders withdraws his bid before the said period or issue of letter of acceptance, whichever is earlier, or 

makes any modifications in the terms and conditions of the bid which are not acceptable to the department, then the Government 

shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further 

the bidders shall not be allowed to participate in the rebidding process of the work. (Modified vide OM DG/CON/279 Dt. 

09.05.2014) 
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18. This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on acceptance of his bid by 

the Accepting Authority shall within 15 days from the stipulated date of start of the work, sign the contract consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if any, forming 

part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence leading thereto. 

(b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 

19. for Bids 

The bid document will include following two components: 

Part A:- CPWD-6, CPWD-7 including schedule A to F for the work, Standard General Conditions of Contract for CPWD 2014 

as amended/modified up to the last date of submission of bid, including extension, if any. 

Part B: - General / specific conditions, specifications and schedule of quantities of the work. 

The eligible bidders shall quote rates for all items of work. 

After acceptance of the bid by competent authority, the EE of the work shall issue letter of award on behalf of the Delhi 

Technological University. After the work is awarded, the contractor will have to enter into an agreement with EE. 

Security Deposit will be worked out on the basis of estimated cost put to tender for work. 
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Special Terms and Conditions of Contract 

 
 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description of the proposed work 

method and schedule, including drawings and charts, as necessary. 

 
 In the event that Pre-qualification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for 

award for Contract. These qualified bidders should submit with their bids any information updating their original prequalification 

applications or, alternatively, confirm in their bids that the originally submitted prequalification information remains essentially correct 

as of date of bid submission. The update or confirmation should be provided in Section2. 

 
If the Employer has not undertaken prequalification of potential bidders, all bidders shall include the following information and 

documents with their bids in Section2: 

(a) copies of original documents defining the constitution or legal status, place of registration, and principal place of business; 

written power of attorney of the signatory of the Bid to commit the Bidder; 

(b) total monetary value of works performed for each of the last five years; 

(c) experience in works of a similar nature and size for each of the last five years, and details of works under way or contractually 

committed; and clients who may be contacted for further information on those contracts; 

(d) major items of equipment proposed to carry out the Contract; 

(e) qualifications and experience of key site management and technical personnel proposed for the Contract; 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past five years; 

(g) evidence of adequacy of working capital for this contract (access to line (s) of credit and availability of other financial 

resources); 

(h) authority to seek references from the Bidder’s bankers; 

(i) Information regarding any litigation or arbitration resulting from contracts executed by the Bidder in the last five years or 

currently under execution. The information shall include the names of the parties concerned, the disputed amount, cause of 

litigation, and matter in dispute; 

 

 ‘Bids from Joint ventures are not acceptable’. 

To qualify for award of the Contract, each bidder in its name should have average annual financial turnover in 

the last three Years ending with the date 31 March2021*. 

 
a) Achieved in at last 3 financial years an average financial turnover of Rs.4.50 Cr. (The Turnover shall only be considered 

for construction of sports infrastructure projects and Synthetic Surfaces. Chartered Accountant Certificate along with 

audited balance sheet should be submitted) 

b) Satisfactorily completed for a Government/Semi Government or State sports authority in India (Only as a prime 

contractor) in the last 5 years. 

One similar work (*) each of value not less than Rs. 636.97 Lacs (Completion certificates issued from the competent 

authority not below the rank of Executive Engineer or equivalent along with approval of World Athletics (Earlier IAAF) 

should be submitted) 

OR 

Two similar work (*) each of value not less than Rs. 477.73 Lacs (Completion certificates issued from the competent 

authority not below the rank of Executive Engineer or equivalent along with approval of World Athletics (Earlier IAAF) 

should be submitted) 

OR 

Three similar work (*) each of value not less than Rs. 318.48 Lacs (Completion certificates issued from the competent 

authority not below the rank of Executive Engineer or equivalent along with approval of World Athletics (Earlier IAAF) 

should be submitted) 

 



12 

No. of Correction –C NIL 

No. of Omissions – O NIL 

No. of Insertions –I NIL 

 

 

* Similar work means Construction of Synthetic Athletic Track Full PUR type class I or II certification on 15 mm 

certified thickness only) duly approved by World Athletics (Earlier IAAF) certified along with construction of Sub base 

and other allied civil works. 

 

c) The product offered should be approved and certified by World Athletics (Earlier IAAF) of a minimum thickness of 15 

mm (The Test report from World Athletics accredited lab and product certificate should be submitted). 

 

d) The Bidder (only as a prime contractor) should have installed at least two full size Synthetic Athletic Track (Full PUR 

type with class I or II certification only) duly approved by World Athletics (Earlier IAAF) along with construction of 

Sub base and other allied civil works. in India (with the minimum six years old association with the same manufacturer 

for which it intends to provide the Synthetic Track with for this contract) for a Government department/Semi 

Government/State sports authority. Completion/Installation certificate from the competent authority not below the rank 

of Executive Engineer or equivalent be submitted) 

 

e) The Bidder should have in India valid company registration /GST/PAN/EPF/ESI etc (Copies of certificates should be 

submitted). 

 

f) Even though the tenderers in India meet the above criteria they are subject to be disqualified in case they have made any 

misleading or false representations in the forms statements Annexure and attachments submitted as proof of the 

qualification requirements (Self-declaration affidavit should be submitted). 

 

g) Firms, who have ever been blacklisted/debarred by any authority or under any type of investigation/ litigation will not 

be eligible to participate in the tendering process (Self- declaration Affidavit should be submitted). 

h) The bidder should have solvency of Rs. 2.00 Crore issued by any Nationalized/Scheduled bankonly. Certificate from 

the bank should be attached 

 

i) The bidder should be a profit making firm and should not incurred any loss in the last three financial years (Certificate 

from chartered accountant should be enclosed with the Technical Bid) 

 

j) The offered product should be of India, European, Australian, American only. 

 

k) At least one National/International event must have been held on the Synthetic Track installed by the bidder in India. 

Client Certificate or Calendar of Athletic Federation of India/World Athletics (Earlier IAAF) should be attached. 

 

l) The World Athletics (Earlier IAAF) specifications and guidelines given in "Track & Field Facilities Manual" should be 

strictly followed for execution. 

 

m) Samples of approved product of Synthetic Athletic Track as per approval of World Athletics (Earlier IAAF) should be 

submitted. 

n) The Past Performance of the bidder shall be checked with a self-declaration affidavit. A self-declaration affidavit shall 

be submitted by the bidder stating that if material (i.e. Synthetic Athletic Track) supplied if ever rejected, if yes, please 

give details. 

 

The department has reserve the rights to confirm the facts from the concerned execution agency. 

 

C. To qualify for a package of contracts made up of this and other contracts for which bids are invited in the IFB , the 

bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the 

individual contracts. 

 

Sub-contractors' experience and resources shall not be taken into account in determining the bidder's compliance with the 

qualifying criteria except to the extent stated in 4.5 (A)above. 
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* Similar work means Construction of Synthetic Athletic Track Full PUR type class I or II certification on 15 mm certified 

thickness only) duly approved by World Athletics (Earlier IAAF) certified along with construction of Sub base and other allied 

civil works. 

 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: - 

 

- made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification 
requirements and, or: - 

 
 - record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in 

completion, litigation history, or financial failures etc.; and/or participated in the previous bidding for the same work and had 
quoted unreasonably high bid prices and could not furnish rational justification to the employer.
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GUIDELINES REGARDING SIGNING OF INTEGRITY PACT BY THE BIDDER AT THE TIME OF 

SUBMISSION Of BID (Vide No. DG/CON/255A dated 10.08.2011) 

 

Sub: Clarification regarding Introduction of Integrity Pact introduced vide OM No. CON255 dated 23.05.2011 

 

A new provision of Integrity Pact (IP) was introduced in GCC-2014 vide OM No. CON/255 dated 23.05.2011. In the 

OM it is mentioned that at the time of submission of bid, it shall be mandatory to sign the pact by the bidder failing 

which the bidder will stand disqualified from the tendering process and such bid would be summarily rejected. 

 

Some field Units has raised their doubts regarding submission of duly signed Integrity Pact by the bidder at the time of 

submission of bid. In this regard it is clarified that:- 

 

1. Submission of duly signed Integrity Pact by the bidder is applicable in case of manual tendering where e- tendering is not 

followed. 

 

2. In case of manual tendering Executive Engineer should sign the first page addressed to the intending bidder at  the time of 

issue of tender form and before submission of the bid, each bidder shall sign IP at respective places  and submit the bid. If 

duly signed IP is not submitted by the bidder, such bid shall not be considered. 

 

3. In case of e-tendering, Integrity Pact shall be treated in the same manner as other components of the bid document. In e-

tendering, the intending bidder does not sign any  document  physically  and  entire  bid  document is submitted through 

digital signature. Since IP is a part of bid document no separate physical submission is required with other documents to 

be submitted in the office of tender opening  authority.  In addition to other component of bid document, the Integrity Pact 

shall also be  signed  between  Executive Engineer and successful bidder after acceptance of bid. 
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CPWD -7 DTU 

 

TENDER 

I/We have read  and  examined  the notice  inviting tender, schedule, A, B,  C, D,  E  & F Specifications applicable, Drawings & 

Designs, General Rules and Directions, Conditions of  Contract, of 2014  with amendments up  to  the last date of submission of 

tenders, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred  to  in the conditions of 

contract and all other contents in the tender document for the work Construction of Synthetic Athletic Track (400 mtr.) with 

08 lane and warm up area (Full PUR Type) and allied Civil Works at Sports Complex, DTU Main Campus. 

I/We hereby tender for the execution of the work specified for the Delhi Technological University within the time specified in 

Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs,  drawing  and  instructions  

in writing referred to in Rule-1 of General Rules  and  Directions  and  in  Clause  11  of  the  Conditions  of  contract  of  2014 

with amendments up to the last date of submission of tender and with such materials as are  provided  for,  by,  and  in  respect of 

accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for Seventy Five (75) days from the date of opening of technical bid and not to make any 

modification in its terms and conditions. 

 

A sum of Rs. NIL is hereby forwarded in ECS/RTGS/NEFT mode within prescribed period, I/We agree that the said DTU or his 

successors representatives, in  office  shall  without prejudice to any other right or remedy, be at liberty to  forfeit  the said earnest 

money absolutely. Further, if I/We fail to commence work as specified, I/We agree that  DTU  or  the  successors representatives 

in office shall without prejudice to any other right or remedy available in  law,  be  at  liberty to forfeit the said the performance 

guarantee absolutely. The said performance Guarantee shall be a guarantee to execute all the works referred to in the tender 

documents upon  the terms and conditions contained or referred to those  in  excess of that limit at the rates to be determined in 

accordance with the provision contained in Clause  12.2  and  12.3  of  the  tender  form. Further, I/We agree that in case of 

forfeiture of Earnest Money & Performance Guarantee as aforesaid,  I/We  shall  be debarred for participation in the re-tendering 

process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another  contractor  on  back  to 

back basis. Further  that,  if  such  a violation comes  to the notice of Department, then I/We shall be  debarred for tendering in 

DTU in future forever. Also, if such a violation comes to the notice of Department before date of start of work, the Engineer-in-

Charge shall be free to forfeit the entire amount of Earnest Money Deposit/ Performance Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as 

secret/confidential documents and shall not communicate information/derived there  from to any  person  other  than  a  person to 

whom I/We am/are authorized  to communicate the same or use the information in any manner prejudicial to the safety of   the 

State. 

 

 

 

Dated:…………..**……………. Signature of Contractor** 

Witness:** 

Address:  ** Postal Address** 

 

 
Occupation: ** 
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ACCEPTANCE 

 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for an on behalf of the 

Delhi Technological University for a sum of Rs..……………..…… * ……………..…….. 

(Rupee………..………………………………………*……………………………………………………………………….....… 
……………...). 

 

 

 

 

The letters referred to below shall form part of this contract agreement:- 

 

(a) * 

(b) * 

(c) * 

 

 

For & on behalf of Delhi Technological University 

 

 

 

 

Signature …………………*…………………… 

 

 

 

 

Dated: ……*…….. Designation………………*……… 
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PROFORMA OFSCHEDULES 

(FOR MAJORCOMPONENT) 

 

SCHEDULE ‘A’ 

Schedule of quantities for Civil Works and Electrical works as perPageNo. to  

SCHEDULE 'B' 

Schedule of materials to be issued to the contractor. 

 

S. 

No. 

Description of 

item 

Quantity Rates in figures & words at Which the 

material will be charged to the contractor 

Place of issue 

 

NIL 

 

SCHEDULE 'C' 

Tools and plants to be hired to the contractor 

 

S. 
No. 

Description Hire charges per day Place of Issue 

 
NIL 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements /document for the work, if any. 

 

SCHEDULE ‘E’ 

 

Reference to General Conditions of Contract: General Conditions of Contract 2019 read along with correction 

slips/amendments issued up to the last date of submission of tender including extension, ifany. 

 

Name of work Construction of Synthetic Athletic Track (400 mtr.) with 08 lane and warm up area (Full PUR 

Type) and allied Civil Works at Sports Complex, DTU Main Campus 

 

Estimated cost of work 

 

I. Estimated Cost Rs. 7,96,21,842/- 

II. Earnest Money NIL 

 

I. Performance Guarantee : 3% of the Contract amount. 

II. Security Deposit 2.5% of Gross Amount of bill. 

 

 

SCHEDULE 'F' (GENERAL RULES & DIRECTIONS) 

 

Officer inviting tender: Executive Engineer, DTU, Bawana Road Delhi, 

Email id: eecivildtu@gmail.com 

 

Definitions: 

 

1. Engineer-in-Charge The Executive Engineer, DTU, Bawana Road, Delhi. 

2. Accepting Authority Vice Chancellor, DTU, Bawana Road, Delhi. 

3. Percentage on cost of materials 

and Labour cover all to overheads 

andprofits 

15% 

mailto:eecivildtu@gmail.com
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4. Standard Schedule of Rates 1. DSR 2016 (Civil), read along with correction slips/amendments issued up 

to the last date of submission of tender including extension, if any, plus cost 

index or prevailing market rates. 

5. Department Delhi Technological University, Shahbad Daulatpur, Bawana Road 

Delhi. 

6. Standard CPWD Contract 

Form GCC-2019 

CPWD Form 7 & GCC 2019read along with correction slips/amendments 

issued up to the last date of submission of tender including extension, if any. 

 

Clause1 

 

1. Time allowed for submission of 

Performance Guarantee from the 

date of issue of letter of 
acceptance 

07 (Seven) days 

2. Maximum allowable extension 

beyond the period provided in (i) 
above 

3 (Three) days with late fee @ 0.1% per day of the PG amount. 

 

Clause2 

 

Authority for fixing compensation under clause 2 Vice Chancellor, DTU, Bawana Road, Delhi. 

 

Clause 2A 

 

Whether Clause 2A shall be applicable N/A 

 

Clause 5 

 

Number  of  days from the date of issue of letter of 
acceptance for reckoning date of start 

10 (Ten) days or date of handing over of site 

whichever is later. 

 

Mile stones for Civil work 

 

S. 

No 

Description of Milestone (Financial) Time allowed in 

months (from date of 

start) 

Amount to be with-held in case of non- 

achievement of each mile stone (% of 

contract amount of contract amount) 
    

1 25% of Contract amount 02 month 1% of contract amount. 

2 50 % of Contract amount 04 months --do-- 

3 75% of Contract amount 06 months --do-- 

4 100% of Contract amount

 &completion ofwork. 

08 months --do-- 

 

Withheld amount shall be released if and when   subsequent   milestone   is   achieved   within respective time specified. The main 

contractor will ensure that all electrical components of the work are executed in time without giving any chance for slippage of 

milestone an account of delay in execution of associated electrical works by him. However, in case milestones are not achieved by the 

contractor for the work, the amount shown against milestone shall be withheld by the Engineer-In-Charge of the respectivecomponents. 

 

Note: Intending tenderer may submit phasing of activities / milestones on the basis of their resources and methodology at the time of 

tendering corresponding to physical milestones / stages indicated in the above table. These shall form part of the agreement after 

approval of the accepting authority; otherwise it would be assumed that agency agrees with the above mentioned physical milestones. 

 

Time allowed for execution of work- 08 Months 
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Authority to decide: 

 

(i) Extension of time :- Vice Chancellor, DTU, Bawana Road, Delhi. 

(ii) Rescheduling of mile stones :- Vice Chancellor, DTU, Bawana Road, Delhi. 

(iii) Shifting of date of start in case of 

delay in handing over of site: 
Vice Chancellor, DTU, Bawana Road, Delhi. 

 

Clause 6, 6A 

 

Clause applicable - (6 or 6A) 6A ( computerized measurement book to be submitted 

by agency) 

 

Clause 7 

 

Gross work to be done together with net payment /adjustment 

of advances for material collected, if any, since the last such 
payment for being eligible to interim payment. 

Rs. 100 lakh 

 

Clause 7A 

 

No running Account Bill shall be paid for the work till the 

applicable labour licenses, registration with EPFO, ESIC 

and BOCW Welfare Board, whatever applicable is 

submitted by the contractor to the Engineer-in-Charge. 

As Applicable. 

 

Clause 10A 

 

List of testing equipment to be provided by the contractor in the lab at each site of work as per [TABLE-1] of Annexure-I 

attached. 

 

Clause 10 B (ii) 

 

Whether Clause 10 B (ii) shall be applicable N / A 

 

Clause 10C. 

 

Component of labour expressed as percent of value of work Not Applicable 

 

Clause 10CA: - Not-Applicable 

Clause 10 CC: - Not-Applicable 

Schedule of component of other materials, Labour, POL etc. for price escalation: - 

Component of civil materials (Except materials covered underclause10CA) Not Applicable 

Component of labour expressed as percent of total value of work. 

Component of P.O.L. expressed as percent of total value of work. 

 

Clause 11 

 

S. No Specifications to be followed for execution 

1 Civil work CPWD Specifications 2019 volume- I & II read along with up to date correction 

slips/amendments issued up to the last date of submission of tender including 

extension, if any 
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Clause12 

 

Type of work: It is an original project work. Restriction of completion 

cost up to 1.25 times of tender cost shall be applicable. For 

the purpose of derivation of rates of extra, deviations 

beyond specified limit it shall be treated as maintenance 

work. 

Maximum percentage for quantity of items of  work  to  be  

executed  beyond  which rates are  to  be determined in 

accordance with Clauses 12.2,12.3 

: Please refer below 

 

12.2. 

& 

12.3 

Deviation limit beyond which clauses 12.2 & 

12.3 shall apply for building work (except 

foundation work) 

50% (Fifty percent only) 

12.5 i) Deviation Limit beyond which clauses 

12.2 & 12.3 shall apply for foundation work 
100% (One Hundred percent only) 

 

Clause16 

 

Competent Authority for deciding reduced rates. Vice Chancellor, DTU, Bawana Road, Delhi. 

 

Clause18 

 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: - All plants, equipments and 

machinery required for smooth and efficient progress of work as per direction of Engineer-in-Charge. 

 

Clause 25 

Constitution of Dispute Redressal Committee: - This contract will be subject to Delhi High Court jurisdiction only. 

Clause36 (i) 

S. Minimum Discipline Designation Minimum Number Rate at which recovery 

No. qualification of  (Principal experience  shall be made from the 
 Technical  technical /   contractor I the event of 
 Representative  Technical   not fulfilling provision of 
   representative)   Clause 36(I) 
      Figures Words 

1 Graduate Engineer Civil, 
Electrical 

Project/Site

Engineer 

5 Years 1 Rs.25,000/- 

(Permonth) 

Rs. Twenty 

Five 

thousand per 

month 

2 Graduate Engineer 

Or 

Diploma Engineer 

Civil, 
Electrical 

Project/Site 

Engineer and 

Project 

Planning/billing 

Engineer 

2Years 

 
 

5Years 

1+1  

Rs.30,000/- 

(Permonth) 

Rs. Thirty 

thousand per 

month 

 
Assistant Engineer retired from Government services that are holding Diploma will be treated at par with Graduate 

Engineers. 

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par with Graduate 

Engineers for the purpose of such deployment subject to the condition that such diploma holders should not exceed 50% of 

requirement of degree engineers. 
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Clause 42 

(i) (a) Schedule/statement for determining theoretical quantity 

of cement & bitumen on the basis of Delhi Schedule 

ofRates. 

DSR 2016 for civil works will read along 

with correction slips/amendments issued 

up to the last date of submission of tender 

including extension, if any. 

 

(ii)  Variations permissible on theoretical quantities:  

 (a) Cement  

  For works with estimated cost put to tender more than 

Rs. 5lakh. 
2% (Two percent) 

plus/minus. 

  Bitumen for all works. 2.5% (Two point five percent) plus only 

and nil on minus side. 

 (b) Steel Reinforcement and structural steel sections for 

each diameter, section andcategory. 
2% (Two percent) plus / minus 

 (c) All other materials. Nil 
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ANNEXURE – I 

(TABLE-1) 

Equipment’s for Testing of Materials & Concrete at Site Laboratory (on each site of work) 

Note: individual school shall be considered as a separate site of work. 

All necessary equipment for conducting all necessary tests shall be provided at the site in the well-furnished site laboratory  of 

minimum size 25 feet X 15 feet by the contractor at his own cost The following minimum laboratory equipment shall be set up at 

site office laboratory:- 

 

Sl. No. Equipment Numbers (Minimum) 

1. 100 MT compression testing machine, electrical-cum-manually operated) 1 

2. Slump cone, steel plate, tamping rod, steel scale, scoop 3 

3. Vicat’s apparatus with Desk pot 1 

4. Weighing scale platform type 100 Kg capacity 1 

5. Graduated glass measuring cylinder As per requirement 

6. Sets of sieves of 450mm internal dia for coarse aggregate [100mm, 80mm, 

40mm; 20mm; 12.5mm, 10mm; 4.75mm complete with lid and pan] 

1 

7. Sets of sieves of 200mm internal dia for fine aggregate [4.75mm; 2.36mm; 

1.18mm; 600 microns; 300 microns & 150 micron , with lid andpan] 

1 

8. Sieve Brushes and sieve shaker capable of 200mm and 300mm dia sieves , 

manually operated with timing switch assembly 

1 

9. Cube moulds size 70mmx70mmx70mm 6 

10. Cube moulds size 150mmx150mmx150mm 30 

11. Hot air oven temp. Range 50OC to 300OC- sensitivity 1 degree 1 

12. Electronic balance 600gx0.1g., 10 kg and 50 kg each 1 Each 

13. Physical balance weight upto 5 kg 1 

14. Air Content of concrete testing machine 1 

15. Measuring jars 100ml, 200ml, 500ml 3 nos each size 

16. Gauging trowels 100mm & 200mm with wooden 

handle 

2 

17. Spatula 100mm & 200mm with long blade wooden 
handle 

2 

18. Vernier calipers 12” & 6” size 1 each 

19. Digital PH meter least count 0.01mm 1each 

20. Digital Micrometer least count. 0.01mm 1 each 

21. Digital paint thickness meter for steel 500 micron range 1 

22. GI tray 600x450x50mm, 450x300x40mm,300x250x40mm 1 no each 

23. Electric Motor mixer 0.25 cum capacity 1 

24. Screw gauge 0.1mm-10mm, least count 0.05 2 

25. Water testing kit 1 

26. Motorized sieve shaker 1 

27. Pruning Rods 2 Kg weight length 40 cm and ramming face 25 mm2 1 

28. Extra Bottom plates for 15 cm cube mould 4 

29. Standard Vibration Table for gauging the cubes 1 

30. Pocket concrete pernetrometer 0 to 50kg/ sq.cm 1 

31. Concrete temperature measuring thermometer with Brass protection sheath 0- 

100 degreecentigrade 

1 
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32. Mortar Cube vibrator 1 

33. Dial type spring balance preferable with zero correction knob capacity 100 

kgs reading to ½ kg. 

1 

34. Counter scale capacity 1 kg and 10 kg 1 

35. Iron Weight of 5 kg, 2 kg, 1 kg, 500 gm, 200 gm, 100 gm 1 each 

36. Brass Weight of 50 gm, 20 gm, 10 gm, 5 gm, 2 gm, 1 gm 1 each 

37. Measuring cylinder TPX or Poly propylene capacity 100 ml, 500 ml, 250 ml, 

100ml 

1 each 

38. Pyrex, corning or Borosil beakers with cover capacity 500 ml, 200 ml, 50 ml 1 each 

39. Wash Bottles capacity 500 ml 1 

40. Thermometers 1-100 degree centigrades/ max. and Min/ Dry and wet with 

table 

1 

41. Set of box spanner ratchet 1 

42. Hammer 1lb& 2lb 2 each 

43. Rubber Hammer 2 

44. Hacksaw with 6 blades 2 

45. Measuring tape 2 mtr 5 

46. Depth gauge 20cm 3 

47. Shovels& Spade 3 

48. Steel plates 5 mm thick 75x75 cm 2 

49. Plastic or G.I. Buckets 15 ltr, 10 ltr, 5 ltr 1 each 

50. Wheel Barrow 1 

51. Floor Brushes, hair dusters, scrappers, wire brush, paint brushes, shutter steel 

plat oil, kerosene with stove etc. 

2 each 

52. Any other equipment for site tests as outlined in BIS codes and as directed by 

theEngineer-in-charge. 

 

 

The contractor for electrical work shall make his own arrangement of tools for Electrical Installations equipments & 
following T&P shall always be available at the site of work by the contractor:- 

a) Tong tester 

b) Gloves- 8Sets 

c) First AidBox 

d) Crimping ToolKit 

e) Meggar (5kV HT and 500 VoltsLT) 

f) SpannerSet 

g) Screw Driver set 

h) LN Keysset 

i) EarthTester 

j) Blower 

k) Hammer, Drill Machine &Spade 

 
Note: - The rates quoted shall be inclusive of wages of Electrician/ E&M Operator /Wireman/Khallasi etc i/c 
relievers, cleaning material, uniform and all taxes and duties etc. as applicable. 
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List of mandatory machinery, tools & plants to be deployed by the contractor at site 

(TABLE -2) 

All plants, equipment’s and machinery required for smooth and efficient progress of work as per direction of Engineer-in- 

Charge. 

(TABLE- 3) 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S. No. Description of Item Rates in figures and words at which recovery 

shall be made from the Contractor 

Excess beyond 

permissible 

variation 

Less use beyond 

permissible variation 

1. Cement (OPC) Nil Not permitted 

2. Steel Reinforcement TMT Bar of all 

diameters 

Nil Not permitted 

3. Structural Sections Nil Not permitted 

 

Items which are to be executed through specialized agency: 

For Civil: 

a. Synthetic Track PUR. 

 
The specialized agency for the specialized work as detailed above shall be got approved from the NIT approving authority by 

the main contractor on the basis of criteria mentioned below: - 

 

i) One similar completed works of value not less than 80% of quoted amount of that specialized work/subhead. 

Or 

ii) Two similar completed works of value not less than 60% of quoted amount of that specialized work/subhead. 

Or 

iii) Three similar completed works of value not less than 40% of quoted amount of that specialized work/subhead. 
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PART-A 

 

CONDITIONS & 

SPECIFICATIONS OF 

CONTRACT AND 

SCHEDULE OF QUANTITIES 

OFMAJOR 

COMPONENT OF CIVIL 

WORK 
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CONDITIONS 

 

GENERAL 

 

The Contractors are advised to inspect and examine the site and its surroundings and satisfy themselves with the nature of site, the 

means of access to the site, the constraints of space for stacking material / machinery, labour etc. constraints put by local 

regulations, if any, weather conditions at site, general ground / subsoil conditions etc. or any other circumstances which may affect 

or influence their tenders. The Contractor shall carry out survey of the work area, at his own cost, setting out the layout and fixing 

of alignment of the building as per architectural and Structural drawings in consultation with the Engineer-in- Charge. Any 

discrepancy between the architectural drawings and actual layout at site shall be brought to the notice of the Engineer-in-charge. 

It shall be responsibility of the Contractor to ensure correct setting out of alignment. Nothing extra shall be payable on this account. 

No claims, whatsoever, shall be entertained at a later date for any errors found, on plea that the information supplied by the 

Department in the tender is insufficient or is at variance with the actual siteconditions. 

 

The Contractor shall, if required by him, before submission of the tender, inspect the drawings in the Office of The Executive 

Engineer, DTU, Bawana, road Delhi. Department shall not bear any responsibility for the lack of knowledge and also the 

consequences, thereof to the Contractor. The information and data shown in the drawings and mentioned in the tender documents 

have been furnished, in good faith, for general information and guidance only. The Engineer-in-Charge, in no case, shall be held 

responsible for the accuracy thereof and/or interpretations or conclusions drawn there from by the Contractor and all consequences 

shall be borne by the Contractor. No claim, whatsoever, shall be entertained from the Contractor, if the data or information 

furnished in tender document is different or in-correct otherwise or actual working drawings are at variance with the drawings 

available for inspection or attached to the tender documents. It is presumed that the Contractor shall satisfy himself  for all possible 

contingencies, incidental charges, wastages, bottlenecks etc. likely during execution of work and acts of coordination, which may 

be required between different agencies. Nothing extra shall be payable on thisaccount. 

 

The nomenclature of the item given in the schedule of quantities gives in general of the work content but is not exhaustive i.e. 

does not mention all the incidental works required to be carried out for complete execution of the item of work. The work shall 

be carried out, all in accordance with true intent and meaning of the specifications and the drawings taken together, regardless of 

whether the same may or may not be particularly shown on the drawings and/or described in the specifications, provided that the 

same can be reasonably inferred there from may be several incidental works, which are not mentioned in the nomenclature of each 

item but will be necessary to complete the item in all respect. All these incidental works / costs which are not mentioned in item 

nomenclature but are necessary to complete the item shall be deemed to have been included in the rates quoted by the contractor 

for various items in the schedule of quantities. No adjustment of rates shall be made for any variation in quantum of incidental 

works due to variation / change in actual working drawings. Also, no adjustment of rates shall be made due to any change in 

incidental works or any other deviation in such element of work (which is incidental to the items of work and are necessary to 

complete such items in all respects) on account of the directions of Engineer-in-Charge. Nothing extra shall be payable on this 

account. 

 

The contractor(s) shall give to the local body, police and other authorities all necessary notices etc. that may be  required by law 

and obtain all requisite licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and charges which may be 

available on account of these operations in executing the contract. He shall make good any damage to the adjoining property 

whether public or private and shall supply and maintain lights either for illumination or for cautioning the public at night. 

 

The contractor(s) shall execute the work simultaneously at all sites. He has to establish site office along with all necessary 

arrangements at all sites simultaneously. 

 

The contractor(s) shall cordon off the area suitably so that the college remains functional during execution of thework. 

 

Staff/labour shall be deployed for each site of work independently by the contractor. 

 
 

1.8(A) All works are time bounded. Agency should complete the work within the time period given by the Engineer-in-charge 

and if work not completed within given time by the agency, penalty shall be imposed on agency as decided by engineer-in- charge. 

 

1.8(B) Contractor shall remove the malba/ dismantle materials from the working site to store or that place which shall be approved 

by engineer-in-charge on the same day. Nothing shall be paid extra on this account. 

 

1.8(C) The contractor shall deposit all the materials brought at site as per the theoretical consumption to the AE/JE incharge. The 

same shall be issued by the AE/JE in-charge on daily basis as per requirement at site. 
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BY-LAWS AND REGULATIONS. 

 

All work shall confirm to the statutory Bye-laws and Regulations of the concerned authority/Municipality, Delhi Fire Services as 

applicable to the Project. If the tender specifications and drawings are more stringent than required as per the Local Authorities 

then the tender specifications and drawings shall be followed. In the other case, if the local authorities more stringent specifications 

than those specified in the tender specifications, then the set by-laws and regulations shall be followed at no extra cost. 

 

Proper temporary barricading by fencing with G.I. sheets, shall be carried out by the Contractor at the start of work to physically 

define the boundaries of the plot for restricted entry to only those involved in the work and also to prevent any accidents, at the 

same time without causing any inconvenience to the traffic and the users of the buildings in the adjacent plots. It shall be done by 

providing, erecting, maintaining temporary protective barricading of minimum 2.0 metres in height, made in panels, with each 

panel having MS frames / MS scaffolding pipes of suitable size and stiffness, with 24 gauge thick GI corrugated sheet or suitably 

stiffened plain GI sheet fixed on frames. Such panels shall be suitably connected to each other for stability with nuts  and bolts, 

hooks, clamps etc. and fixed firmly to the ground at about 2 metres spacing, for the entire duration till completion of the work. He 

shall also provide and erect temporary protective barricades within the plot, if required, to prevent any accident. Temporary 

protective roofing near the Entrance to the building, under construction, shall be made to protect the visiting officials from getting 

hurt by falling debris etc. Also, one or more coat of enamel paint of shade as approved and directed by the Engineer-in-Charge 

shall be applied on the panels and "DTU" shall be painted over that in suitable sizes, shapes and numbers as directed by the 

Engineer-in-Charge. It shall be dismantled and taken away by the Contractor after the completion of work at his own cost with 

the approval of the Engineer-in- Charge. Nothing extra shall be payable on thisaccount. 

 

(D) The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards at day and night. In case 

of any accident of labours/ contractual staffs the entire responsibility will rest on the part of the contractor and any compensation 

under such circumstances, if becomes payable, shall be entirely borne by thecontractor. 

 

The work shall generally be carried out in accordance with the “CPWD Specifications 2009 Vol. I & II” with  correction slips 

issued upto the last date of submission of tender, additional/Particular Specifications, architectural/Structural drawings, 

mechanical, electrical, plumbing and as per instructions of Engineer-in-Charge. Any additional item of the work, if taken up 

subsequently, shall also confirm to the relevant CPWD specifications as mentionedabove. 

 

The several documents forming the tender are to be taken as mutually complementary to one another. Detailed drawings shall be 

followed in preference to small scale drawings and figured dimensions in preference to scaledimensions. 

 

There be any difference or discrepancy between the description of items as given in the schedule of quantities, particular 

specifications for individual items of work (including special conditions) and I.S. Codes etc., the following order of preference 

shall beobserved. 

 

Description of items as given in Schedule of quantities 

Particular specifications 

Special conditions 

Additional Condition 

Tender drawings attached 

CPWD Specifications including correction slips issued up to the last date of uploading/submission of tender. 

General Conditions of Contract for CPWD works including correction slips issued up to the last date of submission of tender. 

Indian Standards Specifications of B.I.S. 

ASTM, BS, or other foreign origin code mentioned in tender document. 

Manufacturer’s specifications and as decided by the Engineer-in-Charge. 

Sound Engineering practices or well established local construction practices. 

 

The works to be governed by this contract shall cover delivery and transportation up to destination, safe custody at site, insurance, 

erection, testing and commissioning of the entireworks. 

 

The works to be undertaken by the contractor shall inter-alia include the following: 

 

Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 

Obtaining of Statutory permissions where-ever applicable and required. 

Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and Rules wherever required. 

Warranty obligation for the equipments and / or fittings/fixtures supplied by the contractor. Contractor shall provide all the shop 

drawings or layout drawings for all the coordinated services before starting any work or placing any order of any of the services 

etc. These shop drawings/layout drawings shall be got approved from Engineer-in-charge before implementation and this shall be 

binding on the contractor. The contractor shall submit material submittals along with material sample for approval of Engineer-

in-Charge prior to delivery of material at site. 
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The work shall be carried out in accordance with the approved architectural drawings, structural drawings, MEP services drawings 

to be issued from time to time, by the Engineer-in-Charge, and approved shop drawings prepared by the Contractor. Before 

commencement of any item of work the contractor shall correlate all the relevant architectural and structural drawings, 

nomenclature of items and specifications etc. issued for the work and satisfy himself that the information available from there is 

complete and unambiguous. The figure and written dimension of the drawings shall be superseding the measurement by scale. 

The discrepancy, if any, shall be brought to the notice of the Engineer-in- charge before execution of the work. The contractor 

alone shall be responsible for any loss or damage occurring by the commencement of work on the basis of any erroneous and or 

incomplete information and no claim whatsoever shall be entertained by the department on thisaccount. 

 

 Unless otherwise provided in the Schedule of quantities the rates tendered by the contractor shall be all inclusive and 

shall apply to all heights, lifts, leads and depths of the building and nothing extra shall be payable to him on thisaccount. 

 

 The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and stacking of materials at 

any place. No excavated earth or building rubbish shall be stacked on areas where other buildings, roads, services and compound 

walls are to be constructed. The stacking shall take place as per stacking plan however, if any change is required, the same shall 

be done with the approval ofEngineer-in-Charge. 

 

 The contractor shall engage specialized agency for carrying out specialized items as listed in para 1.48 below, covered 

in the schedule of Quantity Immediately after award of work, the contractor shall submit for the approval of NIT approving 

authority, the name of the agency along with their working experience and credentials, presentation on method statement and 

materials being used for execution of such items etc. Delay on the part of contractor in submitting the proposal for approval of 

competent authority shall be his responsibility and no extension of time shall the granted on thisaccount. 

 

 The Contractor shall bear all incidental charges for cartage, storage and safe custody of materials, if any, issued by 

department as well as to those materials also arranged by thecontractor. 

 

 Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to have been 

built in the items and nothing extra shall be payable or extra cement considered in consumption on thisaccount. 

 

The contractor shall give performance test of the entire installation(s) as per the specifications in the presence of the Engineer-in-

charge or his authorized representative before the work is finally accepted and nothing extra what-so-ever shall be payable to the 

contractor for such test. 

 

Water tanks, taps, sanitary, water supply & drainage pipes, fittings & accessories should confirm to bye-laws of local 

body/corporation, where CPWD specifications are not available. The Contractor should engage approved, licensed plumbers for 

the work and get the materials (fixtures/fittings) tested, by the municipal Body/ Corporation authorities wherever required at his 

own cost. The Contractor shall submit for the approval of the NIT approving authority, the name of the plumbing agency (along 

with their working experience in recent past) proposed to be engaged byhim. 

 

The contractor shall make his own arrangements for water and for obtaining electric connections if required and make necessary 

payments directly to the State Govt. departments concerned. Contractor shall get the water tested from laboratory approved by the 

Engineer-in-charge at regular interval as per the CPWD Specifications 2009. All expenses towards collection of samples, packing, 

transportation etc. shall be borne by the contractor. Agency shall neither be allowed to use existing bore well, if any. They may 

have to arrange water through tankers from any outside source after taking due permission from concerned authority. 

 
 

PREVENTION OF NUISANCE AND POLLUTIONCONTROL 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners, tenants or 

occupiers of adjacent properties and to the public in general and to prevent any damage to such properties from pollutants like 

smoke, dust, noise. The contractor shall use such methodology and equipment so as to cause minimum environmental pollution 

of any kind during and minimum hindrance to road users and to occupants of the adjacent properties or other services running 

adjacent/near vicinity. The contractor shall make good at his cost and to the satisfaction of the Engineer-in-Charge, any damage 

to roads, paths, cross drainage works or public or private property whatsoever caused due to the execution of the work or by traffic 

brought thereon by the contractor. All waste or superfluous materials shall be carried away by the contractor, without any 

reservation, entirely to the satisfaction of the Engineer-in-Charge. 

 

Control on Air Pollution of dust from construction and demolition activities: Guidelines of National Green Tribunal Delhi and 

DPCC, Delhi issued time to time shall be followed by the agency for which nothing extra shall be paid. 
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STEPS TO BE TAKEN FOR DUST CONTROL DURING CONSTRUCTION ACTIVITY ACCORDANCE WITH NGT 

DIRECTIONS: - 
 

1. Continuous dust/wind breaking walls of appropriate height around the periphery of the constructionsite. 

2. Tarpaulin or green-net on scaffolding around the area under construction and thebuilding. 

3. All vehicles including carrying construction material and construction debris of any kind should be cleaned and wheels 

washed before leaving the construction site. 

4. All vehicles carrying construction material and construction debris should be fully covered and protected so as to ensure dust 

from construction material or debris does not become air-borne during transportation. 

5. All construction debris and construction material of any kind should be stored on the site and not dumped on roads or 

pavements and should be fully covered in all respect, ideally in aware house. 

6. Wet-jet should be used in grinding and stonecutting. 

7. Unpaved surfaces and areas with loose soil should be adequately sprinkled with water to suppress dust. Ideally site to be fitted 

with fine water spraying nozzle system. 

8. Construction and demolition waste should be recycled on-site or transported to authorized recycling facility and due record 

of the same should be maintained. 

9. Every worker working on construction site and involve in loading, unloading and carriage of construction material and 

construction debris should be provide with dust-mask to prevent inhalation of dust particle. 

10. Arrangement should be provided for medical help, investigation and treatment to workers involved in the construction of 

building and carry of construction material and debris relatable to dust emission. 

11. Green belt or green air barriers should be created around the construction site. 

 

 MEASURES PRESCRIBED VIDE MOEF&CC, GOI NOTIFICATION NO. G.S.R.94 (E), DATED25.01.2018:- 
 

MandatoryImplementationofdustmitigationmeasuresforconstructionanddemolitionactivitiesforprojects requiring 
Environmental Clearance. 

 
1. No building or infrastructure project requiring environmental clearance shall be implemented without approved 

Environmental Management Plan inclusive of dust mitigation measures 

2. Roads leading to or at construction sites must be paved and blacktopped (i.e. metallic roads). 

3. No excavation of soil shall be carried out without adequate dust mitigation measuresin place. 

4. No loose soil or sand or construction & demolition waste or any other construction material that causes dust shall be left 

uncovered. 

5. Wind-breaker of appropriate height i.e 1/3rd of the building height and maximum upto 10 meters shall be provided. 

6. Water sprinkling systems shall be put inplace. 

7. Dust mitigation measures shall be displayed prominently at the construction site for easy public viewing. 

 

MANDATORY IMPLEMENTATION OF DUST MEASURES FOR ALL CONSTRUCTION & DEMOLITION ACTIVITIES:- 
 

1. Grinding and cutting of building materials in open area shall be prohibited. 

2. Construction material and waste should be stored only within earmarked area and road side storage of construction material 

and waste shall be prohibited. 

3. No uncovered vehicles carrying construction material and waste shall be permitted. 

4. Construction and demolition waste processing and disposable site shall be identified and required dust mitigationmeasures 

be notified at the site. 

 

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as possible is caused to the 

nearby occupants/users of building(s), ifany. 

 

SECURITY AND TRAFFICARRANGEMENTS 

In the event of any restrictions being imposed by the Security agency, CPWD, Traffic or any other authority having jurisdiction 

in the area on the working or movement of labour /material, the contractor shall strictly follow such restrictions and nothing extra 

shall be payable to the contractor on such accounts. The loss of time on these accounts, if any, shall have to be made up by 

augmenting additional resources whatever required. 

 

If as per the rules of the local authority, the huts for labour are not to be erected at the site of work by the contractors, the contractors 

are required to provide such accommodation as is acceptable to local bodies and nothing extra shall be paid on this account. No 

accommodation is available at the site of work. The labour huts shall not be erected on the plot and the Contractor shall make his 

own arrangements to provide such accommodation as per the rules of the local bodies. He shall make his own arrangements for 

stores, field office etc. Before tendering, he shall visit the site and assess the manner in which he is able to arrange the above 

facilities. The Engineer-in-Charge shall in no way be responsible for any delay on this account and no claim, whatsoever, on this 

account shall be entertained. 
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No payment shall be made for any damage caused by rain, snowfall, flood or any other natural calamity, whatsoever during the 

execution of the work. The contractor shall be fully responsible for any damage to the govt. property and the work for which 

payment has been advanced to him under the contract and he shall make good the same at his risk and cost. The contractor shall 

be fully responsible for safety and security of his material, T&P/Machinery brought to the site byhim. 

 

The contractor shall construct suitable godowns, yard at the site of work for storing all other materials so as to be safe against 

damage by sun, rain, damages, fire, theft etc. at his own cost and also employ necessary watch and ward establishment for the 

purpose at his cost. 

 

All materials obtained from contractor shall be got checked by the representative of Engineer-in-Charge on receipt of the same at 

site before use. 

 

Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals, shingle sand and bajri etc. collected 

by him for the execution of the work, direct to the Revenue authority or authorized agent of the State Government concerned or 

Central Government. 

 

The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all fittings and fixtures including all 

equipments, services provided by him against pilferage and breakage during the period of Installations and thereafter till the 

building is physically handed over to the Engineering Cell of DTU, New Delhi – the Client Department. No extra payment shall 

be made on this account and no claim shall be admissible on this account. 

 

The Contractor shall keep himself fully informed of all acts and laws of the Central & State Governments, all orders, decrees of 

statutory bodies, tribunals having any jurisdiction or authority, which in any manner may affect those engaged or employed and 

anything related to carrying out the work. All the rules & regulations and bye-laws laid down by Collector /DDA 

/ MCD and any other statutory bodies shall be adhered to, by the contractor, during the execution of work. The Contractor shall 

also adhere to all traffic restrictions notified by the local authorities. The extra sewerage charges (one time charges for 

commencement of work) required to be paid to the Municipal Corporation/ other statutory bodies shall be paid by the department 

and need not be considered by the contractor. All statutory taxes, levies, charges (including water and sewerage charges, charges 

for temporary service connections and / or any other charges) payable to such authorities for carrying out the work, shall be borne 

by the Contractor. The water charges (for municipal water connection as well as tanker water) shall be borne by the contractor. 

Also, if the contractor obtains water connection for the drinking purposes from the municipal authorities or any other statutory 

body, the consequent sewerage charges shall be borne by the contractor. The General conditions of contract for CPWD works is 

not applicable to the tender. The Contractor shall arrange to give all notices as required by any statutory / regulatory authority and 

shall pay to such authority all the fees that is required to be paid for the execution of work. He shall protect and indemnify the 

Department and its officials & employees against any claim and /or liability arising out of violations of any such laws, ordinances, 

orders, decrees, by himself or by his employees or his authorized representatives. Nothing extra shall be payable on these accounts. 

The fee payable to statutory authorities for obtaining the various permanent service connections and Occupancy Certificate for 

the building shall be borne by the Department. 

 

For works below ground level the contractor shall keep that area free from water. If dewatering or bailing out of water is required, 

the contractor shall do the same at his own cost and nothing extra shall be paid except otherwise provided in the items of Schedule 

of Quantities. 

 

The Contractor shall make all necessary arrangements for protecting from rains, fog or likewise extreme weather conditions, the 

work already executed and for carrying out further work, during monsoon including providing and fixing temporary shelters, 

protections etc. Nothing extra shall be payable on this account and also no claims for hindrance shall be entertained on this account. 

 

In case of flooding of site on account of rain or any other cause and any consequent damage, whatsoever, no claim financially or 

otherwise shall be entertained notwithstanding any other provisions elsewhere in the contract agreement. Also, the Contractor 

shall make good, at his own cost, the damages caused, if any. Further, no claims for hindrance shall be entertained on this account. 

 

The contractor will take reasonable precautions to prevent his workman and employees from removing and damaging any flora 

(plant/vegetation) from the projectarea. 

 

SETTING OUT 

(i) The Contractor shall carry out survey of the work area, at his own cost, setting out the layout of building in consultation 

with the Engineer -in-Charge & proceed further. Any discrepancy between the Engineer-in-charge, architectural drawings  and 

actual layout at site  shall  be brought  to  the  notice  of  the  Engineer  -in-charge.  It shall be responsibility of the Contractor to 

ensure correct setting out of alignment. Total station survey instruments only shall be used for layout, fixing boundaries, and 

centre lines, etc., Nothing extra shall be payable on thisaccount. 
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(ii). The Contractor shall establish, maintain and assume responsibility for grades, lines, levels and benchmarks. He shall 

report any errors or inconsistencies regarding grades, lines, levels, dimensions etc. to the Engineer -in- Charge before commencing 

work. Commencement of work shall be regarded as the Contractor’s acceptance of such grades, lines, levels, and dimensions and 

no claim shall be entertained at a later date for any errorsfound. 

 

(iii). If at any time, any error appears due to grades, lines, levels and benchmarks during the progress of the work, the 

Contractor shall, at his own expense rectify such error, if so required, to the satisfaction of the Engineer -in-Charge. Nothing extra 

shall be payable on thisaccount. 

 

(iv). Though the site levels are indicated in the drawings the Contractor shall ascertain and confirm the site levels with respect 

to benchmark from the concerned authorities. The Contractor shall protect and maintain temporary/ permanent benchmarks at the 

site of work throughout the execution of work. These benchmarks shall be got checked by the Engineer-in- Charge or his 

authorized representatives. The work at different stages shall be checked with reference to bench marks maintained for the said 

purpose. Nothing extra shall be payable on thisaccount. 

 

(v). The approval by the Engineer-in-Charge, of the setting out by the Contractor, shall not relieve the Contractor of any of 

his responsibilities and obligation to rectify the errors/ defects, if any, which may be found at any stage during the progress of the 

work or after the completion of thework. 

 

(vi). The Contractor shall be entirely and exclusively responsible for the horizontal, vertical and other alignments, the level 

and correctness of every part of the work and shall rectify effectively any errors or imperfections therein. Such rectifications shall 

be carried out by the Contractor at his own cost to the entire satisfaction of the Engineer -in-Charge. 

 

(vii). The rates quoted by the Contractor are deemed  to  be  inclusive  of  site  clearance, setting out work (including  marking 

of reference points, center lines of buildings), construction and maintenance of reference bench mark(s), taking spot levels, 

construction of all safety and protection devices, barriers, barricading, signage, labour safety, labour welfare and labour training 

measures, preparatory works, working during monsoon, working at all depths, height and location etc. and any other incidental 

works required to complete this work. Nothing extra shall be payable on thisaccount. 

 

(viii)  The contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-Charge  and 

satisfy himself about complete characteristics of soil and other parameters at site. However, no claim on the alleged inadequacy 

or incorrectness of the soil data supplied by the department shall beentertained. 

 

A site laboratory with the minimum equipments as specified in CPWD specifications/in this agreement shall be established, made 

functional and maintained within a week from the award of work as per annex-1 (table 1) without any extra cost to the department. 

In case of non compliance / delay in compliance in this, a recovery @ Rs. 500/- per day will be imposed which will be recovered 

from the immediate next R/A Bill of theContractor. 

 

COORDINATEDDRAWINGS 

Before taking up the work, the contractor shall prepare shop drawings for the works listed below for various civil and electrical 

services showing details of lay out in plan including sections & elevations & large scale details and contractor shall plan and 

mobilize his resources as per these drawings and as per actual site conditions to facilitate convenient execution, installation as 

well as maintenance of these items.. Nothing extra shall be payable on this account. 

 

SHOP DRAWINGS 

The bill of quantities, technical specifications and drawings together shall be considered as a tender requirement and the work 

shall be carried out as per good for construction (GFC) drawings, issued by Engineer-in-charge. The contractor shall study the 

GFC drawings and taking into account actual site conditions and selected material and requirements shall prepare shop drawings 

for the following works, as fully coordinated drawings, as given above. 

 Expansion jointwork. 

 Suspended glazingwork. 

 All Electricalwork 

 All steel fabricationwork. 

 

The shop drawings shall be prepared timely by contractor and submitted for approval to achieve the milestones provided. 

 

Within the time frame agreed with the Engineer-in-charge, the contractor shall prepare shop drawings using latest version of Auto 

CAD. Shop drawings shall show all layouts, details in plans & sections showing all connections, junctions, bends, supports, 

clearances. Fixing arrangements with dimensions room, etc shall be prepared by the contractor on AutoCAD based on the 

architectural drawings and site measurements. All measurable items quantities shall be mentioned on each shop drawing 

beingsubmittedforapprovalbythecontractor.3setsofshopdrawings(softcopyalso)shallbesubmittedforapprovaland 
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Seven sets of final shop drawings after approval by Engineer-in-charge shall be submitted by the contractor along with the soft 

copy. The shop drawings, shall be prepared as per schedule given in CPM/PERT Chart. 

Technical submittals of manufacturer’s catalogues and technical data shall be submitted for approval. The contractor shall 

designate an Engineer responsible for issue and preparation of shop drawings and control of GFC drawings. 

 

TOOLS ANDPLANTS 

 

The bidder should have own construction equipment required for the proper and timely execution of the work. Nothing extra shall 

be paid on this account. 

 

No tools and plants including any special T&P etc. shall be supplied by the Department and the Contractor shall have to make his 

own arrangements at his own cost. No claim of hindrance (or any other claim) shall be entertained on this account. 

 

SCAFFOLDING 

For the execution of work, all the scaffolding shall be provided and suitably fixed, by the Contractor. It shall be provided strictly 

with steel double scaffolding system, suitably braced for stability, with all the accessories, gangways, etc. with adjustable suitable 

working platforms to access the areas with ease for working and inspection. It shall be designed to take all incidental loads. It 

should cater to the safety features for workmen. Nothing extra shall be payable on this account. It shall be ensured that no damage 

is caused to any structure due to the scaffolding except for the work of vertical extension where vertical & horizontal scaffolding 

along with screen to prevent pollution and debris from following along with proper access to be provided for which payment shall 

be made. 

 

The Contractor shall do proper sequencing of the various activities by suitably staggering the activities within various pockets in 

the plot so as to achieve early completion. The agency to deploy adequate equipment, machinery and labour as required for the 

completion of the entire work within the stipulated period specified. Also ancillary facilities shall be provided by contractor 

commensurate with requirement to complete the entire work within the stipulated period. Nothing extra shall be payable on this 

account. Adequate number/sets of equipment in working condition, along with adequate stand-by arrangements, shall be deployed 

during entire construction period. It shall be ensured by the Contractor that all the equipment, Tools & Plants, machineries etc. 

provided by him are maintained in proper working conditions at all times during the progress of the work and till the completion 

of the work. Further, all the constructional tools, plants, equipment and machineries provided by the Contractor, on site of work 

or his workshop for this work, shall be exclusively intended for use in the construction of this work and they shall not be shifted/ 

removed from site without the permission of theEngineer-in-Charge. 

 

The Contractor shall maintain all the work in good condition till the completion of entire work. The Contractor shall be responsible 

for and shall make good, all damages and repairs, rendered necessary due to fire, rain, traffic, floods or any other causes. The 

Engineer-in-Charge shall not be responsible for any claims for injuries to person/workmen or for structural damage to property 

happening from any neglect, default, want of proper care or misconduct on the part of the Contractor or of any other of his 

representatives, in his employment during the execution of the work. The compensation, if any, shall be paid directly to the 

Department / authority / persons concerned, by the Contractor at his owncost. 

 
 

ROYALTY 

Royalty at the prevalent rates shall be paid by the Contractor to the RMC supplier as per the terms of supply between them, onall 

materials such as boulders, metals, all sizes stone aggregates, brick aggregates, coarse and fine sand, moorum, river sand, gravels 

and bajri etc. collected by him for the execution of the work, directly to the revenue authority of the state government concerned. 

Further, contractor needs to submit proof of submission of full royalty to the state government or local authority. Nothing extra 

shall be payable on this account. 

 

PRESERVATION AND CONSERVATIONMEASURES 

 

(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services, if any, encountered in the 

course of the execution of work shall be protected against the damage by the contractor at his own expense. In case the same are 

to be removed and diverted, expenditure incurred in doing so shall be payable to the contractor. The contractor shall work out the 

cost, get the same approved by Engineer-in-Charge before taking up actual execution. The contractor shall not store materials or 

otherwise occupy any part of the site in a manner likely to hinder the operation of suchservices. 

 

(ii) All fossils, coins, articles of value of antiquity, structures and other remains or things of geological or archaeological 

interest discovered on project location during excavation/construction shall be the property of the Government, and shall be dealt 

with as per provisions of the relevant legislation. The contractor will take reasonable precaution to prevent his work men or any 

other persons from removing and damaging any such article or thing. He will, immediately upon discovery thereof and before 

removal acquaint the Engineer-in-charge of such discovery and carry out the official instructions of Engineer-in- charge for dealing 

with the same, till then all work shall be carried out in a way so as not to disturb/damage such article orthing. 
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RESPONSIBILITY 

 

(i) He shall protect and indemnify the Department / DTU and its officials & employees against any claim and /or liability 

arising out of violations of any such laws, ordinances, orders, decrees, by himself or by his employees or his authorized 

representatives. Nothing extra shall be payable on theseaccounts. 

 

(ii) The fee payable to statutory authorities for obtaining the various permanent service connections and Building Use 

Certificate for the building shall be borne by theDTU. 

 

(iii) The Contractor shall assume all liability, financial or otherwise in connection with this contract and shall protect and 

indemnify the Department from any and all damages and claims that may arise on any account. The Contractor shall indemnify 

the Department against all claims in respect of patent rights, royalties, design, trademarks- of name or other protected rights, 

damages to adjacent buildings, roads or members of public, in course of execution of work or any other reasons whatsoever, and 

shall himself defend all actions arising from such claims and shall indemnify the Department in all respect from such actions, 

costs and expenses. Nothing extra shall be payable on thisaccount. 

 

 CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-CONTRACTORS 

 

(i) The Contractor shall take all precautions to abide by the environmental related restrictions imposed by any statutory body 

having jurisdiction in Delhi as well as prevent any pollution of streams, ravines, river bed and waterways. All waste or superfluous 

materials shall be transported by the Contractor, entirely to the satisfaction of the Engineer- in-Charge and disposed at designated 

places only. Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as possible is 

caused to the occupants / users of adjoining buildings. No claim what so ever on account of site constraints mentioned above or 

any other site constraints, lack of public transport, , inadequate availability of skilled, semi-skilled or unskilled workers in the near 

vicinity, non-availability of construction machinery spare parts and any other constraints not specifically stated here, shall be 

entertained from the Contractor. Therefore, the Tenderers are advised to visit site and get first- hand information of site constraints. 

Accordingly, they should quote their tenders. Nothing extra shall be payable on this account. 

 

(ii) The Contractor shall cooperate with and provide the facilities to the sub-Contractors and other agencies working at site 

for smooth execution of the work. The contractor shall indemnify the Department (DTU) against any claim(s) arising out of such 

disputes. The Contractorshall: 

 

(a) Allow use of scaffolding, toilets, shedsetc. 

 

(b) Properly co-ordinate their work with the work of otherContractors. 

 

(c) Provide control lines and benchmarks to his Sub-Contractors and the otherContractors. 

 

(d) Provide electricity and water at mutually agreedrates. 

 

(e) Provide hoist and crane facilities for lifting material at mutually agreedrates. 

 

(f) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of services etc. atsite. 

 

(g) Adjust work schedule and site activities in consultation with the Engineer-in- Charge and other Contractors to  suit the 

overall schedule completion. 

 

(h) Resolve the disputes with other Contractors/ sub-contractors amicably and the Engineer-in-Charge shall not be made 

intermediary orarbitrator. 

 

(iii) The work should be planned in a systematic manner so as to ensure proper co-ordination of various disciplines viz. 

sanitary & water supply, drainage, rain water harvesting, electrical, fire fighting, information technology, communication & 

electronics and any other services. 

 

(iv) Other agencies as employed by the  contractor, will  also  simultaneously execute  and install  the  works of  sub- station 

/ generating sets, air-conditioning, lifts, etc. for the work and the contractor  shall  afford necessary facilities for the  same. The 

contractor shall leave such recesses, holes, openings trenches etc. as may be required for such related works and includes provision 

of inserts and the contractor shall fix the same at time of casting of concrete, stone work and brick work, if required, and nothing 

extra shall be payable on thisaccount. 

 

(v) The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work 

beingperformedbyothercontractor(s)orbytheEngineer-In-Chargeandshallasfaraspossiblearrangehisworkandshall 
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place and dispose off the materials being used or removed so as not to interfere with the operations of other contractor or he shall 

arrange his work with that of the others in an acceptable and in a proper co -ordination manner and shall perform it in proper 

sequence to the complete satisfaction ofothers. 

 
 

SUPERVISION OFWORK 

The Contractor shall depute Site Engineer & skilled workers as required for the work. He shall submit organization chart along 

with details of Engineers and supervisory staff. It shall be ensured that all decision making powers shall be available to the 

representatives of the Contractor at New Delhi itself to avoid any likely delays on this account. The Contractor shall also furnish 

list of persons for specialized works to be executed for various items of work. The Contractor shall identify and deploy key persons 

having qualifications and experience in the similar and other major works, as per the field of their expertise. If during the course 

of execution of work, the Engineer-in-Charge is of the opinion that the deployed staff is not sufficient or not well experienced; the 

Contractor shall deploy more staff or better-experienced staff at site to complete the work with quality and in stipulated time limit. 

 

Specialized Agencies 

 

(i) The tender comprises of two main components: viz. civil works. The list of specialized agencies for civil works is as 

below: 

 Fabrication & erection of all steel work. 

 Laying of Kota stone. 

 Foundation water proofing treatment using rough Kotastone. 

 Laying of steel/concrete Chequeredplates/tiles. 

 Stainless steel work. 

 Suspended glazingsystem. 

 Fixing of expansion joint sheet/plate. 

 Aluminium Composite Panelwork. 

 Stone claddingwork. 

 Installation, testing & commissioning work of elevators/lift’s. 

 

The contractor shall submit the credential of specialized agency well in advance for the approval of NIT Approving Authority as 

per the direction of Engineer-in-charge. After verification of the same, written approval will be conveyed to main contractor in 

this regard. The quantum of credentials will be broadly in line with CPWD guidelines. The main contractor shall not change the 

specialized agency. However, if the change is warranted, he may do so, with permission of NIT approving authority. However 

before making any such change he has to enter into similar agreement as with previous agency & submit the same to Engineer - 

in – Charge for approval. This shall however be without any change in the accepted rates of the contract agreement and without 

any cost implications to the Department. 

 

(ii) It shall be the responsibility of main contractor to sort out any dispute / litigation with the Specialized Agencies without 

any time & cost overrun to the Department. The main contractor shall be solely responsible for settling any dispute / litigation 

arising out of his agreement with the Specialized Agencies. The contractor shall ensure that the work shall not suffer on account 

of litigation/ dispute between him and the specialized agencies / sub- contractor(s). No claim of hindrance in the work shall be 

entertained from the Contractor on this account. No extension of time shall be granted and no claim what so ever, of any kind, 

shall be entertained from the Contractor on account of delay attributable to the selection/rejection of the Specialized Agencies or 

any dispute amongstthem. 

 

RATES 

The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out work, profile, setting lay out on ground, 

establishment of reference bench mark(s), installing various signage, taking spot levels, survey with total station, construction of 

all safety and protection devices, compulsory use of helmet and safety shoes, and other appropriate safety gadgets by workers, 

imparting continuous training for all the workers, barriers, preparatory works, construction of clean, hygienic and well ventilated 

workers housings in sufficient numbers as per drawing supplied by Engineer in charge, working during monsoon or odd season, 

working beyond normal hours, working at all depths, height, lead, lift, levels and location, implementation of green building norms 

to achieve desired GRIHA Rating etc. and any other unforeseen  but essential  incidental works required to complete this work. 

Nothing extra shall be payable on this account and no extension of time for completion of work shall be granted on these accounts. 
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The rates quoted by the tenderer, shall be firm and inclusive of all taxes and levies (including GST as applicable). 

 

No foreign exchange shall be made available by the Department for importing (purchase) of equipment, plants, machinery, 

materials of any kind or any other items required to be carried out during execution of the work. No delay and no claim of any 

kind shall be entertained from the Contractor, on account of variation in the foreign exchange rate. 

 

Ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication yard, offices for Contractor, 

watch and ward, temporary ramp required to be made for working at the basement level, temporary structure for plants and 

machineries, water  storage  tanks,  installation  and  consumption  charges  of  temporary  electricity, telephone, water etc. required 

for execution of the work, liaison and pursuing for obtaining various No Objection Certificates, completion certificates from local 

bodies etc., protection works, testing facilities / laboratory at site of work, facilities for all field tests and for taking samples etc. 

during execution or any other activity which is necessary (for execution of work and as directed by Engineer-in-Charge), shall be 

deemed to be included in rates quoted by the Contractor, for various items in the schedule of quantities. Nothing extra shall  be 

payable on these accounts. Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site / construction 

yard layout, specifying areas for construction, site office, positioning of machinery, material yard, cement and other storage, steel 

fabrication yard, site laboratory, water tank,etc. 

 

For completing the work in time, the Contractor might be required to work in two or more shifts (including night shifts). No claim 

whatsoever shall be entertained on this account, n ot with-standing the fact that the Contractor may have to pay extra amounts for 

any reason, to the labourers and other staff engaged directly or indirectly on the work according to the provisions of the labour 

and other statutory bodies regulations and the agreement entered upon by the Contractor with them. 

 

All material shall only be brought at site as per program finalized with the Engineer-in- Charge. Any pre-delivery of the material 

not required for immediate consumption shall not be accepted and thus not paid for. 

 

SAFETYPRACTICES 

 

i) WARNING/ CAUTION BOARDS: All temporary warning / caution boards / glow signage display such as "Construction 

Work in Progress", "Keep Away",  “No Parking”, Diversions & protective  Barricades etc.  shall  be  provided and displayed  

during  day  time  by  the Contractor,  wherever required  and as directed by the  Engineer-in-Charge. These  glow signage and 

red lights shall be suitably illuminated during night also. The Contractor shall be solely responsible for damage and accident 

caused, if any, due to negligence on his part. Also he shall ensure that no hindrance, as far as possible, is caused to general traffic 

during execution of the work. This signage shall be dismantled & taken away by the Contractor after the completion of work, only 

after approval of the Engineer – in – Charge. Nothing extra shall be payable on thisaccount. 

 

ii) SIGN BOARDS: The Contractor shall provide and erect a display board of size and shape as required and paint over it, 

in a legible and workman like manner, the details about the salient features of the project, as required by the Engineer-in- Charge. 

The Contractor shall fabricate and put up a sign board in an approved location and to an approved design indicating name of the 

project, Client/Owner, Engineer-in-charges, Structural Consultants, Department etc. besides providing space for names of other 

Contractors, Sub-Contractors and specialized agencies within 15 days from issue of award letter. Nothing extra shall be payable 

on this account. In case of noncompliance/delay in compliance in this, a penalty @ Rs. 500/- per day will be imposed which will 

be recovered from the immediate next R/A Bill of theContractor. 

 

iii) Necessary protective and safety equipments shall be provided to the Site Engineer, Supervisory staff, labour and technical 

staff of the contractor by the Contractor at his own cost and to be used atsite. 

 

iv) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. Only limited quantity of 

P.O.L may be allowed to be stored at site subject to the compliance of all rules / instructions issued by the relevant authorities and 

as per the direction of Engineer -in- Charge in this regard. Also all precautions and safety measures shall be taken by the Contractor 

for safe handling of the P.O.L products stored at site. All consequences on account of unsafe handling of P.O.L shall be borne by 

the Contractor. 

 

QUALITYASSURANCE 

 

The proposed building is a prestigious project and quality of work is  of  paramount importance. Contractor shall have to  engage 

well-experienced skilled labour and deploy modern T&P and other equipment to execute the work. Many items like specialized 

flooring work, Polysulphide sealant and backer rod fixing in expansion joints, factory made door- window shutters, proper slope 

maintaining in toilet units, sanitary- water supply installation, textured finishing, grit plastering with aluminum channel insertions, 

water proofing treatment with APP Extruded Polystyrene insulation boards, will specially require engagement of skilled workers 

having experience particularly in execution of suchitems. 

 

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard material / work beyond 

set out tolerance limit shall be summarily rejected by the Engineer-in-charge & contractor shall be bound to replace / remove 
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such sub-standard / defective work immediately. If any material, even though approved by Engineer-In-Charge is found defective 

or not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

 

In addition to the supervision of work by DTU engineers, the Consultants deployed by the DTU shall also be carrying out regular 

and periodic inspection of the ongoing activities in the work and deficiencies, shortcomings, inferior workmanship pointed out by 

them shall be communicated by DTU engineers to the contractor. Upon receipt of instructions from Engineer in Charge these are 

also to be made good  by  necessary  improvement,  rectification,  replacement  upto  his  complete  satisfaction. Special attention 

shall be paid towards line and level of internal and external plastering, exposed smooth surface of RCC members by providing 

fresh shuttering plates, rubberized linings to all the shuttering joints, accurate joinery work in wooden doors and windows, thinnest 

joints in stone/ tiling / cladding work, non-hollowness in floor and dado tiles work, protection of scratches over flooring by 

impounding layer of plaster of Paris, water tight pipe linings, absence of hollow vertical joints in brick masonry, proper compaction 

of filled up earth etc. to achieve an Institution of International standards and up keeping of quality assurance shall be of paramount 

importance, assuch. 

 

The Contractor shall submit, within 07 (Seven) days after the date of award of work, a detailed and complete method statement 

for the execution, testing and Quality Assurance, of such items of works, as directed by the Engineer-in-Charge. All the materials 

to be used in the work, to give the finished work complete in all respects, shall comply with the requirements of the specifications 

and shall pass all the tests required as per specifications as applicable or such specifications / standards as directed by the Engineer-

in- Charge. However, keeping the Quality Assurance in mind, the Contractor shall submit, on request from the Engineer-in- 

Charge, his own Quality Assurance procedures for basic materials and such items, to be followed during the execution of the 

work, for approval of theEngineer-in-Charge. 

 

All materials and fittings brought by the contractor to the site for use shall conform to the samples approved by the Engineer-in- 

charge which shall be preserved till the completion of the work. If a particular brand of material is specified in the item of work 

in Schedule of Quantity, the same shall be used after getting the same approved from Engineer-In-Charge. Wherever brand / 

quality of material is not specified in the item of work, the contractor shall submit the samples as per suggested list of brand names 

given in the tender document / particular specifications for approval of Engineer-In-Charge. For all other items, materials and 

fittings of ISI Marked shall be used with the prior approval of Engineer-In-Charge. Wherever ISI Marked material / fittings are 

not available, the contractor shall submit samples of materials / fittings manufactured by firms of repute conforming to relevant 

specifications or IS codes and use the same only after getting the approval of Engineer-In-Charge. 

 

The Contractor shall procure and provide all  the  materials  from  the  manufacturers / suppliers as per the list attached with  the 

tender documents, as per the item description and particular specifications for the work. The equivalent brand for any item shall 

be permitted to be used in the work, only when the specified makes are not available. This is, however, subject to documentary 

evidence produced by the contactor for non-availability of the brand specified and also subject to independent verification by the 

Engineer-in-Charge. In exceptional cases, where such approval is required, the decision of Engineer-in- Charge as regards 

equivalent make of the material shall be final and binding on the Contractor. No claim, whatsoever, of any kind shall be entertained 

from the Contractor on this account. Nothing extra shall be payable on this account. Also, the material shall be procured only after 

written approval of theEngineer-in-Charge. 

 

All materials whether obtained from Govt. stores or otherwise shall be got checked by the Engineer-in-Charge or his authorized 

supervisory staff on receipt of the same at site before use. 

 

The tests, as necessary, shall be conducted in the following laboratory. The samples shall be taken for carrying out all or any of 

the tests stipulated in the particular specifications and as directed by the Engineer-in-Charge or his authorized representative. 

 IITDelhi. 

 CRRI,Delhi. 

 National Council for Cement and Building Materials, BallabhGarh. 

 Delhi Technological University (Formerly known as Delhi College ofEngineering). 

 CPWD Lab,Delhi. 

 Shree Ram Testing Laboratories Delhi. 

 Any other NABL approved lab as approved by the NIT approvingauthority. 

 

All the registers of tests carried out at Construction Site or in outside laboratories and all material at site (MAS) registers including 

cement register shall be maintained by the contractor which shall be issued to the contractor by Engineer-in-charge. All the entries 

in the registers will be made by the designated Engineering Staff of the contractor and same should be regularly reviewed by 

J.E/A.E.(Civil)/EE. Contractor shall be responsible for safe custody of all theregisters. 

 

The Contractor shall at his own risk and cost make all arrangements and shall provide all such facilities including material and 

labour, the Engineer-in-Charge may require for collecting, preparing, forwarding the required number of samples for testing as 

per the frequency of test stipulated in the contract specifications or as considered necessary by the Engineer-in-Charge, at such 

time and to such places, as directed by the Engineer-in-Charge. Nothing extra shall be payable for the above. 
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The Contractor or his authorized representative shall associate in collection, preparation, forwarding and testing of such samples. 

In case he or his authorized representative is not present or does not associate him, the result of such tests and consequences 

thereon shall be binding on the Contractor. The Contractor or his authorized representative shall remain in contact with the 

Engineer-in–Charge or his authorized representative associated for all such operations. No claim of payment or claim of any other 

kind, whatsoever, shall be entertained from theContractor. 

 

All the testing charges shall be borne by the contractor in both cases as mentioned below: - 

 

(a) If the results show that the material does not confirm to relevant specifications and BIS codes or any other relevant code 

for which confirmatory test is carried out. 

 

(b) If the results show that the material confirms to relevant specifications and BIS codes or any other relevant code for 

which confirmatory test is carried out. 

If contractor brings the material in smaller lots than specified frequency as per specification, the testing charges shall be 

borne by the contractor in respect of extra numbers of tests required to be carried out on this account irrespective of test result. 

(c) The contractor shall get the water tested with regard to its suitability and conforming to the relevant I.S. Code. The 

contractor shall obtain written approval from the Engineer-in-Charge before proceeds by using the same for execution of work. 

The testing charges shall be borne by thecontractor. 

 

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested as per the design 

conditions before covering and their measurements in computerized measurement book duly test checked shall be deposited with 

Engineer in charge or his authorized representative, prior to hiding theseitems. 

 

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should confirm to bylaws and municipal 

body / corporation where DTU Specifications are not available. The contractor should engage licensed plumbers for the work and 

get the materials (fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever required at his own cost. 

 

Thecontractorshallgiveperformance test oftheentireinstallation(s) asperthestandingspecifications before the workisfinally 

accepted and nothing extra whatsoever shall be payable to the contractor for the test. 

 

The contractor shall have to execute guarantee bonds in respect of water proofing works and other specialized works as per 

Performa enclosed. 

 

The Contractor shall arrange electricity at his own cost for testing of the various electrical installations as directed by Engineer- 

in-Charge and for the consumption by the contractor for executing the work. Also all the water required for testing various 

electrical installations, fire pumps, firefighting/ firefightingequipment’s, fire sprinklers etc. and also testing water supply, sanitary 

and drainage lines, water proofing of underground sump, overhead tanks, water proofing treatment etc. shall be arranged by the 

contractor at his own cost. Nothing extra shall be payable on this account. 

 

The quality of water in the nearby areas is not fit for construction work, therefore, water treatment plant of suitable capacity shall 

be installed by the contractor at each site of work. He would also be required to create capacity for storage for a period not less 

than 3 days for construction and curing purpose, for which nothing extra shall be paid to the contractor. 

 

SUBMISSION ANDDOCUMENTATION 

 

(i) The Contractor shall display all permissions, licenses, registration certificates, bar charts, other statements etc under 

various labour laws and other regulations applicable to the works, at his site office. He should also keep at site at least one set of 

BIS Codes and other relevant codes at site and produce the same if asked for by Engineer-In-Charge. In case of noncompliance, 

these codes will be purchased from the Market and actual cost of purchase will be recovered from the next RA Bill of 

theContractor. 

 

(ii) The Contractor shall make available four (04) sets of completed Building Drawings, “As Built Drawings” along with 

literatures, manuals, warranty certificates etc. of various installed fittings, fixtures and equipment for the completed projects. This 

shall be the prerequisite for payment of finalbill. 

 

(iii) The Contractor shall make available three (03) sets of all services drawings including Electrical & HVAC work internal 

and external services i.e. Water Supply, Sanitary line and Drainage lines. This shall be the prerequisite for payment of finalbill. 
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These drawings shall have the following information: 

 

(iv) Run off for all piping and their diameters including soil, waste pipes and vertical stacks. 

 

(v) Ground and invert level of all drainage pipes together with locations of all manholes and connections, up to  outfall. 

(vi) Run off for all water supply lines with diameters location of control valves, access paneled. 

(vii) The contractor shall make available four (04) sets of computerized Standard Measurement Books (SMBs) having 

measurement of all the permanent standing in building. 

 

(viii) The Performance Guarantee shall not be released to the contractor until the aforesaid drawings are submitted to the 

Engineer-in-Charge. 

 

(ix) The contractor will submit computerized measurement sheet for the work carried out by him for making payment as  per 

Clause – 6A of the CPWD General Conditions of Contract 2014 (with correction slips up to the last date of submission of tender). 

For casting of RCC members and other hidden items the corrected and duly test checked measurement sheets of reinforcement or 

that of other hidden items shall be deposited with Engineer in charge or his authorized representative, before casting of RCC or 

other hidden items. The delay in submission of corrected and duly checked measurement sheet may, therefore, delay casting of 

RCC or execution of hidden item for which no hindrance shall be recorded. 

 

(x) To avoid delay, contractor should submit all samples well in advance so as to give timely orders for procurement. 

 

ProgramChart: 

The Contractor shall prepare an integrated program chart within seven days of issue of award letter including civil as well as E & 

M activities for the execution of work, showing clearly all activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the program within the stipulated period and submit  the same 

for approval of the Engineer-In-Charge within seven days of the award of the work. These shall be submitted by the contractor 

through electronic media besides forwarding hard copies of the same. The integrated program chart so submitted should not have 

any discrepancy with the physical milestones attached in the contract agreement. The program chart should include the following: 

- 

 

(i) Descriptive note explaining sequence of various activities. 

 

(ii) Construction Program prepared on PRIMAVERA Software or any other equivalent software decided by the Engineer- 

in-Charge, which will indicate resources in financial terms, manpower and specialized equipment for every important stage. 

 

(iii) Program for procurement of materials by the contractor. 

 

(iv) Program for arranging and deployment of manpower both skilled and unskilled so as to achieve targeted progress. 

 

(v) Program of procurement of machinery/equipment having adequate capacity, commensurate with the quantum of work to 

be done within the stipulated period, by the contractor. 

 

(vi) Program for achieving fortnightly micro milestones and periodic milestones. 

 
 

(ix) If at any time, it appears to the Engineer-In-Charge that the actual progress of work does not conform to the approved 

program referred above, the contractor shall produce a revised program showing the modifications to the approved program by 

additional inputs to ensure completion of the work within the stipulated time. 

 

(x) The submission for approval by the Engineer-In-Charge of such program or the furnishing of such particulars shall not 

relieve the contractor of any of his duties or responsibilities under the contract. This is without prejudice to the right of Engineer-

In-Charge to take action against the contractor as per terms and conditions of the agreement. 

 

(xi) Apart from the above integrated program chart, the contractor shall be required to submit fortnightly progress report of 

the work in a computerized form on 1st and 16th of every month. The progress report shall contain the following, apart from 

whatever else may be required as specified above: 

 

(a) Construction schedule of the various components of the work through a bar chart for the next fortnight (or as may be 

specified), showing the micro- milestone/milestones, targeted tasks (including material and labour requirement) and up to date 

progress. At least 10 digital photographs showing all the parts of construction site along with at least 5 minutes video of executions 

of different items in soft copy has to be submitted in every fortnightly progress report. 
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(b) Progress chart of the  various  components  of  the  work  that  are  planned  and achieved,  for  the  fortnight  as  well as 

cumulative up to the fortnight under reckoning, with reason for deviations, if any in a tabular format. 

 

(c) Plant and machinery statement, indicating those deployed in the work. 

 

(d) Manpower statement indicating: 

 

Individually the names of all the staff deployed on the work, along with their designations. 

No. of skilled workers (trade wise) and total no. of unskilled workers deployed on the work and their location of deployment i.e. 

blocks. 

 

(e) Financial statement, indicating the broad details of all  the  running  account payment received up to date, such as  gross 

value of work done, advances taken, recoveries effected, amount withheld, net payments details of cheque payment received, 

extra/substituted/deviation items if any,etc. 

 

(xii) In case of non compliance / delay in compliance in submission of fortnightly, a penalty @ Rs. 1000/- per fortnightly 

report will be imposed which will be recovered from the immediate next R/A Bill of the Contractor. 

 

TEMPORARY WATER/ ELECTRICITY/ TELEPHONECONNECTION 

 

(i) Arrangement of temporary telephone connection, water and electricity  required  by Contractor, shall be made by  him at 

his own cost and also necessary permissions shall be obtained by him directly from concerned authorities, under 

intimation to the Department. Also, all initial cost and running charges, and security deposit, if any, in this regard shall 

be borne by him. The Contractor shall abide by all the rules/ bye laws applicable in this regard and he shall be solely 

responsible for any penalty on account of violation of any of the rules/byelaws in this regard. Nothing extra shall be 

payable on this account. 

 

(ii) The Contractor shall be responsible for maintenance and watch and ward of the complete installation and water / 

electricity meter and shall also be responsible for any pilferage, theft, damage, penalty etc. in this regard. The Contractor 

shall indemnify the Department against any claim arising out of pilferage, theft, damage, penalty etc. whatsoever on this 

account. Security deposit for the work shall be released only after No Dues Certificates are obtained from the local 

Authorities from whom temporary electric/ water / telephone connection have been obtained by the Contractor. Nothing 

extra shall be payable on this account. 

 
(iii) The Department shall in no way be responsible for either any delay in getting electric and/or water and/or telephone 

connections for carrying out the work or not getting connections at all. No claim of delay or any other kind, whatsoever, 

on this account shall be entertained from the Contractor. Also contingency arrangement of stand-by water & electric 

supply shall be made by the Contractor for commencement and smooth progress of the work so that work does not suffer 

on account of power failure or disconnection or not getting connection at all. No claim of any kind whatsoever shall be 

entertained on this account from the Contractor. Nothing extra shall be payable on this account 

 

CLEANLINESS OFSITE 

 

i) The Contractor shall not stack building material/malba/muck on the land or road of the local development authority or 

on the land owned by the others, as the case may be. So the muck, rubbish etc. shall be removed periodically as directed by the 

Engineer-in-Charge, from the site of work to the approved dumping grounds as per the local byelaws and regulations of the 

concerned authorities and all necessary permissions in this regard from the local bodies shall be obtained by the Contractor. 

Nothing extra shall be payable on this account. In case, the Contractor is found stacking the building material/malba as stated 

above, the Contractor shall be liable to pay the stacking charges/penalty as may be levied by the local body or any other authority 

and also to face penal action as per the rules, regulations and bye-laws of such body or authority. The Engineer –in- Charge shall 

be at liberty to recover, such sums due but not paid to the concerned authorities on the above counts, from any sums due to the 

Contractor including amount of the Security Deposit and performance guarantee in respect of this contract agreement. 

 

ii) The contractor shall take instructions from the Engineer-In-Charge regarding collection and stacking of materials at any 

place. No excavated earth or building rubbish shall be stacked on areas where other buildings, roads, services and compound walls 

are to be constructed. 

 

iii) The site of work shall be always kept clean due to constraints of space and to avoid any nuisance to the users of buildings 

in the adjacent plots. The Contractor shall take all care to prevent any water- logging at site. The waste water, slush etc. shall not 

be allowed to be collected at site. It may be directly pumped into the creek with prior approval of the concerned authorities. For 

discharge into public drainage system, necessary permission shall be obtained from relevant authorities after paying the necessary 

charges, if any, directly to the authorities. The work shall be carried out in such a way that the area is kept 
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clean and tidy. All the fees/charges in this regard shall be borne by the Contractor. Nothing extra shall be payable on this account. 

 

INSPECTION OFWORK 

i) In addition to the provisions of relevant clauses of the contract, the work shall also be open to inspection by Senior 

Officers of DTU& the representative of the Consultants .The contractor shall at times during the usual working hours and at all 

times at which reasonable notices of the intention of the Engineer-in-charge or other officers as stated above to visit the works 

shall have been given to the contractor, either himself be present to receive the orders and instructions or have a responsible 

representative duly accredited in writing, to be present for that purpose. 

ii) Inspection of the work by Consultant appointed by theDTU. 

 

The consultant appointed by DTU, shall be inspecting the works including workshops and fabrication factory to ensure that the 

works are in general being executed according to the design, drawings and specifications laid down in the contract. His 

observations shall be communicated by DTU engineering staff and compliance is to be reported to DTU. 

 

The consultant appointed by DTU shall certify on completion of particular building that it has been constructed according to the 

approved drawings design and specifications. 

 

iii) Senior Officers of DTU, Dignitaries from Central Ministry / Department, Client Authorities shall be inspecting the on- 

going work at site at any time with or without prior intimation. The contractor shall, therefore, keep updated the following 

requirements and detailing. 

 

Display Board showing detail of work, weekly progress achieved with respect to targets, reason of shortfall, status of manpower, 

wages being paid for different categories of workers. 

Entrance and area surrounding to be kept cleaned. 

Display layout plan key plan, Building drawings including plans, elevations and sections. 

Upto date displays of Bar chart, CPM and PERT etc. 

Keep details of quantities executed, balance quantities, deviations, possible Extra item, substituted Item etc. 

Keep plastic / cloth mounted one sets of building drawings. 

Set of Helmets and safety shoes for exclusive use for officers/dignitaries visiting at site. 

 

FINAL TESTING OF THEINSTALLATION 

The Contractor shall demonstrate trouble free functioning of all the Civil and E & M installations and services. The Engineer- in-

Charge or his authorized representatives shall carry out final inspection of the various Civil and E & M services and installations. 

Any defect(s) noticed during demonstration shall be rectified by the Contractor at his own cost to the entire satisfaction of the 

Engineer-in-Charge. Nothing extra shall be payable on this account. 

 

SUBMISSION OF AS BUILT DRAWINGS AND OBTAINING OCCUPATIONCERTIFICATE 

The contractor shall coordinate and facilitate consultant for obtaining occupation certificate / completion certificate from local 

bodies including getting the required site visits conducted by such authorities with a view to obtain the same. 

 

REFUND OF PERFORMANCEGAURENTEE 

The performance guarantee shall be refunded to the contractor soon after the completion of work and recording of the 

completion certificate by the competent authority. 

 
 

DEALING WITH INCONSISTENT RATES 

 

i) The Contractors shall quote same rates for the identical items which may inadvertently appear in more than one place if 

different rates are quoted by the tenderers for such identical items, the same shall be rationalized by considering the lowest quoted 

rate for such items, for evaluation and acceptance of tender. 

ii) Wherever any reference to any Indian Standards occurs in the documents relating to this contract, the same shall be 

inclusive of all amendments issued thereto or revisions thereof, if any, up to the date of receipt of tenders. 

iii) Unless otherwise specified in the schedule of quantities, the rates for all items of work shall be considered, as inclusive 

of pumping out or bailing out water, if required throughout the construction period for which no extra payment shall be made. 

This shall also include water encountered from any source such as rains, floods, sub soil water table being high and/or due to any 

other cause whatsoever. 

iv) All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved quarries. 

v) Coarse sand should be obtained from approved sources. The same shall be clean and sharp angular grit type. The coarse 

sand shall be screened before using, if required. If the sand brought to site is dirty, it must be washed in clean water to bring the 

sand to the required specifications. Nothing extra shall be payable on this account. 

vi) The rates for all items of work, shall unless clearly specified otherwise, include cost of all operations and all inputs of 

labour, material, T & P, scaffolding, wastages, watch and ward, other inputs, all incidental charges, all taxes, cess, VAT, duties, 

levies etc. required for execution of the work. 
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PRODUCT DELIVERY, STORAGE AND HANDLING OF CHEMICALS 

 

The contractor shall construct storage space for Chemicals materials to ensure that the storage conditions are as recommended by 

the manufactures. 

All the materials shall be procured and delivered in sealed containers with labels legible and intact. 

All the chemicals {polymers, epoxy, water proofing compound, plasticizer, Polysulphide, SBR based elastomeric, APP (Atactic 

Polypropylene Polymer), all exterior and interior paints, polish etc.) shall be procured in convenient packs say 20 litres/Kgs.} 

Capacity packing only or as approved by the Engineer-in-Charge, and not in bigger capacity containers, say 200 litres (Kgs.) 

drums unless otherwise specifically permitted by the Engineer-in-Charge. One sample from each lot of the chemical procured by 

the contractor shall be tested in a laboratory as approved by the Engineer-in-charge. 

All material required for the execution of the work shall be got approved, procured and deposited with the Departmental 

supervisory staff. The materials shall be kept in joint custody of the contractor and the Department. The watch and ward of such 

material shall, however, remain to be the responsibility of the contractor and no claim, whatsoever, on this account shall be 

entertained. Different containers of each chemical shall be serially numbered on packing and also consumed in that order. Day- 

to-Day account of receipt, issue and balance shall be regulated by the Department and proper account shall be maintained at site 

of work in the prescribed form as per the standard practice. 

All the chemicals shall be procured by the contractor directly from the manufacturer. In exceptional circumstances, the contractor 

may be allowed to procure the materials from the authorized dealers of the manufacturers, if specifically permitted by the 

Engineer-in-Charge. 

The original copies of challan/cash memos and manufacturer’s test reports towards the quantity of various chemicals procured 

shall be made available by the contractor to the Engineer-in- Charge before making payments for work consuming the said material 

and a copy of the same shall be kept in record. 

The Name of manufacturers, manufacturer’s product identification, and manufacturer’s mixing instructions, warning for handling 

and toxicity and date of manufacturing and shelf life shall be clearly and legibly mentioned on the labels of the each container. 

The contractor shall submit for the chemicals procured, manufacturer’s and / or authorized dealer’s certificate regarding supplying 

and verifying conformance to the material specifications, as specified. 

All filled containers shall be handled in safe manner and in a way to avoid breaking container seals. 
Empty containers of the chemicals should not be removed from site till the completion of work and shall be removed only with 

the written approval of the Engineer-in-Charge. 

All arrangements for measuring, dosing and mixing of material / chemicals at site have to be made by the contractor. 

Contractor shall suitably advise his site Engineer and all the workers as regards safe handling of chemicals. Necessary protective 

and safety equipments in form of hand gloves, goggles etc. shall be provided by the contractor and be also used at site. 

All incidental charges of any kind including cartage, storage and wastage and safe custody of material etc. shall be borne by the 

contractor and no claim, whatsoever, shall be entertained on this account. 

The chemicals shall be tested in an independent laboratory as approved by the Engineer-in-charge at the frequency as specified. 

If required, more samples may have to be tested as per the directions of the Engineer-in-Charge. Nothing extra shall be payable 

on this account. However testing charges shall be borne by the department for the samples satisfying the requirements specified 

in the tender. 

 

DEWATERING 

 

(i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines for de-watering during 

construction) and / or as per the specifications approved by the Engineer-in-Charge. Design of an appropriate and suitable 

dewatering system shall be the Contractor’s responsibility. Such scheme shall be modified / augmented as the work proceeds 

based on fresh information discovered during the progress of work, at no extra cost. At all times during the construction work, 

efficient drainage of the site shall be carried out by the Contractor and especially during the laying of plain cement concrete, taking 

levels etc. The Contractor shall also ensure that there is no danger to the nearby properties and installations on account of such 

lowering of water table. If needed, suitable precautionary measures shall be taken by the Contractor. Also the scheme of 

dewatering adopted shall have adequate built in arrangement to serve as stand-bye to attend to repair of pumps etc. and disruption 

of power / fuel supply. Nothing extra shall be payable on thisaccount. 

(ii) In trenches where surface water is likely to get into cut / trench during monsoons, a ring bund of puddle clay or by any 

other means shall be formed outside, to the required height, and maintained by the Contractor. Also, suitable steps shall be  taken 

by the Contractor to prevent back flow of pumped water into the trench. Nothing extra shall be payable on thisaccount. 

 

INSURANCEPOLICIES 

 

Before commencing the execution of work, the Contractor shall, without in any way limiting his obligations and liabilities, insure 

at his own cost and expense against any damage or loss or injury, which may be caused to any person or property, at site of work. 

The Contractor shall obtain and submit to the Engineer-in-Charge proper Contractor All Risk Insurance Policy for an amount 1.25 

times the contract amount for this work, with Engineer-in-Charge as the first beneficiary. The insurance shall be obtained in joint 

names of Engineer-in-Charge and the Contractor (who shall be second beneficiary). Also, he shall indemnify 

theDepartmentfromanyliabilityduringtheexecutionofthework.Further,heshallobtainandsubmittotheEngineer-in- 
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Charge, a third party insurance policy for maximum Rs.10 lakh for each accident, with the Engineer-in-Charge as the first 

beneficiary. The insurance shall be obtained in joint names of Engineer-in-Charge and the Contractor (who shall be second 

beneficiary).The Contractor shall, from time to time, provide documentary evidence as regards payment of premium for all the 

Insurance Policies for keeping them valid till the completion of the work. The Contractor shall ensure that Insurance Policies  are 

also taken for the workers of his Sub-Contractors / specialized agencies also. Without prejudice to any of its obligations and 

responsibilities specified above, the Contractor shall within 10 days from the date of letter of acceptance of the tender and 

thereafter at the end of each quarter submit a report to the Department giving details of the Insurance Policies along with Certificate 

of these insurance policies being valid, along with documentary evidences as required by the Engineer-in-Charge. No work shall 

be commenced by the Contractor unless he obtains the Insurance Policies as mentioned above. Also, no payment shall be made to 

the Contractor on expiry of insurance policies unless renewed by the Contractor. Nothing extra shall be payable on this account. 

No claim of hindrance (or any other claim) shall be entertained from the contractor on theseaccounts. 

 

Training of thePersonnel 

 

The contractor shall arrange at no extra cost to the Department to train two persons from the department (DTU) one each for civil 

and electrical works, on how to operate and carryout preventive maintenance of the systems (both civil and electrical) . The 

contractor shall arrange this training from well qualified and experience personnel for at least sevendays. 

 

The Architectural drawings given in the tender other than those indicated in nomenclature of items are only indicative of the nature 

of the work and materials/fixings involved unless and otherwise specifically mentioned. However, the work shall be executed in 

accordance with the drawings duly approved by theEngineer-in-Charge. 

 

Recording of Hindrance & Maintenance of Hindrance Register– 

i) Whenever any hindrance whether on part of department or on part of contractor, comes to the notice of the Assistant 

Engineer, he shall at once make a note of such hindrance in the register kept at site, and immediately make a report to the Executive 

Engineer within aweek. 

ii) The following points shall be kept in mind while entering the hindrances in the HindranceRegister: 

The entry of date of start of hindrance and date of removal of hindrance shall be made on the same day as the hindrance takes 

place or the cause of the hindrance is removed, respectively. 

The Executive Engineer shall work out the over lapping period, net if hindrance and of each hindrance within 15 days of 

removal of the cause of hindrance. For work outside headquarters, this shall be done as and when he visits thesite. 

The items of work affected due to any hindrance shall be clearly mentioned in the Hindrance Register by the Assistant Engineer, 

and the weightage shall be allowed on this basis. 

Each hindrance shall be entered in the hindrance Register, which shall be authenticated by the Executive Engineer and 

Contractor. 

The hindrance on part of contractor shall also to be entered in the Hindrance Register. 

The hindrance shall be recorded carefully in the Hindrance Register after considering its effect on completion of work. 

Review of hindrance register shall be compulsory in division office by EE and AAO at the time of payment of each Running 

Account Bill and final bill and certificate shall be recorded that all up to date hindrances on part of department and contractor have 

been recorded in the hindrance register. 

The net delay on part of department or contractor shall be worked out after considering all the hindrances recorded in the hindrance 

register. 

The Superintending Engineer shall review the hindrance Register whenever he visits site of work. 

 

Safety, Health and Environment 

Over and above the provisions made in CPWD Safety Code (part of General Conditions of contract for CPWD works 2014) the 

following will also be applicable: 

In respect of all workmen directly or indirectly employed in the work for the performance of the contractor's part of this 

agreement, the contractor shall at his expense arrange for the safety provisions as per Indian Standard Safety codes shown below 

and shall at his own expense provide for all facilities in connection there with. In case the contractor fails to make arrangement 

and provide necessary facilities, he shall be liable to pay compensations prescribed under Workmen’s Compensation Act 1923 as 

amended from time to time for each default and in addition the Engineer-in-charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the cost incurred on that behalf from the contractor, and no claims what so ever shall 

beentertained. 

Details regarding some special provisions to be followed by contractor are as follows: 

a) Usage of quality Personal Protection Equipments (PPEs) through approved vendors. PPEs would include amongst others 

the followingitems: 

Safety Helmets. 

Hearing Protection. 

Respiratory Protection. 

Eye Protection. 

ProtectiveGloves. 

SafetyFootwear. 

High Visibility Clothing (Jacket) with approved Logo 
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All the items should be got approved before issued to the use in the work. Safety Jacket should have DTU Logo as per 

the size approved. 

 

The contractor shall provide all the PPE (Personnel Protective Equipment) and safety appliances required to carry out the 

job to all the workmen deployed by the contractor and also ensure that his workmen use those PPE and safety appliances while 

on the job. The contractor shall not pay any cash amount in lieu of PPE to the workers/sub-contractors and expect them to buy 

and use during work. If the contractor fails to ensure provision of safety appliances and its workmen do not use the PPE and safety 

appliances as needed for safe working, the owner may ask the contractor to stop the work and comply with safety requirements 

first. The contractor shall at all time maintain a minimum of 10% spare PPEs and safety appliances and properly record and show 

to the Employer during the inspections. Failing to do so shall invite appropriate compensations as per the provisions of under 

Workmen’s Compensation Act 1923 as amended from time to time. 

It is always the duty of the contractor to provide required PPEs for all visitors. Towards this required quantity of PPEs 

shall be kept always at the security post. 

 

Colour coding for helmets 

Safety Helmet Color Code (Every 

Helmet should have the LOGO* 

affixed /painted) 

 

Person to use 

White DTU staffs, All Designers, Architect, Consultants, etc. 

Violet Main Contractors (Engineers / Supervisors) 

Blue All Sub-contractors (Engineers / Supervisors) 

Red Electricians (Both Contractor and Sub-contractor) 

Green Safety Professionals (Both Contractor and Sub-contractor) 

Orange Security Guards / Traffic marshals 

Yellow All workmen 

White (with “VISITOR” sticker) Visitors 

 

Note: LOGO* 

 

i) Logo shall have its outer dimension 2”X2” and shall beconspicuous. 

ii) Logo shall be either painted or affixed. 

iii) No words shall come either on Top / Bottom ofLogo. 

 

b) Working at Heights 

Contractor shall ensure that work at height is properly planned for any emergencies and rescue appropriately supervised, and 

carried out in a manner, which is reasonably practicable safe. Contractor shall ensure that work at height is carried out only when 

the weather conditions do not jeopardize the health or safety of persons involved in the work. Guardrail, Toe-board, Barrier or 

similar collective means of protection shall be of sufficient dimensions, of sufficient strength and rigidity for the purposes for 

which they are being used, and otherwisesuitable. 

Working Platform shall be of sufficient dimensions to permit the safe passage of persons and the safe use of any plant or materials 

required to be used and to provide a safe working area-having regard to the work being carried out there. Possess a suitable surface 

and, in particular, be so constructed that the surface of the working platform has no gap through which a person, material or object 

could fall and injure a person. A working platform and any supporting structure shall not be loaded so as to give rise to a risk of 

collapse or to any deformation, which could affect its safe use. Strength and stability calculations for scaffolding shall be carried 

out by the contractor. The dimensions form and layout of scaffolding decks shall be appropriate to the nature of the work to be 

performed and suitable for the loads to be carried and permit work and passage in safety. 

A personal fall protection system designed for use with an anchor shall be securely attached to at least one anchor, and each anchor 

and the means of attachment thereto shall be suitable and of sufficient strength and stability for the purpose of supporting any 

foreseeable loading. Suitable and sufficient steps shall be taken to prevent any person falling or slipping from a personal fall 

protection system. Any other steps in the opinion of engineer-in-charge suggested will also be taken in Protection system 

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall be stable, firm, of sufficient strength and of 

suitable composition safely to support the ladder so that its rungs or steps remain horizontal, and any loading intended to be placed 

on it. A ladder shall be so positioned as to ensure its stability during use. A suspended ladder shall be attached in a secure manner 

and so that, with the exception of a flexible ladder, it cannot be displaced and swinging is prevented. No interlocking or extension 

ladder shall be used unless its sections are prevented from moving relative to each other while in use. 

 
 

c) Lifting appliances and gears. 

The contractor shall maintain a register for record of examinations and test details of all lifting appliances. This register should 

also contain a system of identification of all tools and tackles, its date of purchase, safe working load etc. Contractors can utilize 

the services of any competent person as defined in Factories Act, 1948 and approved by Chief Inspector of Factories with the 

permission of the Employer. 
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d) Automatic safe load indicators 

Every lifting appliances and gears like cranes, hydras etc, if so constructed that the safe working load may be varied by raising or 

lowering of the jib or otherwise shall be attached with an automatic indicator of safe working loads approved by Bureau of Indian 

standards/ International certifying bodies which gives a warning to the operator and arrests further movements of the liftingparts. 

 

e) Qualification of operator of lifting appliances and of signaleretc. 

The contractor shall not employ any person to drive or operate a lifting machine like crane, hydra etc whether driven by mechanical 

power or otherwise or to give signals to work as a operator of a rigger or derricks unless he is above twenty-one years of age and 

possesses a valid heavy transport vehicle driving license as per Motor Vehicle Act and Rules, is absolutely competent and reliable, 

possesses the knowledge of the inherent risks involved in the operation of lifting appliances by undergoing a formal training at 

any institution of national importance, is medically examined periodically. 

 
 

Existing Services: 

Existing drains, pipes, electricity cables, overhead wires and telephone cables, sewer lines, water lines and similar services 

encountered in the course of the execution of the work shall be protected/ maintained against the damage by the contractor. The 

contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the operation of such 

services. In case temporary shifting/supporting of such services is required to facilitate the work, the contractor at no extra cost 

shall do the same. The decision of the Engineer-in-Charge in this regard shall be final and binding. 

 

All works pertaining to services including rerouting/diversion of services, routine testing, installation etc., completed in one or 

more than one process shall be subject to examination and approval to each stage thereof by the Engineer-in-charge or concerned 

department as would be notified by the Engineer-in-charge or his authorized representative when such stage is ready. In default 

of such notice the Engineer-in-Charge shall be entitled to appraise the quantity and extent thereof and the decision of Engineer-

in-Charge or his authorized representative in this regard shall be final andbinding. 

For utilities which are required to be removed or permanently shifted to new position, in the opinion of the Engineer- in-charge, 

shall be removed / shifted by the contractor in consultation with the service provider agency. Payment for this shall be made as 

per terms and conditions of the contract. No claim for delay or otherwise due to above reasons shall be entertained on thisaccount. 

 

The contractor shall make his own arrangement for the disposal of the spoils, waste of bentonite, all dismantled material, slush 

and foul materials, surplus earth to such place where the same shall not cause nuisance or any environmental problems anywhere 

and should be acceptable to the authorities concerned. No extra claim whatsoever shall be entertained due to above. The road 

connected to site should be kept nuisance or environmental problemfree. 

 

The contractor shall make his own arrangement at his own cost for the provision of telephone facilities at the site of works or at 

any other place. 

 

The contractor shall make his own arrangements for obtaining electric & water connection(s) if required and make necessary 

payment directly to department concerned. The department will however make all reasonable recommendations to the authority 

concerned in this regard. 

 

The contractor shall bear all incidental charges for cartage, storage and safe custody of materials brought tosite. 

 

The work shall be carried out in accordance with the Architectural drawings, structural and services drawings, to be issued from 

time to time, by the Engineer-in-Charge. Before commencement of any item of work, the contractor shall correlate all the relevant 

architectural, structural drawing and services issued for the work, nomenclature of items, specifications etc. and satisfy himself 

that the information available there from is complete and unambiguous. The figures & the written dimensions of the drawing shall 

super cede the measurement by scale. The discrepancy, if any, shall be brought to the notice of the Engineer- In-Charge for 

immediate decision before execution of the work. The contractor alone shall be responsible for any loss or  damage occurring by 

the commencement of work on the basis of any erroneous and or incomplete information and no claim, whatsoever shall be 

entertained on thisaccount. 

 

GST on Works Contract as applicable shall be deducted from payment made to thecontractor. 

 

No payment shall be made to the contractor for cutting holes in 40 mm thick sand stone slab for electric installations and fixtures 

such as electric MCB DB’s and fire fighting pipes as well as civil plumbing work being the new work unless otherwise provided 

in schedule ofquantity. 

 

The payment for shuttering at the edges of slab at all levels shall be made under schedule item of centering and shuttering 13.7. 
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SPECIAL CONDITIONS FOR GREENBUILDING 

 

Pre-construction Stage 

 

Construction Vehicles, Equipment and Machinery 

All vehicles, equipment and machinery to be procured for construction shall conform to the relevant Bureau of India Standard 

(BIS) norms. 

Emission from the vehicles must conform to environmental norms. 

Dust produced from the vehicular movement and other site activities is to be mitigated by sprinkling of water. 

Noise limits for construction equipments shall not exceed 75 dB(A), measured at one meter from the edge of the equipment in 

free area, as specified in the Environment Protection Act,1986, schedule VI part E, as amended on 9th May,1993. The maximum 

noise levels near the construction site should be limited to 65 dB (A) Leq (5 min) in projectarea. 

 Construction Stage 

Construction WastesDisposal 

(i) The pre-identified dump locations will be a part of solid waste management plan to be prepared by the Contractor in 

consultation with Engineer-in-charge. 

(ii) Contractor shall get  approved  the  location  of  disposal  site  prior  to commencement of the excavation on any section 

of the projectlocation. 

(iii) Contractor shall ensure that any spoils of material will not be disposed off in any municipality solid waste collection 

bins. 

 

Procurement of ConstructionMaterials 

 

(i) All vehicles delivering construction materials to the site shall be covered to avoid spillage of materials and maintain 

cleanliness of theroads. 

(ii) Wheel Tyres of all vehicles used by of the contractor, or any of his sub contractor or materials supplies shall be cleaned 

and washed clear of all dust/mud before leaving the project premises. This shall be done by routing the vehicles through tyre 

washing tracks. 

(iii) Contractor shall arrange for regular water sprinkling at least twice a day (i.e. morning and evening) for dust suppression 

of the construction sites and unpaved roads used by his constructionvehicles. 

 

Water Pollution 

(i) The Contractor shall take all precautionary measures to prevent the wastewater during construction to 

accumulateanywhere. 

(ii) The wastewater arising from the project is to be disposed off in the manner that is acceptable to the Engineer -in- charge. 

Air and Noise Pollution 

Contractor shall use dust screens and sprinkle water around the construction site to arrest spreading of dust in the air and 

surrounding areas. 

(i) Contractor shall ensure that all vehicles, equipment and machinery used for construction are regularly maintained and 

confirm that emission levels comply with environmental emissionstandards/norms. 

(i) For controlling the noise from Vehicles, Plants and Equipments, the Contractor shall confirm thefollowing: 

(iii) All vehicles and equipment used in construction will be fitted with exhaustsilencers. 

(iv) Servicing of all construction vehicles and machinery will be done regularly and during routine servicing operations, the 

effectiveness of exhaust silencers will be checked and if found defective will bereplaced. 

(v) Noise emission from compactors (rollers) front loaders, concrete mixers, cranes (movable), vibrators and saws should be 

less than 75 dB(A). 

(vi) As per the standards/guidelines for control of Noise Pollution from Stationary Diesel Generator (DG) sets, noise emission 

i n dB(A) from DG Set (15-500 KVA) should be less than 94+10 log 10 (KVA). The standards also suggest construction of 

acoustic enclosure around the DG Set and provision of proper exhaust muffler with insertion loss of minimum 25 dB(A) as 

mandatory. 

(vii) Control of Air Pollution of Dust from construction and demolition activities as per NGTguidelines. 

Personal Safety Measures forLabour 

Contractor will provide the following items for safety of workers employed by contractor and associate agencies: 

Protective  footwear  and  gloves  to  all  workers  employed  for  the  work  on mixing,   cement,   lime   mortars,   concrete   etc. 

and openings in water pipeline/sewerline. 

Welder’s protective eye-shields to workers who are engaged in welding works. 

Safety helmet and Safety harness/ belt .Provide adequate sanitation/safety facilities for construction workers to ensure the health 

and safety of the workers during construction, with effective provisions for the basic facilities such as sanitation, drinking water 

and safety equipments or machinery. 

All the workers should be wearing helmet and shoes all the time on site. 

Masks and gloves should be worn whenever and wherever required. 
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Adequate drinking water facility should be provided at site, adequate number of decentralized latrines and urinals to be provided 

for construction workers. 

Full time workers residing on site should be provided with clean and adequate temporary hutment. 

First aid facility should also be provided. 

Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift boxes should be used to transport materials 

onsite. 

Tobacco and cigarette smoking should be prohibited on site. 

All dangerous parts of machinery are well guarded and all precautions for working on machinery are taken. 

Maintain hoists and lifts, lifting machines, chains, ropes and other lifting tackles in good condition. Provide safety net of 

adequate strength to arrest falling material down below. 

Use of durable and reusable formwork systems to replace timber formwork and ensure that formwork where used is properly 

maintained. 

Ensure that walking surfaces or boards at height are of sound construction and are provided with safety rails and belts. Provide 

protective equipments such as helmets. 

Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided in fire-prone area and elsewhere. 

Provide sufficient and suitable light for working during night. 

Ensure that measures to protect workers from materials of construction, transportation, storage and other dangers and health 

hazards are taken 

Ensure that the construction firm/division/company have sound safety policies. 

Comply with the safety procedure, norms and guidelines (as applicable) as outlined in NBC 2005 (BIS 2005c). 

Adopt additional best practices and prescribed norms as in NBC 2005 (BIS2005). 

 

Identify roads on-site that would be used for vehicular traffic. Update vehicular roads (if these are unpaved) by increasing the 

surface strength by improving particle size, shape and mineral type that make up the surface base. Add surface gravel to reduce 

source of dust emission. Limit amount of fine particles (smaller than 0.075mm) to 10 -20%. Limit vehicular speed on site 10km/h. 

Nothing extra will be payable forthis. 

All material storages should be adequately covered and contained so that they are not exposed to situations where winds on site 

could lead to dust/particulateemissions. 

Spills of dirt or dusty materials shall be cleaned up promptly so the spilled material does not become a source of fugitive dust and 

also to prevent of seepage of pollutant laden water into the ground aquifers. When cleaning up the spill, ensure that the clean - up 

process does not generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be contained/cleaned up 

immediately before they can infiltrate into the soil/ground or runoff in nearbyareas. 

Ensure that water spraying is carried out by wetting the surface by spraying wateron: 

(i) Any dustymaterial. 

(ii) Areas where demolition work is carriedout. 

(iii) Any unpaved main-haul roadand. 

(iv) Areas where excavation or earth moving activities are to be carriedout. 

The contractor shall ensure thefollowing: 

(i) Cover and enclose the site by providing dust screen, sheeting or netting to scaffold along the perimeter of abuilding. 

(ii) Covering stockpiles of dusty material with impervioussheeting. 

(iii) Covering dusty load on vehicles by impervious sheeting before they leave thesite. 
(iv) Transferring, handling/storing dry loose materials like bulk cement and dry pulverized fly ash inside a totally enclosed 

system. 

(v) Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled material  does  not  become  a  source  of 

fugitive dust and also to prevent seepage of pollutant laden water into the ground aquifers. When cleaning up  the spill,  ensure 

that the clean-up process does not generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be contained 

/ cleaned up immediately before they can infiltrate into the soil/ground or runoff in nearbyareas. 

(vi) Clear vegetation only from areas where work will start rightaway. 

(vii) Vegetate/mulch areas where vehicles do notply. 

(viii) Apply gravel / landscaping rock to the areas where mulching/paving isimpractical. 

 

Adopt measures to prevent air pollution in the vicinity of the site due to construction activities. There is no standard reference for 

this. The best practices should be followed (as adopted from international best practice documents andcodes) 

Provide sheet covering/barricading of site of not less than 3m height along the site boundary, next to a road or other public area. 

Nothing extra will be paid forthis. 

The contractor shall provide experienced personnel with suitable training to ensure that these methods are implemented. Prior to 

the commencement of any work, the method of working, plant equipment and air pollution control system to be used on -site 

should be made available for the inspection and approval of the Engineer -in-Charge to ensure that these are suitable for theproject. 

Employ measures to segregate the waste on-site into inert, chemical or hazardous wastes. Recycle the unused chemical/hazardous 

wastes such as oil, paint, batteries and asbestos. The inert waste is to be disposed off to Municipal Corporation/local bodies dump 

yard and landfillsites. 

To preserve the existing landscape and protect it from degradation during the process of construction. Select proper 

timingforconstructionactivitytominimizethedisturbancesuchassoilpollutionduetospillingoftheconstructionmaterial 
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and its mixing with rainwater. The construction management plan including soil erosion control management plan shall be 

prepared accordingly for each month. The application of erosion control measures includes construction of gravel pits and tier 

washing bays of approved size and specification for all vehicular site entry/exits, protection of slopes greater than 10%. 

Sedimentation Collection System and run-off diversion systems shall be in place before the commencement of construction 

activity. Preserve and protect the existing vegetation by not-disturbing or damaging to specified site areas during construction. 

The Contractor should  follow  the construction plan   as  proposed  by  the  Engineer-in-charge  /  landscape   consultant to 

minimize the site disturbance such as soil pollution due to spilling. Use staging and spill prevention and control plan to restrict the 

spilling of the contaminating material onsite. 

Spill prevention and control plans should clearly state measures to stop the source of the spill.  Measures  to  contain the spill and 

measures to dispose the contaminated material and hazardous wastes. It should also state the designation of personnel trained to 

prevent and control spills. Hazardous wastes include pesticides, paints, cleaners and petroleumproducts. 

A soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior to construction and should be applied effectively. 

The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start of construction, clearly stating 

measures to stop the source of the spill, to contain the spill, to dispose the contaminated  material  and  hazardous  wastes, and 

stating designation of personnel trained to  prevent  and  control  spills.  Hazardous wastes include pesticides,  paints, cleaners, 

and petroleum products. 

The contractor shall ensure that no construction leaches (Ex: cement slurry) is allowed to percolate into the ground. Adequate 

precautions are to be taken to safeguard against this including reduction of wasteful curing processes, collection, basic filtering 

and reuse. The contractor shall follow requisite measures for collecting drainage water run-off  from  construction   areas and 

material storage sites and diverting water flow away from such polluted areas. Temporary drainage channels, perimeter dike/swale, 

etc. shall be constructed to carry the pollutant -laden water directly to the treatment device or facility (municipal sewerline). 

All lighting installed by the contractor around the site and at the labour quarters during construction shall be CFL bulbs of the 

appropriate illumination levels. This condition is a must, unless specifically prescribedotherwise. 

All paints, adhesives and sealants should comply with the VOC limits prescribed by GRIHA, asfollows: Table 1- 

VOC limits for paints, adhesives andsealants 

 

Paints 

 

VOC Limit (g/l) 

 

Adhesives 

 

VOC Limit (g/l) 

Non-flat paints 150 Wood flooring 

Adhesive 

100 

Flat (Mat) paints 50 Tile Adhesive 65 

Anti-corrosive/anti-rustpaints 250 Indoor Carpet 

Adhesive 

50 

Varnish 350 Wood 30 

Lacquer 550 Stains 

Water proofing sealer 

250 

250 

 

All the building materials and systems used on site must be as per the specifications and approved makes by the Engineer-In-

Charge. 

 Nothing extra shall be payable for above provisions unless otherwise specified in Schedule ofQuantity 

 

 ADDITIONAL CONDITIONS AND PARTICULAR SPECIFICATION FOR CIVILCOMPONENT 
 

ADDITIONAL CONDITION AND PARTICULAR SPECIFICATION FOR STEEL WORK 

STRUCTURAL STEEL 

This specification covers the fabrication and transportation to site and erection on prepared foundations and structural steel work 

consisting of beams, columns, purlins, vertical trusses, bracings, shear connectionsetc. 

Fabrication, erection and approval of steel structures shall be in compliancewith: 

 

General Specifications mentioned in CPWD specifications and IS: 800 – 1984. For the guidance on general fabrication 

and erection of structural steel work, Chapter 11 of IS: 800 (1984) must be followed. As far as safety is concerned guidance could 

be obtained from Indian safety code for structural steelwork IS: 7205 (1974). Before the commencement of the erection, all the 

erection equipment tools, shackles, ropes etc. should be tested for their load carrying capacity. Such tests if needed may be repeated 

at intermediate stagesalso. 

 

Drawings and supplementary drawings to be supplied to the contractors during execution of the work. 
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Providing shop primer coat for steel structures. Grouting of holding-down bolt pockets and below base plates where required. 

 

In case of conflict between the Clauses mentioned here and the Indian Standards, those expressed in this specification shallgovern. 

 

Scope 

 

The fabrication and erection of the steel work consists of accomplishing of all jobs here-in enumerated including 

providing all labour, tools and plant all materials and consumables such as welding electrodes, bolts and nuts, oxygen and acetylene 

gases, oils for cleaning etc. of approved quality as per relevant IS. The work shall be executed according to the drawings, 

specifications, relevant codes etc. in an expeditious and workman like manner, as detailed in the specifications and the relevant 

Indian Standard Codes and Standard Practice and to the complete satisfaction of the Engineer-in-charge. 

 

Fabrication Drawings 

 

(i) The contractor shall prepare all fabrication and erection drawings on the basis of design drawings supplied to him and 

submit the same in triplicate to the Engineer-in-charge for review, Engineer-in-charge shall review and comment, if any, on the 

same. Such review, if any, by the Engineer-in-charge, does not relieve the contractor of any of his required guarantees and 

responsibilities. The contractor shall however be responsible to fabricate the structural strictly conforming to specifications and 

reviewed drawings. 

 

(ii) Fabrication drawings shall include but not limited to thefollowing: 

 

- Member sizes and details 

- Types and dimensions of welds andbolts 

- Shapes and sizes of edge preparation forwelding 

- Details of shop and field joints included inassemblies. 

 

(iii) Bill ofmaterial 

 

Quality of structural steels, welding electrodes, bolts, nuts and washers etc. to be used. 

 

Erection assemblies, identifying all transportable parts and sub-assemblies, associated with special erection instructions, if 

required. 

 

Calculations where asked for approval. 

 

(iv) Connections, splices etc. other details not specifically detailed in design drawings shall be suitably given on fabrication 

drawings considering normal detailing practices and developing full member strengths. Where asked for calculations for the merit 

shall also be submitted forapproval. 

 

(v) Any alternate design or change in section is allowed when approved in writing by theEngineer-in-charge. 

 

However, if any variation in the scheme is found necessary later, the contractor will be supplied with revised drawings. The 

contractor shall incorporate these changes in his drawings at no extra cost and resubmit for review. 

 

(vii) Engineer-in-charge review shall not absolve the contractor of his responsibility for the correctness of 

dimensions, adequacy of details and connections. One copy will be returned reviewed with or without comments to the contractor 

for necessary action. In the former case further three copies of amended drawings shall be submitted by the  contractor for 

finalreview. 

 

(viii) The contractor shall supply three prints each of the final reviewed drawings to the Engineer-in-charge within a 

week since final review, at no extra cost for reference andrecords. 

 

(ix) The Engineer-in-charge will verify the correct interpretation of theirrequirements. 

 

(x) If any modification is made in the design drawing during the course of execution of the job, revised design 

drawings will be issued to the contractor. Further changes arising out of these shall be incorporated by the contractor in the 

fabrication drawings already prepared at no extra cost and the revised fabrication drawings shall be duly got reviewed as per the 

aboveClauses. 

 

Materials 
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All structural steel shall be procured from primary producers. 

 

(i) Rolled Sections 

 

The following grades of steel shall be used for steel structures: 

 

Structural steel will generally be of standard quality conforming to IS: 226/IS: 2062. Whenever welded 

construction is specified plates of more than 20 mm thickness will generally conform to IS: 2062. 

 

(ii) Welding Materials 

Welding electrodes shall conform to IS: 814. 

Approval of welding procedures shall be as per IS: 823. 

 

(iii) Bolts, Nuts &Washers 

Bolts and nuts shall be as per IS: 1367 and tested as per IS: 1608. It shall have a minimum tensile strength of 44 

Kg/mm2 and minimum elongation of 23% on a gauge length of 5.65 (A- Original cross sectional area of the gauge length). 

Washers shall be as per IS: 2016. 

 

(iv) All materials shall conform to their respective specifications. The use of equivalent or higher grade or alternate 

materials will be considered only in very special cases subject to the approval of the Engineer-in-charge inwriting. 

 

(v) Receipt & Storing of Materials 

 

Steel materials supplied by the contractor must be marked for identification and each lot should be accompanied 

by manufacturer's quality certificate, conforming chemical analysis and mechanical characteristics. 

All steel parts furnished by supplier shall be checked, sorted out, straightened, and arranged by grades and 

qualities in stores. 

 

Structural with surface defects such as pitting, cracks, laminations etc. shall be rejected if the defects exceed the allowable 

tolerances specified in relevant standards or as directed by the chief Engineer-in-charge. 

 

Welding wire and electrodes shall be stored separately by qualities and lots inside a dry and enclosed room, in compliance with 

IS: 816 - 1969 and as per instructions given by the Engineer-in-charge. Electrodes shall be perfectly dry and drawn from an  

electrode even, if required. 

 

(vi) Checking of quality bolts of any kind as well as storage of same shall be made conforming to relevant standards. 

Each lot of electrodes, bolts, nuts, etc. shall be accompanied by manufacturer's test certificate. 

 

The contractor may use alternative materials as compared to design specification only with the written approval of the chief 

Engineer-in-charge. 

 

(vii) MaterialTests 

 

The contractor shall be required to produce manufacturer's quality certificates for the materials supplied by the 

contractor. Notwithstanding the manufacturer's certificates, the Engineer-in-charge may ask for testing of materials in approved 

test houses. The test results shall satisfy the requirements of the relevant Indian Standards. 

 

Whenever quality certificates are missing or incomplete or when material quality differs from standard specifications the 

contractor shall conduct all appropriate tests as directed by the Engineer-in-charge at no extra cost. 

 

Materials for which test certificates are not available or for which test results do not tally with relevant standard specifications, 

shall not be used. 

 

Fabrication 

 

The Contractor will submit the credential with full particulars about work completed by fabricator to be deployed for this 

work for approval of Engineer-in-charge. After written approval is communicated in respect of fabricator, then only the jobs 

should be a signed to him. Fabrication shall be in accordance with IS: 800 Section V in addition to the following: 

 

Fabrication shall be done as per approved fabrication drawings adhering strictly to work points and work lines on the 

same. The connections shall be welded or bolted as per design drawings. Work shall also include fabricating built up sections. 
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Any defective material used shall be replaced by the contractor at his own expense, care being taken to prevent any 

damage to the structure during removal. 

 

All the fabricated and delivered items shall be suitably packed to be protected from any damage during transportation 

and handling. Any damage caused at any time shall be made good by the Contractor at his own cost. 

 

Any faulty fabrication pointed out at any stage of work shall be made good by the contractor at his own cost. 

(i) Preparation of Materials 

 

Prior to release for fabrication, all rolled sections warped beyond allowable limit shall be pressed or rolled straight and 

freed from twists, taking care that a uniform pressure is applied. 

Minor warping, corrugations etc. in rolled sections shall be rectified by cold working. 

The sections shall be straightened by hot working where the Engineer-in-charge so direct and shall cooled slowly after 

straightening. 

Warped members like plates and flats may be used as such only if wave like deformation does not exceed L/1000 but 

limited to 10 mm (L-Length). 

Surface of members that are to be jointed by lap or fillet welding or bolting shall be even so that there is no gap 

between overlappingsurfaces. 

 

(ii) Marking 

 

Marking of members shall be made on horizontal pads, of an appropriate racks or supports in order to ensure 

horizontal and straight placement of such members. Marking accuracy shall be at least + 1 mm. 

(iii) Cutting 

Members shall be cut mechanically (by saw or shear or by oxyacetylene flame). 

All sharp, rough, or broken edges, and all edges of joints which are subjected to tensile or oscillating stresses, shall be 

ground.  

No electric metal arc cutting shall be allowed. 

All edges cut by oxyacetylene process shall be cleaned of impurities prior to assembly. 

Cutting tolerances shall be as follows: 

 

a) For members connected at both ends + 1mm. 

b) Elsewhere + 3 mm. 
 

The edge preparation for welding of members more than 12 mm thick shall be done by flame cutting and grinding. Cut 

faces shall not have cracks or be rough. 

Edge preparation shall be as per IS: 823 - 1964. 

 

(iv) Drilling 

Bolts holes shall be drilled. 

Drilling shall be made to the diameter specified in drawings. 

No enlarging of holes filling, by man rolling or oxyacetylene flame shall be allowed. 

Allowed variations for holes (out-of-roundness, eccentricity, plumb-line deviation) shall be as per IS: 800. 

 

- Maximum deviation for spacing of two holes on the same axis shall be +1mm. 

- Two perpendicular diameters of any oval hole shall not differ by more than 1mm. 

 

(v) Drilling faults in holes may be rectified by reaming the holes to the next upper diameter, provided that spacing of new 

hole centers and distance of hole centers to the edges of members are not less than allowed and that the increase of holediameter 

does not impair the structural strength. Hole reaming shall be allowed if the number of faulty holes does not exceed 15% of the 

total number of holes for onejoint. 

 

Welding: 

Preparation of Members for Welding 

All welding in mild steel work shall be done with electrodes and / or by methods recommended by the suppliers of the metals 

being welded in accordance with corresponding Indian Standards. Type, size and spacing of welds, shall be as specified. All 

welding consumables shall be in accordance with the I.S. standards. 

Welds behind finished mild steel surfaces shall be so done as to eliminate distortion and / or discoloration on the finished side. 

Weld spatter and welding oxides on finished surfaces shall be removed by descaling and / or grinding. Plug, puddle or spot 

welding shall not be permitted. If weld beads are visible on exposed finished surfaces, the surfaces shall be ground and polished 

to match and blend with finish on adjacent parent metal. 

Structural welds shall be made by certified welders and shall conform to I.S. code. The welds shall be tested by the Contractor to 

ensure quality and integrity of the structural welds. However, welding tests shall be carried out as below: and the contractor 
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shall maintain records for Visual testing – 100 % of the welds for size and quality. Fillet weld testing- 30 % of the welds for 

MPI or Dye penetrationtest. 

Dirt grease, lubricant, or other organic material shall be removed by vapor degreasing or suitable solvent. 

Joints rejected because of welding defects may be repaired only by re welding. Defective welds shall be removed by chipping or 

machining. Flame cutting shall not be allowed. 

 

Assembly of structural members shall be made with proper jigs and fixtures to ensure correct positioning of members (angles, 

axes nodes etc.) 

Sharp edges, rust of cut edges, notches, irregularities and fissures due to faulty cutting shall be chipped or ground or filled over 

the length of the affected area, deep enough to remove faults completely. 

Edge preparation for welding shall be carefully and accurately made so as to facilitate a good joint. 

Generally no special edge preparation shall be required for members under 8 mm thick. 

Edge preparation (beveling) denotes cutting of the same so as to result in V, X K or U seam shapes as per IS: 823. 
The members to be assembled shall be clean and dry on the welding edges. Under no circumstances shall wet, greasy, 

rust or dirt covered parts be assembled. Joints shall be kept free from any foreign matter likely to get in to the gaps between 

members to be welded. 

Before assembly the edges to be welded as well as adjacent areas extending for at least 20 mm shall be cleaned (until 

metallic polish is achieved). 

When assembling members, proper care shall be taken of welding shrinkage and distortions, as the drawing dimensions 

cover finished dimensions of the structure. 

The elements shall be got checked and approved by the Engineer-in-charge or their authorized representative before 

assembly. 

The permissible tolerances for assembly of members preparatory to welding shall be as per IS: 823-1964. 

After the assembling has been checked, temporary tack welding in position shall be done by electric welding, keeping in 

view finished dimensions of the structure. 

 

(vii) Welding procedures 

 

Welding shall be carried out only by fully trained and experienced welders as tested and approved by the Engineer-in-charge. Any 

test carried out either by the Engineer-in-charge or their representative or the inspectors shall constitute a right by them for such 

tests and the cost involved thereon shall be borne by the contractor himself. 

 

Qualification tests for welders as well as tests for approval of electrodes will be carried out as per IS: 823. The nature of test for 

performance qualification of welders shall be commensurate with the quality of welding required on this job as judged by the 

Engineer-in-charge. 

The steel structures shall be automatically, semi-automatically or manually welded as per direction of Engineer-in-charge. 

Welding shall begin only after the checks mentioned in Clause herein have been carried out. 

The welder shall mark with his identification mark on each element welded by him. 

When welding is carried out in open air, steps shall be taken to protect the face of welding against wind or rain. The electrodes, 

wire and parts being welded shall be dry. 

Before beginning the welding operation, each joint shall be checked to ensure that the parts to be welded are clean and root gaps 

provided as per IS: 823. 

For continuing the welding of seems discontinued due to some reason, the end of the discontinued seem shall be melted in order 

to obtain a good continuity. Before resuming the welding operation, the groove as well as the adjacent parts shall be well cleaned 

for a length of approx. 50 mm. 

For single butt welds (in V, 1/2 V or U) and double butt welds (in K, double U etc.) the re-welding of the root is mandatory but 

only the metal deposit on the root has been cleaned by back gouging or chipping. 

The welding seams shall be left to cool slowly. The contractor shall not be allowed to cool the welds quickly by any other method. 

 

For multi-layer welding, before welding the following layer, the formerly welded layer shall be cleaned metal bright by light 

chipping and wire brushing. Backing strips shall not be allowed. 

 

The order and method of welding shall be so that - 

 

- No unacceptable deformation appears in the weldedparts. 

- Due margin is provided to compensate for contraction due to welding in order to avoid any high permanentstresses. 

The defects in welds must be rectified according to IS: 823 and as per instruction of Engineer-in-charge. 

 

(viii) Weld Inspection 

 

The weld seams shall satisfy the following: 

 

- Shall correspond to design shapes anddimensions. 
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- Shall not have any defects such as cracks, incomplete penetration and fusion, under-cuts, rough surfaces, burns, blow holes and 

porosity etc. beyond permissiblelimits. 

 

During the welding operation and approval of finished elements, inspections and tests shall be made as shown in 

annexure-B. The mechanical characteristics of the welded joints shall be as in IS: 823. 

 

(ix) Preparation of Members forBolting 

The members shall be assembled for bolting with proper jigs and fixtures to sustain the assemblies without deformation 

and bending. Before assembly, all sharp edges, shavings, rust dirt, etc. shall be removed. Before assembly, the contacting surfaces 

of the members shall be cleaned and given a coat of primer as per IS: 2074.The members which are bolt assembled shall be set 

according to drawings and temporarily fastened with erection bolts (minimum 4 pieces) to check the coaxiality of  the holes. The 

members shall be finally bolted after the deviations have been corrected, after which there shall not be gaps. Before assembly, the 

members shall be checked and got approved by the Engineer-in-charge. The difference in thickness of the sections that are butt 

assembled shall not be more than 3% or maximum 0.8 mm whichever is less. If the difference is larger, it shall be corrected by 

grinding or filling. Reaming of holes to final diameter or cleaning of these shall be done only after the parts have been check 

assembled. As each hole is finished to final dimensions (reamed if necessary) it shall be set and bolted up. Erection bolts shall not 

be removed before other bolts areset. 

 

(x) Bolting up 

Final bolting of the members shall be done after the defects have been rectified and approval of joints obtained. The bolts 

shall be tightened starting from the centre of joint towards the edge. 

(xi) Planning ofEnds 

Planning of ends of members like column ends shall be done by grinding when so specified in the design. Planning of 

butt welded members shall be done after these have been assembled, the spare edges shall be removed with grinding machines or 

files. The following tolerances shall be permitted on member that have beenplaned. 

 

- On the length of the member having both ends planed, maximum + 2 mm with respect todesign. 

- Level differences of planed surfaces, maximum 0.3 mm. 

- Deviation between planed surface and member's axis maximum1/1500. 

 

(xii) Holes for FieldJoints 

Holes for field joints shall be drilled in the shop to final diameters and tested in t he shop, with trial assemblies. 

When three-dimensional assembly is not possible in the shop, the holes for field joints may be drilled in shop and reamed on site 

after erection, on approval by the Engineer-in-charge .For bolted steel structures, trial assembly in shop is mandatory. The 

tolerance for spacing of holes shall be + 1mm. 

 

(xiii) Tolerances 

All tolerances regarding dimensions, geometrical shapes and sections of steel structures, shall be as per 

Annexure B, if not specified in the drawing. 

(xiv) Marking for Identification 

All elements and members prior to despatch for erection shall be shop marked. The members shall be visibly marked 

with a weather proof light coloured paint. The size and thickness of the numbers shall be chosen as to facilitate  the identification 

of members. For the small members that are delivered in bundles or crates, the required marking shall be done on small metal tags 

securely tied to the bundle, while the crates shall be marked directly. Each bundle or crate shall be packed with members for one 

and the same assembly; in the same bundle or crate, general utility members such as bolts, quests etc. may be packed. All bill of 

materials showing weight, quality and dimension of contents shall be placed in thecrates. 

The members shall be marked with a durable paint, in a visible location, preferably at one end of the member so that 

these may be easily checked during storage and erection. All members shall be marked in the shop before inspection and 

acceptance. When the member is being painted, the marking area shall not be painted but bordered with white paint. The marking 

and job symbol shall be registered in all shop delivery documents (transportation, for erectionetc.) 

 

(xv) Shop TestPre-assembly 
For steel structures that have the same type of welding the shop test pre-assembly shall be performed on one out of every 

10 members minimum. For bolted steel structures, shop test pre-assembly is mandatory for all elements as well as for the entire 

structure in conformity with previous Clause. 

 

Shop Inspection and Approval 

 

(i) General 

The Engineer-in-charge or their representative shall have free access at all responsible times to the contractor’s fabrication 

shop and shall be afforded all reasonable facilities for satisfying himself that the fabrication is being undertaken in accordance 

with drawings and specifications. Technical approval of the steel structure in the shop by the Engineer-in-charge is mandatory. 

The contractor shall not limit the number and kinds of tests, final as well as intermediate once, or extra tests required 
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by the Engineer-in-charge. The contractor shall furnish necessary tools, gauges, instruments etc. and technical non-technical 

personnel for shop tests by the Engineer-in-charge, free of cost. 

 

(ii) Shop Acceptance 

The Engineer-in-charge shall inspect and approve at the following stages: 

The following approvals may given in shop: 

- Intermediate approvals of work that cannot be inspectedlater. 
- Partialapprovals 

- Final approvals 

 

Intermediate approval of work shall be given when a part of the work is preformed later: 

- Cannot be inspectedlater 

- Inspection would be difficult to perform and results would not besatisfactory. 

 

Partial approval in the shop is given on members and assemblies of steel structures before the primer coat is applied 

andincludes: 

 

- Approval ofmaterials 

- Approval of fieldjoints 

- Approval of parts with planedsurfaces 

- Testerection 

- Approval ofmembers 

- Approval ofmarkings 

- Inspections and approvals of special features, like Rollers, loading platform mechanismetc. 

 

During the partial approval, intermediate approvals as well as all former approvals, shall be taken in to consideration. 

 

(iii) Final approval in the Shop 

 

The final approval refers to all elements and assemblies of the steel structures, with shop primer coat, ready for delivery 

from shop to be loaded for transportation, or stored. 

The final approval comprises of: 

- Partialapprovals 

- Approval of shop primercoat 

- Approval of mode of loading andtransport 

- Approval of storage (for materialsstored) 

 

Painting andDelivery 

 

(i) Preparation of parts for shop painting: Painting shall consist of providing at least one coat of red oxide zinc chromate 

primer to steel members before despatch from shop. Primer coat shall not be appliedunless: 

 

- Surface have been wire brushed, cleaned of dust, oil, rust or sand blasted as per the requirement and direction of 

Engineer-in-chargeetc. 

- Erection gaps between members, spots that cannot be painted or where moisture or other aggressive agents may 

penetrate, have been filled with an approved type of oil andputty. 

- The surface to be painted are completelydry. 

- The parts where water of aggressive agents may collect (during transportation, storage, erection and operation) are 

filled with putty and provided with holes for drainage ofwater. 

- Members and parts have been inspected andaccepted 

- Welds have beenaccepted. 

The following are not to be painted or protected by any other product: 

- Surface which are in the vicinity of joints to be welded atsite. 

- Surfaces bearingmarkings 

- Other surfaces indicated in thedesign. 

 

The following shall be given a coat of hot oil or any approved resistant lubricant only. 

- Planed surfaces 

- Holes forlinks 

 

The surfaces that are to be embedded or in contact with the concrete shall be given a coat of cement wash. The surfaces 

which are in contact with the ground, gravel or brick work and subject to moisture, shall be given bituminous coat. The other 

surfaces shall be given a primer coating. 



54 

No. of Correction –C NIL 

No. of Omissions – O NIL 

No. of Insertions –I NIL 

 

 

Special attention shall be given to locations not easily accessible, where water can collect and which after assembly and 

erection cannot be inspected, painted and maintained. Holes shall be provided for water drainage and in accessible box type 

sections shall be hermetically sealed by welds. 

 

If specified elsewhere, in the schedule of quantities, the contractor shall paint further coats of red-oxide after erection and 

placing in position of the steel structures. 

 

(ii) Packing, transportation,delivery 

 

After final shop acceptance and marking, the item shall be packed and loaded for transportation. Packing must be 

adequate to protect item against warping during loading and unloading. Proper lifting devices shall be used for loading, in order 

to protect items against warping. Slender projecting parts shall be braced with additional steel bars, before loading, for protection 

against warping during transportation. Loading and transportation shall be done in compliance with transportation rules. If certain 

parts cannot be transported in the lengths stipulated in the design, the position and type of additional splice joints shall be approved 

by the Engineer-in-charge. Items must be carefully loaded on platforms of transportation means to prevent warping, bending or 

falling during transportation. The small parts such as fish-plates, quests etc. shall be securely tied with wire to their respective 

parts. Bolts, nuts and washers shall be packed and transported in crates. The parts shall be delivered in the order stipulated by the 

Engineer-in-charge and shall be accompanied by documentshowing: 

 

- Quality and quantity of structure ormembers 

- Position of member in thestructure 

- Particulars ofstructure 

- Identification number jobsymbol. 

 

FieldErection 

 

The erection work shall be permitted only after the foundation or other structure over which the steel work will be erected is 

approved and is ready for erection. 

The contractor shall satisfy himself about the levels, alignment etc. for the foundations well in advance, before starting the 

erection. Minor chipping etc. shall be carried out by the contractor on his expense. 

Any faulty erection done by the contractor shall be made good at his own cost. 

Approval by the Engineer-in-charge or their representatives at any stage of work does not relieve the contractor of any of his 

required guarantees of the contract. 

Storage and preparation of parts prior to erection 

 

The storage place for steel parts shall be prepared in advance and got approved by the Engineer-in-charge before the steel 

structures start arriving from the hop. A platform shall be provided by the Contractor near the erection site for preliminary erection 

work. The contractor shall make the following verifications upon receipt of material at site. 

 

- For quality certificates regarding materials and workmanship according to these general specifications anddrawings. 

- Whether parts received are complete without defects due to transportation, loading and unloading and defects, if any, 

are well within the admissible limit. 

 

For the above work sufficient space must be allotted in the storage area which will be arranged by the contractor without 

any extra cost to the department. Steps shall be taken to prevent warping of items during unloading. The parts shall be unloaded, 

stored and stored so as to be easily identified. The parts shall be stored according to construction symbol and markings so that 

these may be taken out in order or erection. The parts shall be at least 150 mm clear from ground on wooden or steel blocks for 

protection against direct contact with ground and to permit drainage of water. If rectification of members like straightening etc. 

are required, these shall be done in a special place allotted which shall be adequately equipped. The parts shall be clean when 

delivered forerection. 

 

(vi) Erection &Tolerances 
Erection in general shall be carried out as required and approved by the Engineer-in-charge. Positioning and levelling of 

the structure, alignment and plumbing of the stanchion and fixing every member of the structure shall be in accordance with the 

relevant drawings and to the complete satisfaction of theEngineer-in-charge. 

The following checks and inspection shall be carried out before during and after erection. 

 

- damage duringtransportation 

- accuracy of alignment ofstructures 

- erection according to drawings andspecifications 

- progress andworkmanship. 

 

In case there be any deviations regarding positions of foundations or anchor bolts, which would lead to erection deviations, the 

Engineer-in-charge shall be informed immediately. Minor rectifications in foundations, orientation of bolts holes etc. shall be 
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carried out as part of the work, at no extra cost. The various parts of the steel structure shall be so erected so to ensure stability 

against inherent weight, wind and erection stresses. The structure shall be anchored and final erection joints completed after plan 

and elevation positions of the structural members have been verified with corresponding drawings and approved by the Engineer-

in-charge. The bolted joints shall be tightened so that the entire surface of the bolt heads and nuts shall rest on the member. For 

parts with sloping surfaces tapered washers shall be used. 

 

Final acceptance and handing over thestructure 

 

(i) At acceptance, the contractor shall submit the followingdocuments: 

 

- Shop and erection drawings – four sets soft copy and hardcopies 

4 copies of each of thefollowing: 

- Shop acceptance documents quality certificate for structurals, plates, etc. (electrodes, welding wire, bolts,nuts, 

washersetc.) 

- List of certified welders who worked on erection ofstructures. 

- Acceptance and intermediate control procedure of erectionoperations. 

 

(ii) Approval by the Engineer-in-charge at any stage of work does not relieve the contractor of any of his required guarantees 

of thecontract. 

 
 

Method ofPayments 

 

Payment for steel work shall be made on basis of admissible weight of the structure accepted, the weight being determined as 

described below: 

The rate for supply, fabrication and erection, shall include cost of all handling and transportation to Owner's store/site of 

work where supply and fabrication only are involved, trimming, straightening, edge preparation, preparation and getting reviewed 

of fabrication drawings, and providing one or more coat of Red-oxide zinc chromate primer as specified in the schedule ofquantity. 

In the case, Owner supplies materials the rate shall include cost of steel materials taking delivery of the materials, from 

owner's store all handling and rehandling, loading and unloading, transport to site or work, returning of surplus materials to owner's 

stores etc. complete as well as the cost of all handling and transport, scaffolding, temporary supports, tools and tackles, touching 

up primer coat, grouting etc. 

The actual lengths installed shall be measured and the weight of structural material/plate shall be calculated wherever necessary 

on the basis of IS handbook. If sections are different from IS section, then manufacturers handbook shall be adopted. No allowance 

in weights shall be made for rolling tolerance. 

Sections built out of plates, structural shall be paid on the actual weight incorporated except for gussets which will be paid on the 

weight of the smallest rectangle enclosing the shape. No deductions shall be made for skew cuts in rolled steelsections. 

Welds, bolts, nuts, washers, etc. shall not be measured. Rate for structural steel work shall be deemed to include the same. 

No other payment either for temporary works connected with this contract or for any other item such as welds, shims, pacing 

plates etc. shall be made. Such item shall be deemed to have been allowed for in the rate quoted for steel work. 

 

Grouting ofPockets 

 

(i) Grouting of pockets and under base plates will be done only after the steel work has been levelled and plumbed and the 

bases of stranchions are supported by steel shims. The space below the base plate and pockets shall be thoroughlycleaned. 

(ii) The mortar used for grouting shall not be leaner than 1:2 (1 cement: 2 sand) (grade 300 in case of concrete) or as is 

specified and shall be mixed to the minimum consistency required. It shall be poured under suitable head and tamped until the 

space has been completely filled. 

 

Tolerances allowed in the erection of building withoutcranes. 

 

The maximum tolerances for line and level of the steel work shall be + 3.00 mm on any part of the structure. The structure 

shall not be out of plumb more than 3.5 mm on each 10 M. section of height and not more than 7.0 mm per 30 M. section. These 

tolerances shall apply to all parts of the structure unless the drawings issued for erection purposes state  otherwise. 

Contractor to submit shop drawing for all structural steel work for approval. The work at site should commence only after getting 

the shop approved. 

 Contractor to get erection scheme approved before commencement of erection oftrusses. 
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B. REINFORCEMENTBARS: 

 

The contractor shall procure TMT bars of Fe500D grade from primary producers such as SAIL, Tata Steel Ltd., RINL, JSPL & 

JSW. The TMT bars procured from primary producers shall confirm to manufacture’s specifications/ BIS specifications. 

The specifications of TMT bars procured from primary producers shall meet the provisions of IS 1786 : 2008 pertaining Fe 500D 

grade of steel as specified in thetender. 

The contractor shall have to obtain and furnish factory test certificates to the Engineer - in-charge in respect of all supplies of steel 

brought by him to the site of work. 

Samples shall also be taken and  got tested  by the  Engineer  -in-Charge  as  per  the provisions in this regard in relevant BIS 

codes. In case the test results indicate that the steel arranged by the contractor does not conform to the specifications as defined, 

the same shall stand rejected, and it shall be removed from the site of work by the contractor at his cost within a week time or 

written orders from the Engineer-in-Charge to do so. Else the department shall remove it and recover double the cost of removal 

from thecontractor. 

The steel reinforcement bars shall be brought to the site in bulk supply of 20 tonnes or more, or as decided by the Engineer-in-

charge. 

The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent their distortion and 

corrosion, and nothing extra shall be paid on this account. Bars of different sizes and lengths shall be stored separately to facilitate 

easy counting andchecking. 

Coating of aqueousexhibitor. 

For physical and chemical test, specimens of sufficient length shall be cut from each size of the bar at random, and at frequency 

not less than that specified below: 

 

Size of Bar or Consignment below 100 tonnes For consignments above 100 

tonnes 

Under 10 mm dia 

bars 

One sample (Three specimen) foreach 

25 tonnes or part thereof 

One sample  for each 40 

tonnes or partthereof 

10 mm to 16 mm dia 

bars 

One sample (Three specimen) foreach 

35 tonnes or part thereof 

One sample  for each 45 

tonnes or partthereof 

Over 16 mm dia bars One sample (Three specimen) foreach 

45 tonnes or part thereof 

One sample  for each 50 

tonnes or partthereof 

 

The contractor shall supply free of charge the steel required for testing including its transportation to testing laboratories. The cost 

of tests shall be borne by the contractor/ Department in the manner indicatedbelow: 

 

(i) By the contractor if the results show that steel does not conform to relevant BISCodes. 

(ii) By the Department if the results show that steel confirms to relevant BISCodes. 

 

The actual issue and consumption of steel on work shall be regulated and proper accounts maintained as provided in the contract. 

The theoretical consumption of steel shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. In case the consumption is less than theoretical consumption including permissible variations 

recovery at the rate so prescribed shall be made. In case of excess consumption no adjustment shall to bemade. 

 

The steel brought to site and the steel remaining unused shall not be removed from site without the written permission of 

theEngineer-in-charge. 

 

For the purpose of payment, the actual weight of steel reinforcement / structural steel sections/ plates / bolts and nuts shall be 

measured asbelow: 

 

(i) Unit weight for reinforcement bars: The actual weight per meter of the reinforcement of various diameters shall be 

measured for three random samples collected (for each diameter of steel reinforcement) from each lot of particular diameter of 

steel reinforcement brought to the site for use in the work. For this, each sample (one sample consisting of three specimens) for 

each diameter of steel reinforcement shall be cut to require lengths and weighed and average weight calculated and recorded. The 

average weight for each type of steel section and steel reinforcement of each diameter shall be taken as the actual weight per metre 

for that steel section and that diameter of steelreinforcement. 

(ii) In case  actual  unit  weight  is  less  than  standard  unit  weights  mentioned  in  CPWD Specifications 2009 Volume  1, 

but within variation, in such cases payment shall be made on the basis of actual unit weight. However, if actual unit weight is 

more than standard unit weights mentioned in CPWD Specifications 2009 Volume 1, then payment shall be made on the basis of 

standard unit weight in such cases. In such case nothing extra shall be paid for difference in actual weight and standardweight. 
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Contractor to submit Bar Bending Schedule (BBS) for reinforcement steel work for approval. The RCC work should commence 

only after getting the BBS approved and signing of pour card byEngineer-in-charge. 

 

The work shall be carried out as per the CPWDspecifications. 

 

ADDITIONAL CONDITIONS AND PARTICULAR SPECIFICATION FORCEMENT 

 

The contractor shall procure 43 grade (conforming to IS:8112) ordinary Portland cement as required  in the  work,  from reputed 

manufacturers of grey cement having a production capacity of one million tonnes or more per annum holding licence to use ISI 

certification mark for their product. Supply of cement shall be taken in 50 Kg. bags bearing manufacturer’s name and ISImarking. 

 

Every delivery of cement shall be accompanied by producer’s certificate confirming that the supplied cement conforms to relevant 

specifications. These certificates should be endorsed to Engineer-in-charge for hisrecord. 

 

For each grade, cement bags shall be stored in two separate godowns, one for tested cement and the other for fresh cement (under 

testing) constructed by the contractor at his own cost as per sketch given in General Conditions of Contract for CPWD 2014 with 

weather proof roofs and walls. The actual size of godown shall be as per site requirements and as per the direction of the Engineer 

in charge and nothing extra shall be paid for the same. The decision of the Engineer-in-charge regarding the capacity 

required/needed will be final. However, the capacity of each godown shall not be less than 100 tonnes or as decided byEngineer-

In-Charge. 

 

Each godown shall be provided with a single door with two locks. The keys of one lock shall remain  with  CPWD/DTU Engineer-

in-charge or his authorized person and that of other lock with the authorized agent of the contractor at the site of work so that the 

cement is issued from godown according to the daily requirement with the knowledge of both the parties. The account of daily 

receipt and issue of cement shall  be maintained  in  a register  in  the prescribed Performa and  signed  daily by the contractor or 

his authorized agent in token of its correctness. The contractor shall be responsible for the watch & ward and the safety of the 

cement godown. The contractor shall facilitate the inspection of the cement godown by the Engineer- in-charge anytime. 

 

The contractor shall supply free of charge the cement required for testing including its transportation cost to testing laboratories. 

Samples of cement arranged by the contractor shall be taken by the Engineer-in-charge and got tested in accordance with 

provisions of relevant BIS codes. The cement shall be used on the work only after satisfactory test results have been received. In 

case the test results indicate that the cement arranged by the contractor does not conform to the relevant BIS codes, the same shall 

stand rejected, and it shall be removed from the site by the contractor at his own cost within a week’s time of written order from 

the Engineer- in-charge to doso. 

 

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading, unloading etc. including 

testing charges shall be borne by the contractor.  

 

4.8 The actual issue and consumption of cement on work shall be   regulated   and   proper accounts   maintained as provided in 

clause 10 of the contract. The theoretical consumption of cement shall be worked out as per procedure prescribed in clause 42 of 

the contract and shall be governed by conditions therein. No payment for excess consumption of cement will be allowed. However 

for consumption lesser than permissible theoretical variation, a recovery shall be made in accordance with conditions of contract 

of schedule A to F without prejudice to action for acceptance of work/item of reduced rate or rejection, as the case maybe. 

 

4.9. For non-schedule items, the decision of the Engineer-in-charge or successor thereof regarding theoretical quantity of  cement 

which should have been actually used shall be final and binding on thecontractor. 

 

4.10 Cement brought to site and cement remaining unused after completion of work shall not be removed from site without written 

permission of the Engineer-in-charge. 

 

4.11.  Damaged /settled/expired cement shall be removed from site immediately by the contractor on receipt of notice in   writing 

from the Engineer-in-charge. If he does not do so within three days of receipt of such notice, the Engineer-in-charge shall get it 

removed at the cost of thecontractor. 
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ADDITIONAL conditions and particular specification for R.C.C. WORK (DESIGN MIX CONCRETE) 

GENERAL:- 

The RCC work shall be done with RMC of Design Mix Concrete, unless otherwise specified in the nomenclature of items, 

wherever letter M has been indicated, the same shall imply for the Design Mix Concrete. The Ready Mix Concrete shall be as per 

IS: 4926 and as per CPWD Specification and guide lines. For the nominal mix in RCC, CPWD specification shall be followed. 

The Design Mix Concrete will be designed based on the principles given in IS: 456, 10262 and SP 23. The contractor shall carry 

out design mixes for each class of concrete indicating that the concrete ingredients and proportions will result in concrete mix 

meeting requirements specified. The cement shall be actually weighed as presumption of each bag having 50 kg shall not be 

allowed. In case of use of admixture, the mix shall be designed with these ingredients as well. The specification mentioned herein 

below shall be followed for Design MixConcrete. 

 

INGREDIENTS 

 

i) Coarse Aggregate: - As per CPWDSpecifications 

 

ii) Fine Aggregate: - As per CPWD Specifications. 

 

iii) Water: - As per requirements laid down in IS 456-2000 and CPWDspecifications. 

 

iv) Cement: Cement arranged by the contractor will be OPC (in bags) conforming to IS :8112. 

 

Admixture:- Admixtures shall not be  used  without  approval  of  Engineer-in-Charge.  Wherever  required,  admixtures of 

approved quality shall be  mixed  with  concrete  to achieve the desired workability within specified watercement ratio. The 

admixture shall conform to IS: 9103. The chloride content in the admixture shall satisfy the requirement of BIS: 5075. The total 

amount of chlorides in the admixture mixed concrete shall also satisfy the requirements of IS:456-2000 

 

The contractor shall not be paid anything extra for admixture required for achieving desired workability without any change in 

specified water cement ratio for RCC / CCwork. 

 

Grade of concrete: - The characteristic compressive strength of various grades of concrete shall be given asbelow:- 

 

Sl. 

No 

Grade 

Designation 
Compressive 
strength on 15cm cubes 

min 7days 

( N/mm2) 

Specified 

characteristic 

compressive strength 

at 28 days(N/mm2) 

Minimum 
cement content * 

(Kg percum) 

Maximum 
water cement 

ratio 

(i) M-15 As per Design 15 240 0.5 

(ii) M-25 As per Design 25 330 0.4 

(iii) M-30 As per Design 30 340 0.4 

 
 

The Concrete mix will be designed for minimum workability as specified in para 7 ofIS–456-2000 

 

WORKABILITY OF CONCRETE (UNLESS OTHERWISE SPECIFIED ELSEWHERE OR AS DECIDED BY ENGINEER 

INCHARGE. 

 

Placing Conditions Degree of 

Workability 

Slump (mm) 

(1) (2) (3) 

Lightly reinforced sections in slabs, beams, walls, 

columns 

Low 25-75 

Heavily reinforced section in slabs, beams, walls, columns. Medium 50-100 

Pumped concrete Medium 75-100 
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The recommended values of slump for various members to confirm IS456 

 

In the designation of concrete mix letter M refers to the mix and the number to the specified characteristic compressive strength 

of 15 cm – Cube at 28 days expressed in N/mm2. It is specifically highlighted that in addition to above requirement the maximum 

cement concrete for any grade shall not exceed 430kg/cum. 

 

The concrete design mix with or without admixture will be carried out by the contractor through IIT Delhi or NCBM Ballabhgarh 

and as per direction ofEngineer-In-Charge. 

 

The various ingredients for mix design/laboratory tests shall be sent to the lab / test houses through the Engineer-In- Charge of the 

project and got it tested in approved laboratories as may be decided by the Engineer-in-chargeEngineer-in- chargeEngineer-in-

chargeimmediately after award of work and the samples of such aggregate sent shall be preserved at site by the department. The 

admixture if used by contractor shall be at his own cost without any extrapayment. 

 

* Note : The Cement content means OPCCement. 

 

The contractor shall submit the mix design report from any of above approved laboratories like IIT Delhi, NCCBM Ballabhgarh, 

PEC Chandigarh, and Shree Ram Testing Lab Delhi for approval of Engineer in charge within 30 days from the date of issue of 

letter of acceptance of the bid. No concreting shall be done until the mix design isapproved. 

 

In case of change of source or characteristic properties of the ingredients used in the concrete mix during the work, a revised 

laboratory mix design report conducted in approved by Engineer-In-Charge shall be submitted by the contractor as per the direction 

of the Engineer incharge. 

 

APPROVAL OF DESIGN MIX 

 
(i) The mix design for a specified  grade  of  concrete  shall  be  done  for  a  target  mean compressive strength  Fckm=  Fck 
+1.65s 

 

Where Fck = Characteristic Compressive Strength at 28 days 

s = Standard deviation which depends on degree of quality control. 

 

(ii) The degree of quality control for this work is “good” for which the standard deviation (s) obtained for different grades 

of concrete shall be as per IS relevant IS Standards/Codes. 

(iii) Out of the six specimen of each set, three shall be tested at seven days and remaining three at 28 days. The preliminary 

tests at seven days are intended only to indicate the strength to be attained at 28days. 

 

CHARGES FOR DESIGNMIX 

 

(i) All cost of mix designing and testing connected therewith including charges payable to the laboratory shall be borne by 

thecontractor. 

DESIGN MIX CONCRETE FROM FULLY AUTOMATIC COMPUTERISED CONCRETE BATCHING AND 

MIXINGPLANT 

 

(i) Proportioning Concrete 

In proportioning cement concrete, the quantity of both cement and aggregates shall be determined by weight. The cement shall be 

weighed separately from the aggregates. Water shall either be measured by volume in calibrated tanks or weighed. All measuring 

equipment shall be maintained in a clean and serviceable condition. The amount of mixing water shall be adjusted to compensate 

for moisture content in both coarse and fine aggregates. The moisture content of aggregates shall be determined in accordance 

with IS: 2386 (Part III). Suitable adjustments shall also be made in the weights of aggregates to allow for the variation in weight 

of aggregates due to variation in moisture content. 

 

(ii) Production ofConcrete 

The concrete shall be RMC .produced in a central batching and mixing plant with, computerized printing for 

contents and admixture dosage. The batching plant shall be fully automatic. Automatic batcher shall be charged by devices which, 

when actuated by a Single starter switch will automatically start the weighing operation of each material and stop automatically, 

when the designated weight of each material has been reached. The batching plant shall have automatic arrangement for dispensing 

the admixture and shall also be capable of discharging water in more than one stage. A print out from the batching plant for every 

lot shall be submitted. A batching plant essentially shall consist of the following components: Separate storage bins for different 

sizes of aggregates, silo for cement; and water storagetank. 

 

Batching equipment 

Mixers 

Control panels 
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Mechanical material feeding and elevating arrangements 

The Contractor shall arrange for inspection of automatic batching plant within seven days of issue of letter of award to facilitate 

inspection and approval of same by Engineer-In-Charge. Nothing extra will be paid for this. 

 

(iii) The compartments of storage bins for aggregates shall be approximately of equal size. The cement compartment shall be 

centrally located in the batching plant. It shall be watertight and provided with necessary air vent, aeration fittings for proper flow 

of cement & emergency cement cut off gate. The aggregate and sand shall be charged by power operated centrally revolving chute. 

The entire plant from mixer floor upward shall be enclosed and insulated. The batch bins shall be constructed so as to by self-

cleansing during drawdown. The batch bins shall in general conform to the requirements of IS:4925. 

 

(iv) The batching equipment shall be capable of determining and controlling the prescribed amounts of various constituent 

materials for concrete accurately i.e. water, cement, sand, individual size of coarse aggregates etc. The accuracy of the measuring 

devices shall fall within the following limits. 

 

Measurement of Cement ±2% of the quantity of cement in each batch 

Measurement of Water ±3% of the quantity of water in each batch 

Measurement of Aggregate ±3% of the quantity of aggregate in each batch 

Measurement of Admixture ±3% of the quantity of admixture in each batch 

 

Mixing Concrete 

 

The mixer in the batching plant shall be so arranged that mixing action in the mixers can be observed from the operator's station. 

The mixer shall be equipped with a mechanically or electrically operated timing, signaling and metering device which will indicate 

and assure completion of the required mixing period. The mixer shall have all other components as specified in IS: 4925. 

Transportation, Placing and Compaction of Concrete 

 

(i) Mixed concrete from the batching plant shall be transported to the point of placement by transit mixers or through 

concrete pumps or steel closed bottom buckets capable of carrying 6 cum concrete. In case the concrete is proposed to be 

transported by transit mixer, the mixer speed shall not be less than 4 rev/ min. of the drum nor greater than a speed resulting in a 

peripheral velocity of the drum as 70 m / minute at its largest diameter. The agitating speed of the agitator shall be not less than 2 

rev / min. nor more than 6 rev / min. of the drum. The number of revolutions of the mixing drum or blades at mixing speed shall 

be between 70 to 100 revolutions for a uniform mix, after all ingredients, have been charged into the drum. Unless tempering 

water is added, all rotation after 100 revolutions shall be at agitating speed of 2 to 6 rev / min. and the number of  such rotations 

shall not exceed 250. The general construction of transit mixer and other requirements shall conform to IS:5892. 

 

(ii) In case concrete is to be transported by pumping, the conduit shall be primed by pumping a batch of mortar / thick cement 

slurry through the line to lubricate it. Once the pumping is started, it shall not be interrupted (if at all possible) as concrete standing 

idle in the line is liable to cause a plug. The operator shall ensure that some concrete is always there in the pump-receiving hopper 

during operation. The lines shall always be maintained clean and shall be free ofdents. 

 

(iii) Materials for pumped concrete shall be batched consistently and uniformly. Maximum size of aggregate shall not exceed 

one-third of the internal diameter of the pipe. Grading of aggregate shall be continuous and shall have sufficient ultra fine materials 

(materials finer than 0.25mm). Proportion of fine aggregates passing through 0.25mm shall be between15 & 30% and that passing 

through 0.125 mm sieve shall not be less than 5% of the total volume of aggregate. When pumping long distances and through 

hot weather, set- retarding admixtures may be used. Admixtures to improve workability can be added. Suitability of concrete shall 

be through pumping shall be verified by trial mixes and by performing pumpingtests. 

 
 

PREPARATION OF MIXES AS PER APPROVED DESIGN MIX AND CONDUCTING CONFIRMATORY TEST AT 

FIELDLAB. 

 

(i) The contractor shall make the cubes of trial mixes as per approved Mix design at site laboratory for all grades, in presence 

of Engineer in charge using sample of approved materials proposed to be used in the work prior to commencement of concreting 

and get them tested in his presence to his entire satisfaction for 7 days and 28 days. Test cubes shall be taken from trial mixes 

asfollows. 

 

For each mix, a set of six cubes shall be made from each of the three consecutive batches. Three cubes from each set of 

six shall be tested at age of 7 days and remaining three cubes at age of 28 days. The cubes shall be made, cured, transported and 

tested strictly in accordance with specifications. The average strength of nine cubes at age of 28 days shall exceed the specified 

target mean strength for which design mix has been approved , the evaluation of test results will be done as per IS : 456-2000. 
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WORK STRENGTHTEST 

 

TEST SPECIMEN 

Work strength test shall be conducted in accordance with IS: 516 on random sampling. Each test shall be 

conducted on six specimen, three of which shall be tested at 7 days and remaining three at 28 days. Additional samples shall be 

prepared, if required, as per direction of Engineer in charge for testing samples cured by accelerated method as described in IS: 

9103. 

 

TEST RESULTS OF SAMPLE 

The test results of the sample shall be the average of the strength of three specimen. The individual variation shall not be 

more than + - 15 percent of the average. If more, the test results of the sample are invalid. 90% of the total tests shall be done at 

the laboratory established at site by the contractor and remaining 10% in the laboratory of Government Engineering colleges, or 

in any other approved laboratory as directed by the Engineer-in-charge. 

 

STANDARD FORACCEPTANCE 

 

i) Standard of acceptance shall be same as specified in clause 16 of IS456-2000. 

 

ii) In order to keep the floor finish as per direction of Engineer-in-charge and as per Architectural drawings and to provide 

required thickness of the flooring as per specification, the level of top surface of RCC shall be accordingly adjusted at the time of 

its centering, shuttering and casting for which nothing extra shall be paid to thecontractor. 

 

Ultrasonic Pulse Velocity Method of Test forRCC 

 

i) The underlying principle of assessing the quality of concrete is that comparatively higher velocities are obtained when 

the quality of concrete in terms of density, homogeneity and uniformly is good. The consistency of the concrete as regards its 

general quality gets established. In case of poorer quality lower velocities are obtained. If there are cracks, voids or flaws inside 

the concrete which come in the way of transmission of pulse, lower velocities areobtained. 

 

ii) The quality of concrete in terms of uniformity, incidence or absence of internal flaws, cracks and segregation etc. 

indicative of the level of workmanship employed, can thus be assessed using the guidance given in table below, which have been 

evolved for characterizing the quality concrete in structure in term of the ultrasonic pulsevelocity. 

 

Velocity criterion for Concrete Quality Grading. 

 

Sl. No. Pulse velocity by Cross Probing 

(km/sec) 

Concrete Quality Grading 

1 Above 4.5 Excellent 

2 4.5 to 3.5 Good 

3 3.5 to 3.0 Medium 

4 Below 3.0 Doubtful 

 

Note : In Case of “doubtful” quality it may be necessary to carry further tests. 

 

iii) Pulse velocity method of test of concrete is to be conducted for DTU works as a routine test. The acceptance criteria as 

per the above table will be applicable which is as per IS 13311 (part-1): 1992. From the above “Good” and “Excellent” grading 

are acceptable and below these grading the concrete will not beacceptable. 

 

iv) 5% of the total number of RCC members in each category i.e. beam, column, slab and footing may be tested by UPV test 

method for establishing quality of concrete. It is suggested that test be conducted on RCC beam near joint with column, on RCC 

column near joint with beam, on RCC footings and rafts. On RCC rafts a suitable grid can be worked out for determining number 

of tests. In addition doubtful areas such as honeycombed locations, locations, where continuous seepage is observed, construction 

joints and visible loose pockets will also betested. 

 

v) The test results are to be examined in view of the above acceptance criteria “Good” and “Excellent” and wherever 

concrete is found with less than required quality as per acceptance criteria, repairs to concrete will be made. Honeycombed areas 

and loose pockets will be repaired by grouting using Portland Cement Mortar/Polymer Modifies Cement Mortar /EpoxyMortar 

,etc. after chipping loose concrete in appropriate manner. In areas where concrete is found below acceptance criteria and defects 

are not apparently visible on surface ,injecting approved grout in appropriate proportion using epoxy grout /acrylic Polymer 

modified cements slurry made with shrinkage compensating cement / plain cement slurry etc will be resorted to for repairs.(refer 

relevant chapters from CPWD Hand Book on Repairs and Rehabilitation of RCC Buildings).Repair to concrete will be done till 

satisfactory results are obtained as per the acceptance criteria by retesting of the repaired area. If satisfactory results are not 

obtained dismantling and relaying of concrete will be done. 
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MEASUREMENT 

 

As per CPWD specifications. 

 

TOLERANCES 

 

As per CPWD specifications 

 

RATE:- 

 

i) The rate includes the cost of materials and labour involved in all the operations described above except for the cost of 

centering, shuttering and reinforcement, which will be paidseparately. 

ii) In case of actual average compressive , strength being less than specified strength which shall be governed by para ‘ 

Standard of Acceptance” as above the rate payable shall be worked out accordingly on proratabasis. 

iii) In case of rejection of concrete on account of unacceptable compressive strength, governed by para ‘Standard of 

Acceptance’ as above, the work for which samples have failed shall be redone at the cost of contractors. However, the Engineer 

in charge may order for additional tests (like cutting cores, ultrasonic pulse velocity test, load test on structure or part of structure 

etc) to be carried out at the cost of contractor to ascertain if the portion of structure wherein concrete represented by the sample 

has been used, can be retained on the basis of results of individual or combination of these tests. The contractor shall take remedial 

measures necessary to retain the structure as approved by the Engineer in charge without any extra cost. However, for payment, 

the basis of rate payable to contractor shall be governed by the 28 days cube test results and reduced  rates  shall  be regulated in 

accordance with para 5.4.13 of Revised CPWD specification 2009,Vol.-I. 

iv) As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or as required, 

lower than general floors shuttering should be adjusted accordingly. The landing level of mumti / Staircase cabin shall be Kept 

one riser level higher than adjoining slab level so as to accommodate water proofing treatment over terrace slab. In case of kitchen 

slab the portion of floor trap below kitchen platform be kept at lower level as per drawings. Nothing extra is payable on thisaccount. 

v) For the execution of centering and shuttering, the contractor shall use propriety “Reebole” chemical mould release agent 

of FOSROC or equivalent as shuttering oil as approved by Engineer-in-charge and nothing extra shall be paid on this account. 

 

COVER/SPACERBLOCK 

The contractor shall provide approved type of support for maintaining the bars in position and ensuring required spacing 

and correct cover of concrete to reinforcement as called for in the drawings, spacer blocks of required shape and size. Chairs and 

spacer bars shall be used in order to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with 

approved proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or 

equivalent as approved by the Engineer-in-charge at his discretion)of high early strength and same colour as surrounding concrete, 

Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be used as spacer blocks unless specially approved by the 

Engineer-in-charge, rate of RCC items is inclusive of cost of such coverblocks. 

 

FALSECEILING 

(i) General 

Work shall in general be carried out as per the CPWD specification. Modular and acoustical false ceiling shall be provided and 

installed in all areas. All ceilings in the office areas, pantry and all service areas shall be openable, where provided in drawing and 

nothing extra shall be payable for provision for access panels. 

 

The false ceiling material shall be of Gyp board, metal, acoustic modular tiles or calcium silicate mineral fibre ceiling tiles. The 

technical assistance and guidance is to be taken from the respective approved manufacturers and work shall be done strictly 

according to the manufacturer’s specifications and manuals. Material from original source shall only be used. 

 

The false ceiling shall be got executed through authorized applicator of approved manufacturer only. 

 

A sample of each finish shall be got approved before proceeding for bulk production. GI framing shall be erected as per 

recommendation of the manufacturer specification and approval of CPWD 

 

No sagging, unleveled stretch of work or chipped tiles shall be accepted. Contractor shall take full responsibility for its firmness 

with the structure. 

 

The false ceiling comprises of Gypsum board, Acoustical Ceiling Tiles and Metallic Tiles. The Gypsum board false ceiling is to 

be in different shapes. Such as Vaults, Coffers, cove’s and Plain in unison with Acoustical Ceiling Tiles and Metallic Tiles Ceiling. 

The technical assistance and guidance is to be taken from manufacturers and work has to be done according to the 
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manufacturer’s specifications and manuals. A sample of each finish shall be got approved before proceeding for bulk production. 

GI 

 

Framing shall be erected as per recommendation of the manufacturer specification and approval of the Engineer-in-charge. The 

main contractor shall engage specialized agency and submit its credentials to Engineer-in-charge for approval. The criteria for 

setting the terms and conditions shall be broadly in line with CPWD criteria for similar works. The work shall be taken up only 

when specialized agency is approved in writing by Engineer-in-charge. 

 

False ceiling work shall be carried out in accordance with the actual site conditions at different /split-levels. Any sagging, unleveled 

stretch of work shall be redone /replaced and made good, at no extra charge, to the satisfaction of Engineer-in-charge. No 

compensation shall be paid on account of provision /coverage of openings for lighting fixtures, air-conditioning ducts and the likes 

as detailed in drawings and /ordirected. 

 
 

GLASS AND GLAZING WORK 

GENERAL 

A sensitive use of clear glass and glass with frosted 3M film shall be used in the interiors to admit natural light and give privacy 

to areas. All glass above 300mm x 300mm should be tempered/ toughened. Frameless glass used should be highly polished edges 

using CNCmachines. 

 

a) Glazing 

The contractor shall furnish all labour, material and equipment required completing the installation of all glass and related items. 

A glass shall be of the type, quality, and substance specified in the schedule of quantities. The contractor shall cut glass sizes by 

field measurements or dimensions of the approved shop drawings. The responsibility for correct glass sizes shall rest with the 

contractor. No cracked, chipped or disfigured glass shall accepted, and the contractor shall replace all breakages or faulty 

installation without extra cost. 

 

The glass shall be set in wood or metal glazing straps and metal sash with elastic glazing and compound. The glass shall be beaded 

first and so installed as to achieve a completely watertight result. The opaque glass, where called for, shall be set with the smooth 

surface outside. At the completion of the work all glass shall be thoroughly cleaned off paint and other marks removed. No cracked, 

chipped or disfigured glass shall be accepted, and the contractor shall replace all breakage or faulty installation without extra cost 

to the owner before acceptance offit-out. 

 

All vision glasses shall be float glass of specified thickness. The edges shall be beveled as indicated in drawings and shall be done 

at approved source. 

 

The Etching wherever specified in drawings, shall be done at approved sources as per full-scale drawing approved by Engineer- 

in-charge / Project Manger. The etched panel shall be chemically washed /treated as per specialist specifications to have a 

permanent dust free surface. 

 

The Contractor shall be responsible for protecting all mirrors and glasses fixed by him and shall replace at his own expense any 

broken or damaged mirror / glass caused through lack of adequate protection or care in installation or handling. 

 

b) Tempered / ToughenedGlass: 

Tempered /Toughened glass shall be examined by the glass manufacturer to detect and discard any glass which exceeds the 

following tolerance: 1.5mm bow in 600mm: 3mm bow in 1500mm; 6mm bow in 3000mm; 9 mm bow in 4500mm. Where the 

strengthening process results in essentially parallel ripples or waves, the deviation from flatness at any peak shall not exceed 

0.13 mm and the difference between adjacent peaks shall not exceed 0.13mm. Where bow tolerance and wave tolerance differ, 

the stricter requirements shall govern. Direction of ripples shall be consistent and in conformance with architectural design. 

 

Following test shall be also carried out by the contractor at his own cost as per following provisions. 

 

Thickness Impact 

Strength 

Fragmentation Surface 

Compression 

Bending 

Strength 

IS-2835-1987 IS-2553- 

PART-I 

IS-2553- 

PART-I 

ASTM C-1048-90 DIN 1249- 
PART – 12 

 

c) FloatGlass 

Glass that gives distorted reflections will not be accepted. Reflections due to pressure, paints poor manufacturing process, uneven 

thickness or poor storage are some of the reasons for distortion. All clear float glass quality should conform to BS – 952 and 

ASTM C 1036 – 90. 
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d) Mirrors 

Mirrors shall be fabricated from best clear plate or float glass of approved quality in imported variety and shall match the 

International Standards. All fixed panel mirrors shall be +/- 0.30mm tolerance. The edges of mirrors shall be polished and beveled 

and mitered as per I.S. specifications wherever, it’s indicated in the drawing. 

 

FLOORING:- 

All work in general shall be carried out as per CPWD Specification. Only machine cut stone slabs of marble, granite, Kota, 

jaiselmer etc. shall be used for flooring work. 

Wherever flooring is to be done in patterns of tiles/stone, the contractor shall get samples of each pattern laid and approved by the 

Engineer-in-charge before final laying of such flooring for which nothing extra shall be paid. 

Different stones/tiles used in pattern flooring shall be measured separately as defined in the nomenclature of the item and nothing 

extra for laying pattern flooring shall be paid over and above the quoted rate. No additional wastage, if any, shall be accounted 

for any extrapayment. 

Nothing extra shall be payable for using combination of marble, granite, Kota, sand stone slabs & ceramic tiles in the required 

pattern at various locations. 

Nothing extra will be paid for the additional thickness of bed mortar that will be required to achieve uniform finished surface on 

account of difference in specified thickness of marble, granite, Kota stone, sand stone & ceramic tiles. 

Flooring in toilets, verandah, kitchen, courtyard etc. shall be laid to the required slope/gradient as per the directions of the 

Engineer-in-charge. 

Samples of the materials shall be got approved form the Engineer-in-charge well in time and kept in safe custody at the site till 

completion ofwork. 

The pattern, spacing and locations of joints shall be as per drawings and direction of the Engineer-in-charge. Nothing extra on this 

account shall be payable. 

Projections shall be rounded at the edges or half rounded as per drawings and directions of Engineer-in-charge for which payment 

shall be made separately if necessary. 

The samples of flooring dado & skirting as per approved pattern shall be prepared and got approved form the Engineer-in- charge 

before execution ofwork. 

Kota/ marble/granite stone used over the treads/risers of the stair cases shall be as per pattern approved by Engineer-in-charge. 

Nothing extra on this account shall be payable. 

Whenever the Kota stone/marble/granite stone flooring are to be provided in treads of staircase. It should be provided in one piece 

with pre finished nosing and pre polished exposed surfaces and edges. 

Whenever Kota stone 25mm thick is used in skirting. It should be executed by making shallow chase in wall to given flush surface. 

 

FINISHING 

 

a) The work shall be done in accordance with CPWD Specifications -2009 Vol. I to Vol. II with upto date correction slips 

and the manufacturer’s specifications where CPWD specifications are notavailable. 

 

b) The quantity of paint required as per the theoretical consumption including wastages, if any, shall be procured from the 

approved manufacturer or his authorized dealers and deposited with the representative of the Engineer-in-Charge atsite. 

 

c) The paint shall be obtained in smaller packing (around 20litre). 

 

d) The paint shall be kept in the joint custody of the Department and the Contractor and day- to-day account of receipt and 

issue shall be maintained. However, the safe custody and watch and ward shall remain to be the responsibility of the Contractor. 

Nothing extra shall be payable on thisaccount. 

 

e) The name of the manufacturer, manufacturer’s product identification, and manufacturer’s mixing instructions, warnings 

and instructions for handling and application, toxicity and date of manufacturing and shelf life shall be clearly and legibly 

mentioned on the labels of each container. These details shall be kept in record. The material shall be consumed in the order of 

material brought to site, first come first consume basis. The Contractor shall obtain and submit to the Department the 

manufacturer’s certificate for compliance of the various characteristics of the materials as per the manufacturer’s specifications 

and also copy of the manufacturer’s test report for therecord. 

 

f) Empty containers of the paints shall not be removed from site till the completion of the work unless otherwise permitted 

and shall be removed only with the permission of the Engineer-in-Charge or his authorized representative at site of work. 

 

g) All arrangements for measuring, dosing etc. at site shall be made by the Contractor. Nothing extra shall be payable on 

thisaccount. 

 

h) The Contractor shall apply samples of each kind of paint for the approval of shade and colour as per the directions of the 

Engineer-in-Charge before procuring the paint inmass. 
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i) All incidental charges of cartage, storage, wastage, safe custody, scaffolding, cost of samples and mock ups etc. shall be 

borne by the Contractor and no claim, whatsoever, shall be entertained on thisaccount. 

 

j) For the item of Epoxy paint, it is clarified that the surface for painting shall be prepared by shot blasting. The metal 

surface shall be cleaned off any rust using sand/ emery paper and also by mechanical brush / power tool cleaning using grinder as 

required as per the manufacturer’s specifications etc. The sand blasting as such is not required to be carried out on the  surface. 

However the epoxy primer shall be applied immediately after the surfacepreparation. 

 

k) For the item of melamine polish, the item includes all the sand papering required to be carried out and wiped properly 

for cleaning all the loose dust particles. Necessary masking tapes are to be provided where different finishing work is to be carried 

out, so that the melamine polish does not spread to the other surfaces. Care should be taken while removing the masking tape, so 

that the surface is not damaged. Cost of melamine polish includes the cost of providing and removing the masking tapes wherever 

required. The surface shall be sand papered using emery paper no. 180, 320 and 400 as required. Any staining required shall be 

carried out by applying Apcolite Wood Stain or equivalent, to achieve the required colour and shade as directed by the Engineer-

in-Charge. The item of melamine polish is deemed to include cost of such staining. Where French spirit polish is to be carried out 

the rate is inclusive of cost of staining and wood filler (Apcolite wood filler of Asian Paints or Asian NC Clear Wood filler or 

equivalent of other brands ICI and Pidilite Industries) if required. Nothing extra shall be payable on thisaccount. 

 

QUALITY ASSURANCE 

For Quality Assurance the Contractor shall ensure that color and texture of finish coats, shall match the approved sample. Also, 

Color of priming coat shall be lighter than body coat. 

Color of body coat shall be lighter than finish coat. 

Color prime and body coats as required so as not to show through the finish coat and to mask surface imperfections. 
Before starting application of each type of paint, the Contractor shall apply the paint to a specimen area, not to exceed 10 square 

meter and get finish and texture approved and shall use it as a sample for the remainder of the work. 

 

 STAINLESS STEEL HANDRAIL 

The work shall be got executed as per CPWD Specifications and as per the manufacturer’s specification through specialized 

agency as approved by the Engineer-in-Charge. 

i) Providing, fabricating and fixing in position welded built –up section using stainless steel section/pipes and connecting 

plates, of Grade S.S 304 (SS 316 Grade shall be used for exterior applications) and of required diameter & thickness as per the 

Engineer-in-charge structural Drawings and details, at the junctions of doors, on walls, other locations as directed etc. including 

cutting, welding, grinding, bending to required profile and shape, finish, hoisting, buffing and polishing, cutting chase / embedding 

in RCC / Masonry, fixing using stainless steel screws, nuts, bolts and washers or stainless steel fasteners as required to make it 

rigidly fixed & stable and making good the plaster/ flooring etc. all complete, at all floors and all levels as directed by the Engineer-

in – Charge. Prototype samples to be approved by Engineer-in-charge before massfabrication. 

 

ii) Rate includes cost of all inputs of materials, labour, T&P, etc. involved in the work and all incidental charges to execute 

this item. However, for the purpose of payment only the actual weight of the stainless pipes and stainless steel plates provided 

and fixed shall be measured inkg. 

 

7 PARTICULAR SPECIFICATION AND ADDITIONAL CONDITIONS FOR WATER PROOFINGWORK 

The work shall be got executed as per CPWD Specifications and as per the manufacturer’s specification through specialized 

agency as approved by theEngineer-in-Charge. 

 

The contractor shall furnish the following particulars immediately after the issue of letter of acceptance by the Department. 

The name of the specialized firm. 

The trade names of the product, which would be used. 

List of works where the treatment has been used. 

Quantity of chlorides and sulphides used in the product. 

 
 

GENERAL 

All the water proofing treatment shall be got executed through the specialized agencies. The specialized agencies shall be got 

approved from the Chief Engineer. The contractor shall furnish the following particulars immediately after the issue of letter of 

acceptance by the Department. 

The name of the specialized firm. 

The trade names of the product, which would be used. 

List of works where the treatment has been used. 

Quantity of chlorides and sulphides used in the product. 
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The water proofing treatment for the U.G. sump, terrace tank etc. shall be tested by filling the tanks completely with potable water 

and observing for leakage for minimum 72 hours. All the arrangements for testing including supplying water, closing all the outlets 

temporaily and restoring after the test etc. shall be made by the contractor at his own cost. The contractor at his own cost rectify 

any leakage noticed. 

The specialist agency for waterproofing shall also grout the Nothing extra shall be payable on thisaccount. 

The water proofing treatment over the terrace slab, in the sunk / depressed slabs shall be tested by poding water as specified for 

curing as well as observing for leakage for minimum 2 weeks. All the arrangements for testing including supplying water, making 

temporary bunds using mortar, removing bunds after testing etc. shall be made by the contractor at his own cost. The contractor 

at his own cost shall rectify any leakage noticed. Nothing extra shall be payable on thisaccount. 

 

Water proofing treatment for the basement walls andrafts. 

The water proofing items shall be got executed through one of the approved agencies as per the list of approved agencies attached 

with the tender. The integral cement based water proofing treatment shall be as per the item description and as directed byEngineer-

in-Charge. 

The specialist agency for water proofing work shall provide necessary sleeves made out of G.I pipes / M.S. puddle flanges 

(payment for which shall be made under relevant item) in the water proofing treatment at base and the raft for release of uplift 

pressure till the pressure is taken by the rock anchors and the dead weight of the building. The necessary provisions shall be made 

for filling these sleeves with cement concrete of same grade and then pressure grouting these holes with polymer modified cement 

slurry using aluminum nipples etc. at a later date. However, the agency shall ensure complete watertight ness of the raft and the 

water proofing treatment below raft. Junctions of the rock anchors with the concrete of the basement raft. Nothing extra shall be 

payable on this account and shall not be measured separately forpayment. 

The specialist agency for water proofing work shall also grout the junctions of the various service lines entering or coming out 

through the basement wall. Nothing extra shall be payable on this account and shall not be measured separately for payment. 

The reinforced cement concrete provided in the base and walls of underground tanks shall be admixed with water proofing 

compound confirming to IS 2645. The guarantee for the water proofing treatment shall include dismantling and relaying the 

Reinforced cement concrete, if required for rectifying any defect in the water proofing treatment. Nothing extra shall be payable 

on this account and shall not be measured separately forpayment. 

Layout and Design: The layout and design of raft foundation shall be as per structural design / drawing to be supplied by the 

Engineer-in-Charge. The structural drawing shall be properly correlated with the architectural drawing of the work before actual 

execution. The discrepancy if any, thus notice shall be brought to the notice of Engineer-in-Charge for necessary correction. 

The work shall be in general carried out in accordance with CPWD specifications with up-to-date correction slips. However if the 

said specifications differ from those detailed in the specifications of the particular item in the schedule of quantities attached or 

from the particular specifications given here under the later shallprevail. 

The water proofing compound used in integral water proofing treatment shall satisfy all the performance requirements indicated 

in IS : 2645 and shall be got tested before its use. The compound shall be used @ 2% by weight of cement used or as recommended 

by themanufacturer. 

Total quantity of the water proofing compound required shall be arranged only after obtaining the prior approved of the Engineer-

in-Charge in writing. Materials shall be kept under double lock and key and proper account of the water proofing compound used 

in the work shall be maintained. It shall be ensured that the consumption of the compound is as per specified requirements. 

 

GUARANTEE FOR WATER PROOFING TREATMENT 

 

The contractor shall be fully responsible for and shall guarantee proper performance of the entire waterproofing system for a 

period of 10 (Ten) years from the final completion of works. In addition, specific 10 years written guarantee (to be furnished in a 

non-judicial stamp paper of value not less than Rs.100/-) in approved proforma shall be submitted for the performance of the 

system, before final payment and shall not in any way limit any other rights the Employer may have under the contract .Guarantee 

for water proofing shall comprises of all the items described above in particular specification. 

 

All water-proofing work shall be carried out through approved specialist agency as per method of working approved by the 

Engineer-in-charge. However the Contractors shall be solely responsible for waterproofing treatment until the expiry of the above 

guarantee period. 

 

Ten years guarantee in prescribed proforma attached shall be given by the contractor for the water proofing treatment. In addition 

10% (ten percent) of the cost of these items of water proofing under this sub head shall be retained as guarantee to watch the 

performance of the work executed. However, half of this amount (withheld) would be released after five years from the date of 

completion of the work, if the performance of the waterproofing works is satisfactory. The remaining withheld amount shall be 

released after completion of ten years from the date of completion of work, if the performance of the waterproofing work is 

satisfactory. If any defect is noticed during the guarantee period, it should be rectified by the contractor within seven days  of  

issuing  of  notice  by the  Engineer-in-Charge and,  if  not attended to, the same shall be got done  through other agency at the 

risk and cost of the contractor and recovery shall be effected from the amount retained towards 

guarantee.Inanycase,thecontractorandthespecialistagency,duringtheguaranteeperiod,shallinspectandexaminethe 
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treatment once in every year and make good any defect observed and confirm the same in writing. The security deposit can be 

released in full, if bank guarantee of equivalent amount, valid for the duration of guarantee period, is produced and deposited with 

the Department. 

 

8 PARTICULAR SPECIFICATIONS – ALUMINIUMWORK 

FOR DOORS, WINDOWS ANDPARTITIONS 

The material for the work shall be procured from the approved manufacturer as per the list attached with the tender documents. 

The Contractor shall procure and submit samples of various materials to be used in the work for the approval of Engineer-in-

Charge and no work shall commence before such samples are approved. Samples of un-anodized as well as anodized aluminium 

sections, neoprene gaskets, glass, stainless steel screws, anchor fasteners, hardware and any other material or components requiring 

approval of samples, in opinion of Engineer-in-Charge, shall be submitted for the approval as mentioned above .The above samples 

shall be retained as standards of materials and workmanship. The cost of the above samples shall be borne by theContractor. 

The Contractor shall prepare the shop drawings for the aluminium windows giving details of the various aluminium sections, 

neoprene gaskets, cleats, anchor fasteners, hardware, sealants, glass etc. and submit the same for the approval of Engineer-in-

Charge. Nothing extra shall be payable on thisaccount. 

Only after the approval of the samples and the shop drawings by the Engineer-in-Charge, the Contractor shall procure the material 

for the work. All materials brought to the site by the Contractor, for use in the work, as well as fabricated components shall be 

subject to inspection and approval by Engineer-in-Charge. The Contractor shall, if required by the Engineer-in-Charge, produce 

manufacturer’s test certificates for any material or particular batch of materials supplied byhim. 

The Contractor shall prepare a finished sample of the aluminium window along with glazing panel and fittings etc. for approval 

of workmanship and material. Nothing extra shall be payable on thisaccount. 

The Contractor shall get the necessary tests carried out in an approved laboratory, as specified. The tests carried out shall be as 

per relevant specifications / Standard Codes. One test for each lot of anodized aluminium section of each type shall be carried out. 

However, this is subject to at least one test for every 1,000 Kg or part thereof, for each type ofsection. 

Aluminium sections to be used for doors, windows, ventilators and fixed glazing, partitions, false ceiling etc. shall be appropriate 

to meet technical, structural, functional and aesthetic considerations. The anodizing shall be carried out in an approved factory / 

workshop as specified in the tender documents. 

The aluminium extruded sections shall conform to I.S. Designations HEIWP / HVIWP alloy, with chemical composition and 

technical properties as per I.S. 733 and I.S.1285. 

For sectional weight tolerance limits shall be (-) 0.5%. However, payment for extruded aluminium sections on weight basis shall 

be as per paras 10.25 (I) & (II). 

 

FABRICATION 

 

All joints shall be accurately fabricated and be hairline in appearance. The finished surface shall be free from visible defects. 

 

Taking into consideration varying profiles of aluminium sections being extruded by approved manufacturers, the Contractor shall 

prepare detailed shop drawings of his proposal using suitable sections based on architectural design / drawings, adequate to meet 

the requirements / specifications laid down and as proposed by the manufacturer and these detailed shop drawings shall be subject 

to approval of the Engineer – in –Charge. 

 

All hardware used shall conform to the relevant specifications and as per samples approved by the Engineer-in-Charge. Design, 

quality, type, number and fixing of hardware shall be generally in accordance with architectural drawings and as approved by the 

Engineer-in-Charge beforeuse. 

 

All doors, windows, ventilators and glazing etc. shall be made water tight with neoprene gaskets and weather silicone sealants to 

the satisfaction of the Engineer-in-Charge, for which nothing extra shall bepayable. 

 

The frames shall be strictly as per Architectural drawings, the corners of the frame being fabricated to the true right angles. Both 

the fixed frames and openable shutter frames shall be fabricated out of sections cut to required length, mitered and mechanically 

jointed for satisfactory performance. All members shall be accurately machine milled and fitted to form hairline joints. The jointing 

accessories such as aluminium cleats, stainless steel screws etc. shall not to cause any bi-metallic reaction by providing separators, 

wherever required. Nothing extra shall be payable for jointingaccessories. 

Mitered joints of the doors, windows, ventilators shutters and frames shall be either corner crimped or fixed with self tapping 

stainless steel screws of approved make and quality to heavy duty extruded aluminium cleats and sealed with weather silicone 

sealant, for which nothing extra shall bepayable. 

 

Vertical members of the aluminium frame work shall be embedded in the floors, wherever required, by cutting and making good 

of the floor. Nothing extra shall be payable on thisaccount. 
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FIXING OF ALUMINIUM FRAMEWORK 

 

The screws used for fixing fixed aluminium frames of the aluminium windows to masonry walls / RCC members and aluminium 

members to other aluminium members shall be of stainless steel of approved make and quality and of stainless steel grade 304. 

Threads of machine screws used shall conform to requirement of I.S.4218. 

 

The aluminium frames of the gypsum board partition and the wooden rafter ceiling shall be fixed to masonry walls / RCC members 

using stainless steel anchor fasteners of grade 316, of Kundan or Arrow make and aluminium members to other aluminium 

members shall be fixed using stainless steel screws of approved make and quality and of stainless steel grade304. 

 

For the aluminium windows, the gap between the aluminium frames and the R.C.C / Masonry and also any gaps in the various 

sections shall be filled with weather silicone sealant DC 795 of Dow Corning or equivalent in the required bite size, to ensure 

water tightness including providing and fixing backer rod , wherever required. The weather silicone sealant shall be of such 

approved colour and composition that it would not stain or streak the masonry / R.C.C. work. It should not sag or flow and shall 

not set hard or dry out under any conditions of weather and shall be tooled properly. The weather silicone sealant shall be used as 

per the manufacturer’s specifications and shall be of approved colour and shade. Any excess sealant shall be removed / cleared. 

Nothing extra shall be payable for theabove. 

 

Fixing of glass panes shall be designed in such a way that replacing damaged / broken glass panes is easily possible without 

having to remove or damage any members or interior finishingmaterials. 

 

ANODIZING 

(I) Aluminium sections shall be anodized as per I.S. 7088 – 1973. Anodizing to be as per grade AC 20 and not less than 20 

microns thick when measured as per I.S. 6012, in colour and shade as approved by theEngineer-in-charge. 

(II) The anodic coating shall be properly sealed by steam or dipping in de-ionized water as per I.S. 1868-1982 and / or I.S. 

6057. Sealing quality shall be tested in accordance with the relevant standards. Nothing extra shall be payable on thisaccount. 

(III) The Contractor shall satisfy himself by checking in the factory that the thickness of the anodic coating is found to be 

minimum 20 microns and sealing quality is appropriate everywhere. The testing shall be done in an approved laboratory by EDDY 

CURRENT METHOD as per I.S. 6012 for thickness. For testing the thickness of anodic coating of the anodized aluminium 

sections, the calibration shall be done on bare (un-anodized) aluminium sections of same type. If any material is found sub-

standard, it shall berejected. 

(IV) All anodized aluminium works shall conform to relevant I.S. Codes relating to materials, workmanship, fabrications, 

finishing,erection,installationsetc.InthisconnectionI.S.CodesincludingI.S.1868–1982,I.S.733–1983,I.S.1948-1961, 

I.S. 7088-1973, I.S. 6012-1970, I.S. 1285 – 1975, I.S. 740-1975 are considered relevant and applicable. 

The exposed surface of the aluminium sections shall be protected against surface damage, dents, scratches etc. It shall, therefore, 

be provided with protective tape. After fixing and assuring of proper functioning of doors, windows, frame work for partitions / 

false ceiling etc. such protective tape shall be cleaned out / removed as per the directions of Engineer-in-Charge. Nothing extra 

shall be payable for above. 

 

Glazing 

(I) All glass panes shall be retained within aluminium framing by use of exterior grade neoprene gaskets. Use of glazing  or 

caulking compounds around the perimeter of glass will not be permitted. There shall be no whistling or rattling. Before installation 

of glass, Contractor shall ensure thefollowing: 

All glazing rebates shall be square, to plumb, true to plane, dry and free from dust. 

Glass edge shall be clean and cut to exact size and grounded. 

Annealed float glass in doors, windows, ventilators and fixed glazing etc. shall be of approved make and standard quality 

conforming to C.P.W.D. Specifications. 

4 mm thick glass panes shall be provided for openings not exceeding 0.5 sqm. For openings exceeding 0.5 sqm in area, 5.0 mm 

thick glass panes shall be provided unless specifiedotherwise. 

 

PROTECTIONS AND CLEANING. After erection and removal of protective layer, all aluminium works including glass panes 

shall be moist cleaned with a de-ionized water to clean all marks, stains andblemishes. 

 

MEASUREMENT ANDRATES: 

 

I) for aluminium framework, the length of each member of the frame shall be measured correct to half a centimeter. The 

weight shall then be calculated on the basis of unit weight specified in the manufacturer’scatalogue. 

(II) The actual weight per metre of the respective aluminium sections shall be measured for three random samples collected 

for each type of aluminium section used in the work, cut to require lengths and weighed and average weight calculated and 

recorded. The average weight for each type of aluminum section shall be taken as the actual weight per meter for that aluminium 

section. The decision of the Engineer-in-Charge as regards the random samples and average weight shall be final and binding on 

the Contractor and no claim of any kind shall be entertained from the Contractor in thisregard. 

(III) The quantity of the aluminum, to be paid for, shall be the least of the two weights calculated on the basis of above two 

paras – 11.25 (I) &(II). 
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(IV) For glazing, the actual area of the glass panels excluding the portion in the beading shall be measured in sqm upto two 

decimal places, forpayment. 

(V) Stainless steel adjustable friction hinges and the aluminium handles for the openable side-hung windows shall be of "Earl 

Bihari”, make or equivalent as approved by the Engineer-in-Charge. 2 nos. friction hinges shall be provided pershutter. 

(VI) The cost of designing and preparation of shop drawings, all the samples, mock up of window etc. is deemed to be included 

in the cost of the relevant items. Nothing extra shall be payable on thisaccount. 

(VII) The item for aluminium for fixed portions for aluminium windows, frame work for partitions and wooden rafter ceiling 

shall include cost of all inputs of labour, material (anodized aluminium sections, including cleats, other fixtures, weather silicone 

sealants, stainless steel screws, nuts, bolts, rawl plugs, backer rods, polyethylene tapes etc. which shall be required for fabrication 

and erection of aluminium work) T & P, all incidental charges, wastages etc. involved in the work. However, for the purpose of 

payment, the weight of aluminium sections for the fixed window frame, frame work for partitions and wooden rafter ceiling, shall 

be measured in Kg. The aluminium cleats, stainless steel screws, nuts, bolts, separators etc. shall not be measured separately for 

payment and their cost is deemed to be included in the cost of this item. The item for aluminium for frame work for fixed partitions 

and wooden rafter ceiling shall also include cost of providing and fixing stainless steel anchor fasteners as required. 

(IX) The item of aluminium for the openable aluminium shutters for windows and doors etc., shall include cost of all inputs 

of labour, material (anodized aluminium sections, including such as cleats / angles, other fixtures, stainless steel screws nuts, bolts, 

stainless steel hinges, weather silicone sealant etc. which shall be required for fabrication of aluminum work) T & P, all incidental 

charges, wastages etc. involved in the work. However, for the purpose of payment, the weight of aluminium sections for the 

window shutter (sash frame) shall be measured in Kg. The aluminium cleats, stainless steel anchor fasteners, screws, nuts, bolts, 

separators, stainless steel hinges, etc. shall not be measured separately for payment and their cost is deemed to be included in the 

cost of this item. The anodized aluminium snap beading for fixing glass panels in the openable shutters of the windows shall be 

measured separately ( on weight basis) and paid under this item of aluminium frame work for window shutters. 

(X) The glass shall be paid for separately under relevant item. The cost providing and fixing neoprene gasket, felt etc. is 

included in the cost of this item and shall not be measured separately for payment. 

The item for the aluminium frame work includes cost of making provision for fixing fittings, wherever required, as per the item 

description (The cost for providing fitting (handle and buffer) shall be paid for separately under relevant item). 

 
 

9. PARTICULAR SPECIFICATIONS FOR ROADWORK 

Roadwork shall, in general, be carried out as per the CPWD Specifications. 

 

TREMIX FLOORING 

The work in general shall be carried out as per the CPWD specifications for CC pavements. The work shall be got executed 

through specialized applicators having similar experience in executing tremix flooring using vacuum dewatering system. Before 

taking up the work, the Contractor shall, therefore, submit the credentials of the applicators along with the details of the similar 

works executed by them for the approval ofEngineer-in-Charge. 

The Contractor or their applicators shall have adequate machinery for laying and vibrating concrete including vacuum dewatering 

system etc. 

The concrete shall be of specified grade ready mix cement concrete with specified cement content per cubic metre of concrete 

with slump 70 to 80 mm. The concrete shall not have air-entrainment more than 2%. The concrete shall be levelled to required 

slope using bull float. The excess water shall be removed using vacuum dewatering process. After the concrete has stiffened to 

the point of supporting floating operation the surface shall be power floated using IRONITE no. 9.3. 

The flooring shall be done in panels of sizes not more than 20 x 4 metre. The construction joints shall, therefore, be formed with 

square edges using the steel formwork. Each panel shall then be divided into smaller panels of size not more than 3 x  2 metre  by 

providing contraction joints by cutting grooves of size 3 mm x 20 mm deep using mechanical saw. The cutting of the grooves 

shall be done as soon as the concrete isset. 

The top surface of the flooring shall be sprinkled with IRONITE no. 3 (non coloured) @ 3 kg. per sqm. It shall be sprinkled when 

the concrete is green, before troweling. Two-third quantity of the dry shake (metallic floor hardener) shall be sprinkled in the first 

pass and floated with power trowel and one third of the dry shakes shall be sprinkled in the 2nd pass and floated with power trowel 

to smooth finish. The first shake shall be allowed to remain unworked until it has absorbed moisture and then power floated. 

Similar operation shall be done for the 2nd shake. The surface then shall be textured to brush finish in a  workman like manner 

with uniform grains generally in onedirection. 

The surface shall then be cured for minimum 10 days. 

All precautions shall be taken to avoid any marks, impressions, scratches, stains etc. to the finished surface. 

One test for wear resistance (abrasion test) as per IS 1237 shall be carried out on the sample (3 specimen) core cut from the 

pavement. One core sample shall be tested for every 10,000 sqm or part thereof. The average wear shall not exceed 2 mm and 

2.5 mm for individual specimen. Besides, other tests for concrete shall be carried out as per the CPWD specifications. All 

arrangements for taking out core samples and other samples shall be made by the Contractor. The core holes shall then be filled 

properly with the concrete of the same mix in a workman like manner and cured properly. Nothing extra shall be paid on this 

account. 

The joints (expansion and contraction) / grooves shall then be filled with joint sealing compound conforming to grade B of IS 

1834 or equivalent in workmanlike manner. It shall not be measured separately for payment. 
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10. The item includes cost of all inputs of material, labour, T & P, all incidental charges, wastages and testing etc. involved 

in the work. 

 

 PARTICULAR SPECIFICATIONS FOR BACK UP RODS, JOINTS SEALING COMPOUNDS,INSERTS 

ANDEMBEDMENTS 

BACK UP RODS / WATERBARS 

I. Where water-bars are shown on the drawings, the joints shall incorporate an approved PVC external type water-bar 

complete with all necessary moulded or  prefabricated  intersection pieces assembled in accordance with the drawings with bends 

and butt joints in running lengths made by heat welding in an electrically heatedjig. 

II. Jointing and fixing of water-bars shall be carried out strictly in accordance with the manufacturer’sinstructions. 

III. The water-bars shall be installed so that they are securely held in their correct position during the placing and compacting 

of theconcrete. 

IV. Where reinforcement present adjacent to water-bars, adequate clearance shall be left between the reinforcement and 

water-bars to facilitate compaction of theconcrete. 

V. Double headed nails may be used in the edge of the water-bar outside the line of the external grooves for fixing purposes, 

but no other holes shall be permitted through thewater-bar. 

 

 Joint SealingCompounds 

I. Joint sealing compounds shall seal joints in concrete against the 40 passage of water, prevent the ingress of grit or other 

foreign material and protect the joint filler. The compound shall have good extensibility and adhesion to concrete surfaces and 

shall be resistant to flow andweathering. 

II. Poly supplied joints where specified on the drawings shallbe sealed  with polysulphide liquid  polymer, stored,  mixed, 

handled applied and cured strictly in accordance with the manufacturer's written instructions, such joints shall  be  formed to the 

correct dimensions, thoroughly cleaned and treated with recommended primer strictly in accordance with the manufacturer's 

written instructions prior to sealing. The Contractor shall use only competent personnel experienced in theapplication of 

polysulphide for such work. 

III. Where specified in the drawings, rubber/bituminous based sealants shall be of an approved manufacture. The treatment 

of the joint and the use of sealing compound shall bestrictly in accordance with  the  manufacturer's  written instructions.  The 

entire work shall be carried out as per is: 3414, is: 6509, is:11433. 

 

INSERTS ANDEMBEDMENTSHIP 

 

Various steel inserts and embedment’s are required under the contract to be fabricated, positioned and  secured  firmly into  place 

inside the formwork prior to concrete being poured. There are also requirements of jointing, threading, bolting and welding inserts 

and embedment’s of different concrete and structural steel elements in order to establish structural continuity and connection. 

Great care shall be exercised by the contractor in executing all aspects of the work related to inserts and embedment’s, including 

tolerances, so that the final assembly of the concrete elements can meet satisfactorily the continuity and contiguity requirements 

intended in thestructure. 

 

PARTICULAR SPECIFICATION FORACOUSTICS 

 

AcousticalTreatment 

Acoustical treatment to ceilings and walls shall be carried out using very low, medium and high frequency absorption 

materials, as specified in the Schedule of Quantities. The work shall be carried out generally as per CPWD specifications-2009 

Vol I & Vol. II with upto date correction slips, with additional recommendations of specialist manufacturers. 

 

Theworkofacousticaltreatmentshallbegotexecutedthroughauthorizedapplicatorofapprovedmanufactureronly. 

 

12.0      All the Suspended spider glazing system and ACP work shall be carried out as per CPWD general specification Vol-I  & 

Vol-II,2009. 
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION OF 

WORK IN RESPECT OF WATER PROOFING WORKS. 

 

This   agreement   made   this   day   of   two   thousand   and between, (Name of the contractor, hereinafter 

call Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government of the otherpart). 

 

Whereas   this   agreement   is   supplementary to   a   contract   (hereinafter   called   the   Contract)dated    and made 

between  the  GUARANTOR  of   the one   part   and   the GOVERNMENT of the other part where by the Contractor inter   alia, 

undertook to render the buildings and structures in the said contract recited completely water and leak-proof. 

 

And whereas the Guarantor agreed to give a guarantee to the effect that the said structures will remain water / leak proof for ten 

years from the date of completion of work. 

 

Now the Guarantor hereby guarantees that water proofing treatment given by him will render the structures completely leak proof 

and the minimum life of such water proofing treatment shall be ten years to be reckoned from the date completion of work Provided 

that the Guarantor will not be responsible for leakage caused by earthquakes or structural defects or misuse of roof or alterations 

and for such purpose 

 

a) Misuse of roof shall mean by operation, which will damage roofing treatment, like chopping of firewood and things of 

the same nature, which might cause damage to theroof. 

b) Alteration shall mean construction of an additional storey or a part of roof or construction adjoining to existing roof, 

where by roofing treatment is removed inparts. 

c) The decision of the Engineer-in-Charge with regard to cause of leakage shall befinal. 

During this period of guarantee, the Guarantor shall make good all defects and in case of any defects being found, render the 

building water proof at his own cost, to the satisfaction of the Engineer-in- Charge and shall commence the work for such 

rectification within seven days from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify the 

defects, failing which the work shall be got done by Department through some other contractor at the GUARANTOR’S cost and 

risk. The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 

 

That is the Guarantor fails to execute the necessary rectification or commits breach there under then the Guarantor will indemnify 

the Principal and his successors against all loss, damage, cost expense or otherwise which may be incurred by him by reasons of 

any default on the part of GUARANTOR in performance and observance of this supplementary agreement. As to the amount of 

loss and / or damage and / or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding 

on the parties. 
 

In witness where of these presents has been executed by theObligator_  and by 

And for andonbehalfofthePRESIDENTOFINDIAonthedaymonthandyear 
 

first above written. 
 

Signed, sealed and delivered by (OBLIGOR) in the presence of: 

1. 

2. 

Signed for and on behalf of THE PRESIDENT OFINDIABY                                                

1. 

2. 

 

 

 
in the presence of: 
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GUARANTEE BOND 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

STONE WORK/GRANITE WORK / TILE WORK. 

The agreement made this.................... day of .................Two Thousand ....................... between 

....................................S/o ............................................... (hereinafter called the GUARANTOR on theone 

part) and the President of India (hereinafter called the Government on the other part) 

 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

...................... and made between the GUARANTOR ON THE ONE PART AND the Government on the 

other part whereby the contractor inter alias undertook to render the work in the said contract structurally 

stable , workmanship, finishing and use of sound materials. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work 

will remain structurally stable and guaranteed against faulty workmanship, finishing and materials. 

 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 

stable after the expiry of maintenance period prescribed in the contract for the minimum life of five years 

to be reckoned from the date after the expiry of maintenance period prescribed in the contract. 

The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final. 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 

Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done by the 
Department by some other contractor at the Guarantor’s cost and risk. The decision of the Engineer-in- 

Charge as to the cost payable by the Guarantor shall be final and binding. 

 

That if the guarantor fails to make good all the defects, commits breach there under, then the 

guarantor will indemnify the principal and his successor against all loss, damage, cost expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and/or damageand 

or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding on 

both theparties. 

 
 

IN WITNESS WHEREOF these presents have been executed bytheobligator .......................... and 

........................................ by .................................. for and on behalf of the President of India on theday, 

month and year first above written. 

 

SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 

 

1.         ................................................ 2. ........................................... 

 

SIGNED FOR AND BEHALF OF THE PRESIDENT OFINDIABY ...................................... in the 

presence of :- 

 

1.         ............................................... 2. .......................................... 
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GUARANTEE BOND 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF SANITARY INSTALLATIONS / WATER SUPPLY / DRAINAGE WORK/PUF 

ROOFING/SECTION WINDOWS AND ALUMINIUM WORK 

 

The agreement made this.................... day of ................. Two Thousand .............................................. between 

....................................S/o...............................................(hereinaftercalledthe GUARANTORontheonepart) and 

the PRESIDENT OF INDIA (hereinafter called the Government on the other part) 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

.................................. and made between the GUARANTOR ON THE ONE PART AND the Government on the other 

part, whereby the contractor inter alia, undertook to render the work in the said contract structurally stable, leak proof 

and sound material, workmanship, anodizing, coloring, sealingetc. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 

structurally stable, leak proof and guaranteed against faulty material and workmanship, defective anodizing 

/pre-painting/ Powder coating/ coloring and finishing for 5 (Five) years from the date of completion of work. 

 

NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage, 

seepage, cracks in pipes and guaranteed against faulty material and workmanship, defective galvanizing for five years 

to be reckoned from the date after the expiry of maintenance period prescribed in the contract. 

 

The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final. 

 

During this period of guarantee, the guarantor shall make good all defects and in case of any defect to 

satisfaction of Engineer-in-Charge at his cost and shall commence the work for such rectification within seven days 

from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify the defects failing which 

the work shall be got done by the Department by some other contractor at the guarantor’s cost and risk. The decision 

of the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 

 

That if the guarantor fails to make good all defects or commits breach thereunder, then the guarantor will 

indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be incurred 

by him by reason of any default on the part of the GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the decision of the 

Engineer-in-Charge will be final and binding on both the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the 

obligator....................................................................... 

...................................................and.................................................by.............................................. for and onbehalf 

ofthe PRESIDENT OF INDIA on the day, month and year first abovewritten. 

 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: - 

 

1. .................................................... 2. ............................................ 
 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OFINDIABY ...........................in thepresence 

of:- 
 

1. ................................................... 2. ............................................ 
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APPROVED MAKES OF MATERIALS 

The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any 

specific material or engaging any of the specialized agencies. The Contractor shall make a detailed 

submission with catalogues and proposed specifications, as well as full details of the works executed by 

the specialized agency, as specified. 

Unless otherwise specified, the brands/makes of the material as specified in the item nomenclature, inthe 

list of approved materials attached in the tender and in the particular specifications shall be used in the 

work. 

In case of non-availability of the brands specified in the contract the Contractor may be allowed to use 

alternate equivalent brand of the material by Engineer-in-Charge with the prior approval of NIT 

Approving Authority subject to submission of documentary evidence of non - availability of thespecified 

brands by contractor. The necessary cost adjustments on account of above change shall be made for the 

same. 

The contractor would submit original bills and manufacturer’s test certificate for all lots of material 

procured for the work, payments would be released only for the items for which original bills & 

manufacturer’s test report for the material consumed has been submitted to Engineer-in-Charge. 

Department shall also get random testing of material from testing Laboratory of its choice. 

 

S.No. 
 

ITEM APPROVED 

MAKE/BRANDS 

1 CEMENT (OPC 43) ULTRA TECH/ A.C.C./ J.K. CEMENT/L&T 

2 WHITE CEMENT J.K. WHITE/ BIRLA WHITE 

3 READY MIX 

CONCRETE 

UNITECH, ACC, ADITYA BIRLA, TECHNO CONCRETE & 

AHLCON, LAFARGE, ULTRATECH, L&T, NDCON 

4 SUPERPLASTICIZERS MC BAUCHEMIE/FOSROC/ SIKA/ MBT 

5 WATERPROOFING 

COMPOUND 

(LIQUID) 

PIDILITE / FOSROC/ CICO/ LATICRETE/DOCTOR FIXIT 

6 AAC BLOCK BILTECH/INSTABLOCK/ULTRATECH/J.K. SMART BLOX, 

FINECREET, MAGICRETE, SHREE, KANAV BUILDER PVT.LTD., 

SIPOREX 

7 REINFORCEMENT TATA STEEL LTD./ SAIL/RINL/JSPL/JSW 

8 STRUCTURAL STEEL TATA STEEL LTD./ SAIL/ RINL/JSPL/ JSW 

9 CERAMIC GLAZED 

TILES 

JOHNSON/ RAK/ 

VARMORA/SOMANY/NITCO/SIMPOLO/KAJARIA/ORIEN

T 

10 VITRIFIED TILES/ 

DIGITAL TILE 

VARMORA/ SOMANY/ SIMPOLO /KAJARIA/ORIENT 

BELL/ ASIAN(AGL) 

11 ALKALI RESISTANT 

TILES 

VARMORA/SIMPOLO/SOMANY/KAJARIA/ORIENT BELL/ ASIAN(AGL) 

12 FLUSH DOORS DURO/KITPLY/UNI PLY/DURIAN/ MERINO 

13 NATURAL WOOD 

VENEERS/ BLOCK 
BOARD 

DURO/DURIAN/KITPLY/UNIPLY/ MERINO 

14 Prelaminated Particle 

Bond/MDF Bond 

MERINO/GREENLAM/DURIAN 

15 POLYSULPHIDE 

SEALANT 

FOSROC/PIDILITE/TUFFSEAL/SIKKA 

16 DASHFASTENERS HILTI/FISCHER/BOSCH 

17 STAINLESS STEEL 

SCREWS (UNLESS 

OTHERWISE 

SPECIFIED) 

KUNDAN/ARROW/NETTLEFOLD/GKW 

18 STEEL WINDOWS METAL WINDOWS/SKS/KALSI/UNITED/PD Industries 
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19 CLEAR/ FLOAT/ 

TOUGHENED GLASS 

ST. GOBAIN / PILKINGTON/AIS/MODI GUARD 

20 PU ENAMEL 

METALIC PAINTS ON 
MS STRUCTURE 

SKK/OIKOS/ACRO 

21 EPOXY PRIMER AND 

PAINTS 

ICI/ ASIAN PAINTS/BERGER 

22 GYPSUM BOARD ST. GOBAIN/ GYPROC GYPSUM/ BORAL 

23 G I PIPE TATA/JINDAL HISSAR/SURYA 

24 GI FITTINGS 
(Malleable Cast iron) 

ZOLOTO/UNIK/ICS 

25 CPVC PIPES & 

FITTINGS 

SFMC/ FINOLEX/ SUPREME/ PRAYAG 

26 SWR PIPE & 

FITTINGS 

SFMC/ FINOLEX/ SUPREME/PRINCE/AASHIRVAD 

27 PVC WATER TANK SFMC/ SINTEX/ SUPREME 

28 CALCIUM SILICATE 

FALSE CEILING 

AEROLITE/ ULTRALITE 

29 FALSE CEILING 
SYSTEM ALONG 

WITH SUPPORTING 

GRID AND 

METALLIC TILES 

AEROLITE/ARMSTRONG/DIAMOND 

30 ACOUSTICAL WALL 
PANELLING 

DECOSONIC/ ARMSTRONG/ AEROLITE/ ULTRALITE/USG/DAIKEN 

31 ACRYLIC 

DISTEMPER 

BISON (BERGER)/ TRACTOR (ASIAN)/ MAXILITE (ICI) 

32 SYNTHETIC 

ENAMEL PAINT 

LUXOL HIGLOSS (BERGER)/ APCOLITE PREMIUM (ASIAN)/ 

DULUX GLOSS (ICI) 

33 ACRYLIC EMULSION SILK LUXURY (BERGER)/ ROYAL (ASIAN)/ VELVET TOUCH 

(ICI)/ SUPERSATIN(OIKOS) 

34 CEMENT PRIMER BP WHITE (BERGER)/ DECOPRIME (ASIAN)/ WHITE PRIMER (ICI) 

35 CEMENT PAINT DUROCEM (BERGER)/ SNOWCEM/ ASIAN 

36 TEXTURED PAINT WEATHER COAT TEXTURED (BERGER)/ ULTIMA (ASIAN)/ 

37 SILICON BASED 

WATER REPELLENT 
COAT 

FERROUS CRETE (FERRO 201)/ ARDEX ENDURA (HEAVY DUTY 

IM[REGNALING & STONE SEALER)/ PIDILITE (ROFF STONE 

GUARD 
WB) 

38 STUD ANCHORS/ 

ANCHOR 

FASTENERS 

HILTI/FISCHER/BOSCH / AXCEL / CANON 

39 CLAMP SYSTEM FOR 
DRY STONE 

HILTI/FISCHER/BOSCH/ AXCEL 

40 WOOD ADHESIVES FEVICOL/ANCHOR/DUNLOP/3M 

41 TILE ADHESIVE& 

EPOXY GROUT 

FERROUS CRET (FERRO-1122)/ARDEX ENDURA (GOLD 

STAR)/ PIDILITE (FEVIMATE XL) 

42 STONE ADHESIVE FERROUS CRET (FERRO-1122)/ARDEX ENDURA (GOLD 

STAR)/ PIDILITE (FEVIMATE XL)/ /MAGICRETE(MAGIC 

BOND) 

43 GYPSUM PLASTER FERROUS CRETE (FERRO-500)/GYPROC SAINT GOBAIN (ELITE-

90) / ULTRATECH/ MAGICRETE(MAGIC PLAST) 

44 AAC BLOCK 

ADHESIVE 

FERROUS CRETE (FERRO-1188)/ARDEX ENDURA(WHITE 

STAR)/ ULTRATECH (FIXO BLOCK)/ MAGICRETE(MAGIC 

BOND) 

45 WALL PUTTY J.K.WHITE/BIRLA WHITE/FERROUS CRETE 
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46 MIRROR SAINT GOBAIN/ MODIGUARD/AIS/ ATUL 

47 WEATHER SILICON 

SEALANT (NON 
BLEEDING) 

WACKER/DOW CORNING/MCCOY SOUDAL/ALSTONE 

48 STRUCTURAL 

SEALANT BACKUP 

WACKER/DOW CORNING/GE/ALSTONE 

49 BACKER ROD SUPREME IND LTD./SYSTRANS POLYMERS 

50 EPDM 

ACOUSTICAL/FIRE 

SEAL 

ENVIROSEAL 

51 EPDM GASKET HANU/ANAND 

52 EPOXY MORTAR FOSROC/SIKA/CICO/LATICRETE/FEROUS 

53 EUROPEAN WC/ 

WASHBASIN/ 

URINAL (CHINA 

WARE) 

JAQUAR/ PARRYWARE/ RAK / CERA 

54 RCC PIPES PRAGATI/LAKSHMI/SOOD & SOOD/K.K./JYOTI 

55 CRYSTALINE 

CEMENTIOUS 

WATERPROOFING 
COMPOUND 

XYPEX/CONSRUCTION CHEMICALS/ KRYTONE 

56 STAINLESS STEEL 

SINKS/WASH 

BASINS/WC 

NEELKANTH/NIRALI/ANUPAM/JAYNA 

57 SPUN CAST IRON 

PIPES & FITTINGS 

(IS:3989) 

JAISWAL/ NECO/SKF/HEPCO 

58 HDPE PIPES & 

FITTINGS 

JAIN/ORIPLAST/KISAN 

59 C.I. S/S PIPES & 

FITTINGS 

JAISWAL/ NECO/SKF/HEPCO 

60 G.I. PIPE JOINTING 

MATERIAL 

LOCTITE 55/DR.FIXIT 

61 RUBBER ARMAFLEX/VIDEOFLEX/ AFLEX 

62 SS HINGED GRATING GMGR/NEER/CHILLY 

63 STONEWARE PIPES 

AND GULLY TRAPS 

PERFECT/BURN/ANAND/PARRY 

64 GUNMETAL VALVES 

(FULL WAY VALVE) 

CLASS-I 

ZOLOTO/CASTLE/KARTAR 

65 CI DOUBLE 

FLANGED SLUICE 
VALVE 

KIRLOSKAR/IVC/SONDHI/KEJRIWAL 

66 CI MANHOLE FRAME 

& COVERS AND GI 
GRATING 

NECO/SKF/HEPCO 

67 SFRC MANHOLE 

COVERS & GRATING 

K.K./PRAGATI/KJS CONCERTE/ DALAL TILES 

68 SANITARY 

ACCESSORIES 

JAQUAR/KIMBERLY CLARKE/DLINE/ EURONICS/ KOPAL 

69 CP BATH ROOM 

FITTINGS 

JAQUAR/PARRYWARE/ HINDWARE/ PRAYAG/PARKO 

70 PTMT FITTINGS PRAYAG POLYMER PVT. LTD./ SHAKTI ENTERPRISES/ POLYTUF 

71 RHS, M.S. TUBES, 

M.S. PLATES 

TISCO/SAIL/RINL/JINDAL 
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72 EPOXY PAINTS ON 

CONCRETE 

TUFF COAT/ASIAN PAINTS/BERGER /PAINTS / 

FOSROC SHALIMAR 

73 SOLID ACRYLIC 

SURFACES 

DU PONT/SAMSUNG/LG HAUSYS/ALSTONE 

74 FLOOR TRAPS & 

DRAINS 
JAYNA/CHILLY/NIRALI/SUPREME/AASHIRVAD 

75 ACP FOR 

CLADDING/SIGNAGE 

ALUCOBOND/REYNOBOND/ALPOLIC/ALOMAX/ALUDECOR/ALSTON
E 

76 PVDF RADIANT ANODIZERS/AKZONOBLE/ 

METAL COATING SOLUTIONS 

77 SS MESH GKD/WMW 

78 LOUVERS/ ROLLER 

BLINDS 

HUNTER DOUGLAS/MARC/VISTA 

79 GRASS PAVERS OVILITE/VICTORIA/VIRENDRA TEXTILES/DALAL TILES/K.K. 

80 Precast Kerb 

stone/Drain Cover 

UNISTONE/DALAL TILES/SWASTIC TILES/K.K. 

81 CC/Chequerred tiles JMD TILES/ DALAL TILES/ SWASTIC TILES/K.K. 

82 EXPANSION JOINTS CONSTRUCTION SPECIALITIES/ HERCULES/BIZZAR 

83 EXTRUDED 

POLYSTRENE SHEET 

(XPS) 

SUPREME / DOWCORNING/OWENS CORNING 

84 PVC Doors & Frames RAJSHRI/ SINTEX/ACCURA/POLYLINE 

85 SIGNAGE VISTA SYSTEMS/COSIGN INDIA PVT.LTD./ CLARKE SYSTEMS 

86 PPGL PUF insulated 

roofing panel 

SHILPKAR/Jindal mectec/Epack/METECNO/LLOYD INSULATION/SUPER 

DISCO ISPAT PVT.LTD. 

87 Common Burnt Brick 

Clay Tile 

JINDAL, POINEER, BHARAT 

88 Blinds Vista, Mac. 

89 SS FLOOR TRAPS & 

DRAINS 

HILTI/CHILLY 

90 CP BRASS HEALTH 

FAUCET & 

CONNECTING 

HOSE 

JAQUAR/HINDWARE/CERA 
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Schedule of Quantities 

Civil Works 
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Schedule of Work 

S.No. Description Unit Rate Rs. Qty 
Amount 

Rs. 

1 

Earth work in excavation by mechanical means (Hydaulic 
excavator) /manual means in foundation trenches or drains 
(not exceeding 1.5 m in width or 10  sqm on plan) including 
dressing of sides and ramming of bottoms, for all lift and 
lead, including getting out the excavated soil and disposal 
of surplus excavated soils as directed, within all lead and 
lift. 

        

  All kinds of soil. cum 166.40 2,149.00 357,593.60 

2 

Excavating trenches of required width for pipes, cables, etc 
including excavation for sockets, and dressing of sides, 
ramming of bottoms, depth upto 1.5 m, including getting 
out the excavated soil, and then returning the soil as 
required, in layers not exceeding 20 cm in depth, including 
consolidating each deposited layer by ramming, watering, 
etc. and disposing of surplus excavated soil as directed, 
within a lead of 50 m : 

        

2.1  All kinds of soil         

 2.1.1 
Pipes, cables etc. exceeding 300 mm dia but not exceeding 
600 mm 

metre 352.00 150.00 52,800.00 

3 
Supplying and filling in plinth with sand under floors, 
including watering, ramming, consolidating and dressing 
complete. 

cum 917.75 87.75 80,532.56 

4 
Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work upto plinth level 

        

a 
1:2:4 (1 cement : 2 coarse sand (zone-III) derived from 
natural sources : 4 graded stone aggregate 20 mm nominal 
size derived from natural sources) 

cum 5,481.95 71.00 389,218.45 

c 
1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from 
natural sources : 8 graded stone aggregate 40 mm nominal 
size derived from natural sources) 

cum 4478.15 150.00 671,722.50 

5 

Providing and laying non-pressure NP2 class (light duty) 
R.C.C. S & S jointed with stiff mixture of cement mortar in 
the proportion of 1:2 (1 cement : 2 fine 
sand) including testing of joints etc. complete: 

        

a 300 mm dia. R.C.C. pipe metre 518.55 150.00 77,782.50 

6 

Constructing brick masonry manhole in cement mortar 1:4 
( 1 cement : 4 coarse sand ) with R.C.C. top slab with 
1:1.5:3 mix (1 cement : 1.5 coarse sand (zone- III) : 3 
graded stone aggregate 20 mm nominal size), foundation 
concrete 1:4:8 mix (1 cement : 4 coarse sand (zone- III) : 8 
graded stone aggregate 40 mm nominal size), inside 
plastering 12 mm thick with cement mortar 1:3 (1 cement 
: 3 coarse sand) finished with floating coat of neat cement 
and making channels in cement concrete 1:2:4 (1 cement : 
2 coarse sand : 4 graded stone aggregate 20 mm nominal 
size) finished with a floating coat of neat cement complete 
as per standard design : 

        

6.1 

Inside size 90x80 cm and 45 cm deep including C.I. cover 
with frame (light duty) 455x610 mm internal dimensions, 
total weight of cover and frame to be not less than 38 kg 
(weight of cover 23 kg and weight of frame 15 kg) : 

        

 6.1.1 
With common burnt clay F.P.S. (non modular) bricks of 
class designation 7.5 

Each 8,634.10 25.00 215,852.50 
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7 RCC  DRAIN COVER         

a 

Providing and fixing of 60mm thick, perforated, Pre 
cast RCC drain cover of size 600 x 600 x 60 mm   with 
1'' dia (8 to 12 nos round hole ) with 8mm rods @ 
100mmc/c over the walls of drain at proper level for 
ease flow of water and both side of precast will be 
filled by cc 1:1.5:3 incl. side shuttering etc. complete 
in  all respect as per direction of engineer in charge. 
make KK or equivalent as approved by engineer in 
charge. 

Sqm 2,000.00 200.00 400,000.00 

b 

Providing and fixing of 60mm thick, perforated ,Pre 
cast RCC drain cover of size 600 x 300 x 60 mm for D- 
area with 1'' dia (8 to 12 nos round hole ) with 8mm 
rods @ 100mmc/c over the walls of drain at proper 
level for ease flow of water and both side of precast 
will be filled by cc 1:1.5:3 incl. side shuttering etc. 
complete in all respect as per direction of engineer in 
charge. make KK or equivalent as approved by 
engineer in charge. 

Sqm 2,000.00 300.00 600,000.00 

8 
Brick work with F.P.S. bricks of class designation 75 in  
foundation and plinth in         

 Cement mortar 1:4 (1 cement : 4 coarse sand) cum 4970.30 350.00 1,739,605.00 

9 12 mm cement plaster of mix :         

 1:4 (1 cement : 4 coarse sand) sqm 172.95 1,500.00 259,425.00 

10 Neat cement punning sqm 42.60 3,000.00 127,800.00 

11 

Preparation and consolidation of sub grade with power 
road roller of 8 to 12 tonne capacity after excavating 
earth to an average of 22.5 cm depth, dressing to 
camber and consolidating with road roller including 
making good the undulations etc. and re-rolling the 
sub grade and disposal of surplus earth with lead upto 
50 metres. 

sqm 90.10 7,300.00 657,730.00 

12 

Construction of granular sub-base by providing close 
graded Material conforming to specifications, mixing 
in a mechanical mix plant at OMC, carriage of mixed 
material by tippers to work site, for all leads & lifts, 
spreading in uniform layers of specified thickness with 
motor grader on prepared surface and compacting 
with vibratory power roller to achieve the desired 
density, complete as per MORTH specifications and 
directions of Engineer-in-Charge. 

        

a 
With material conforming to Grade-II (size range 53 
mm to 0.075 mm ) having 
CBR Value-25 

cum 2089.70 1,800.00 3,761,460.00 

13 

Providing, laying, spreading and compacting graded 
stone aggregate (size range 53 mm to 0.075 mm ) to 
wet mix macadam (WMM) specification including 
premixing the material with water at OMC in 
mechanical mix plant, carriage of mixed material by 
tipper to site,for all leads & lifts, laying in uniform 
layers with mechanical paver finisher in sub- base / 
base course on well prepared surface and compacting 
with vibratory roller of 8 to 10 tonne capacity to 
achieve the desired density, complete as per MORTH 
specifications and directions of Engineer-in-Charge. 

cum 2132.25 1,460.00 3,113,085.00 
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14 

Providing and applying tack coat using cold bitumen 
emulsion including spraying the bitumen with mechanically 
operated spray unit fitted on bitumen with preparing the 
existing road surface as per specifications: 

        

a On W.M.M.  @ 0.75 kg./sqm. sqm 36.40 7,300.00 265,720.00 

b On bituminous surface @ 0.5 Kg/sqm sqm 27.50 7,300.00 200,750.00 

15 

Providing and laying  Bituminous macadam on prepared 
surface with specified graded crushed stone aggregate for 
profile corrective base/binder course including loading of 
aggregate with FE loader and hot mixing of stone aggregates 
and bitumen in hot mix plant, transporting the mixed 
material by tipper to paver and laying the mixed material  
with paver finisher fitted with electronic sensing device  to 
the required level and grade and  rolling by road roller as 
per MORTH specifications, to achieve the desired density 
and compaction, but excluding the cost of primer /tack 
coat. 

        

a 
50/75mm average compacted thickness with bitumen of 
60/70 grade @ 3.5% (percentage by weight of total mix) 

cum 5708.05 400.00 2,283,220.00 

16 

Providing and laying Bituminous concrete using crushed 
stone aggregates of specified grading, premixed with 
bituminous binder and filler, transporting the hot mix to 
work site by tippers, laying with paver finisher equiped with 
electronic sensor to the required grade, level and alignment 
and rolling with smooth wheeled, vibratory and tandem 
rollers to achieve the desired compaction and density as per 
specification, complete and as per directions of Engineer-
in-Charge. 

        

a 

40/50 mm compacted thickness with bitumen of grade VG-
30 @ 5.5% (percentage by weight of total mix) and lime 
filler @ 3% (percentage by weight of Aggregate) 40/50 mm 
compacted thickness with bitumen of grade VG-30 @ 5.5% 
(percentage by weight of total mix) and 
lime filler @ 3% (percentage by weight of Aggregate) 
prepared in Batch Type Hot Mix Plant of 100-120 TPH 
capacity. 

cum 7863.85 297.06 2,335,995.96 

17 

Providing & Laying minimum 15 cm  thick cement concrete   
slab over the existing sub base with a nominal mix of 1:1:2 
(1 cement: 1 coarse sand:2 Graded stone aggregate 20 mm 
nominal size) for fixing  throwing circles for Discus/Hammer 
/Shot-put in required diameter/size including cost of  
expanded metal mesh of size 20* 60mm strands 3.25 mm 
wide 1.6mm thick weight 3.64 kg per sqm as reinforcement 
,centering and shuttering and cost of fixing  the required 
throw circle rings for discuss/hammer/shot-put with  
necessary fixing arrangement and providing and fixing brass 
tube of 4mm dia centering hole and providing and laying 
required drain pipes in desired position and level incl. 
necessary making all complete as per requirement 
/specification laid down by IAAF And as per direction of 
engineer in charge. The finished surface of concrete base 
slab shall have required non skid / non slippery finish and 
gradient as per requirements / specifications.(the cost of 
throwing circle rings is not included in this item and shall 
be paid as part of competition equipment) 

Nos 9,228.00 12.00 110,736.00 

  TOTAL  17701029.07 

  Add Cost Index 22.69%  4016363.497 

  TOTAL  21717392.57 

  Less 9.50% as per circular -2063152.29 

  TOTAL  1,96,54,242.00 
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18 

Providing and laying WAF Approved Synthetic Athletics Track 
FULL PUR system minimum 15mm thick IAAF certified system 
including line marking and attaining class II certification 
from IAAF. 
The WAF certificate must mention the thickness of the 
product which should be minimum 15mm as per the 
certificate, the product must be free of Volatile Organic 
compound (report should be attached with the specs). 
FULL PUR System duly WAF certified, spread with SBR 
(recycled rubber) in first 2 layers and colored EPDM Granules 
in final layer must be water impermeable layer consist of 
bound sub base (closed asphalt), for  rubber granules 1-4 mm 
fixed with a cast coating 5 mm per layer & structured cast 
coating 3-5 mm SPREAD WITH EPDM 1-4 MM. 
System should fullfill the following properties - Water 
impermeable, Pore-filled, self leveling, joint less, 
granulated surface for anti slip properties can handle 
constant stresses by spikes, dynamic elasticity, excellent 
appearance & colours, including markings on the surface all 
complete as per requirements/ specifications laid down by 
WAF  

Sqm 6500 7300 47,450,000.00 

19 
Supplying and fixing of sports equipment material for 
conducting various event 
as per IAAF approved. 

        

A 

Pole-vault boxes with cover 
Made by Stainless Steel 
WAF Certified 

Nos 50,000.00 2.00 100,000.00 

B 

Take off board with aluminium tray The “Competition Take 
Off tray” (122 x 34 x 10 cm)take- It is made from aluminium 
special profile which supports the training or competition 
inserts. T122x 34x 10 cm. Height adjustable and lockable 
The “Competition Take Off System” (122 x 34 x 10 cm)take- 
of board provides maximum flexibility. It is made from 
aluminium special profile which supports the training or 
competition inserts. The dimension fits perfectly the 
installation trough and is equipped with stainless steel 
vertical adjustment bolts to level the take-off board, and 
with horizontal ones to secure it to the installation trough, 
preventing it from moving during use. The take-off area is a 
wear and tear part and can be replaced separately. – 
Lockable- Height adjustable40156: replacement take of area 
200 x 1220 x 15 m for competition take off board 

Nos 50,000.00 4.00 200,000.00 

C 

Take off board with Synthetic tray The “Competition dummy 
boards” (122 x 34 x 10 cm)take- It is made from aluminium 
special profile with synthetic top which supports the training 
or competition inserts.T122x 34x 10 cm. Hight adjustable 
and lockable The “Competition Take Off System” (122 x 34 
x 10 cm)take- of board provides maximum flexibility. It is 
made from aluminum special profile which supports the 
training or competition inserts. The dimension fits perfectly 
the installation trough and is equipped with stainless steel 
vertical adjustment bolts to level the take-off board, and 
with horizontal ones to secure it to the installation trough, 
preventing it from moving during use. The take-off area is a 
wear and tear part and can be replaced separately. – 
Lockable- Height adjustable 
40156: replacement take of area 200 x 1220 x 15 m for 
competition take off board 

Nos 50,000.00 8.00 400,000.00 

 

 

D 
Short put ringsShot Put ring with Stop Board, Made 
from Synthetic Material, White WAF certified Nos 40,000.00 2.00 80,000.00 



84 

No. of Correction –C NIL 

No. of Omissions – O NIL 

No. of Insertions –I NIL 

 

 

E 
Hammer cum Discuss  RINGWAF certified to be used 
in Hammer cage Nos 45,000.00 1.00 45,000.00 

f 
Discuss Ring WAF certified to be used in Discuss cage 

Nos 45,000.00 1.00 45,000.00 

g 

Aluminum Kerbing Made from Special Anodized  
Alumnium Width: 60 mm, height 50 mm, length 5.00 
m A standard set consist of34 pcs straight ( 5 m)46 
pcs curved radius 36.5 m ( 5 m)90 pcs base cover 120 
mm90 pcs top cover 120 mm250 pcs base cover with 
hole 60 mm 500 pcs base cover without hole 60 mm 
250 pcs stainless steel pin 6 mm250 pcs socket for 
stainless steel pin made from aluminium 

set 550,000.00 1.00 550,000.00 

h 

Water jump hurdle for steeple chase length 3.66m 
Made by special hardened synthetic materials 
Adjustable for men & women With vertical 
adjustment 76.2 to 91.4 cm 

Nos 50,000.00 1.00 50,000.00 

i 

Hammer cage with socket Model Walk Draw Gate 
7 - 10 m high (Ground socket System)Model Walk 
Draw Gate Made from special alumnium profile 120x 
100x 4/6 m. 4 piece 10 m post comes with special 
insert profile for better stability. Included pull-up 
device, net and spacer. Complies with IAAF Rule 192, 
Net import from Europe. Adjustment of net opening 
done by guide rail. (This cage is without 
Gate).Delivered with ground sockets 

set 1,050,000.00 1.00 1,050,000.00 

j 

Discuss cage with socket4.3 to 6.3 m Height(New 
IAAF Rule from 2020) Made by Aluminum The 7 
uprights for this safety cage are made from 
aluminum Profiles (Ø120 x 100 mm, wall thickness 
2.5 mm) Included safety net (made in Europe) and 
pull up devices1 and 2 post in front is 6.3 m height. 

set 850,000.00 1.00 850,000.00 

  Total (B)  5,08,20,000.00 

  Add GST @ 18% On (B) 91,47,600.00 

   Total (B)i/c GST  5,99,67,600.00 

   Add DSR items (A) 1,96,54,242.00 

  GRAND TOTAL (A+B) 7,96,21,842.00 
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