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Name of Work: Annual Repair & Maintenance of Residential and Non-residential Buildings i.e. 

Administrative Block, Academic Blocks, Sports Complex, Hostels, Staff Qtrs. at DTU campus, 

Bawana road, Delhi during the year 2019-20. 

SH:- Minor repair & renovation works comprising of earth work, cement concrete, flooring, wood 

work, brick work, flooring, finishing, roofing, sanitary, water supply drainage, steel works, 

development works etc. complete. 
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NOTI CE I NVITI NG TE NDER  

 

N.I.T.  No. DTU/Engg. Cell/2019-20/01 

  

Name of work Annual Repair & Maintenance of Residential and Non-residential Buildings i.e. 

Administrative Block, Academic Blocks, Sports Complex, Hostels, Staff Qtrs. at 

DTU campus, Bawana road, Delhi during the year 2019-20. 

SH:- Minor repair & renovation works comprising of earth work, cement concrete, 

flooring, wood work, brick work, flooring, finishing, roofing, sanitary, water supply 

drainage, steel works, development works etc. complete. 

  

Estimated Cost  Rs. 6,90,60,135/-     

  

Earnest Money Rs. 13,81,203 /- (In favour of Registrar DTU, Delhi.) (2% of Estimated Cost) 

  

Performance 

Guarantee 

5% of the contract amount. 

  

Security Deposit 2.5% of the Gross Amount of the bill. 

  

Time Allowed One Year 

 

 

This NIT for work amounting to Rs. 6,90,60,135/- (Rupees Six Crore Ninety Lakh Sixty Thousand 

One Hundred and Thirty Five only) contains pages from 1 to 121 (One to One hundred Twenty One) 

only. 

 

 

 

 

           A.E. (Civil) (DTU)                                             Executive Engineer (DTU) 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF BID DOCUMENT 

AND TO BE POSTED ON WEBSITE 

(Applicable for inviting open bids) 

The Executive Engineer, Delhi Technological University, Bawana Road, Delhi (Email ID: eecivildtu@gmail.com ) on behalf of 

Delhi Technological University invites online percentage rate bids from eligible contractors of CPWD , DDA enlisted in appropriate 

category and those of appropriate list of M.E.S., BSNL, Railway and  State Govt.'s Departments dealing with building and road for the 

following work (s): 

 

S. 

No. 

NIT 

No. 

Name of work & Location Estimate

d cost put 

to tender 

Earnest 

money 

Period of 

completio

n 

Last date & 

time of 

submission of 

bid. EMD, e-

tender 

processing fee 

and other 

documents as 

specified in the 

Press Notice. 

Time & date 

of opening of 

bid 

1 2 3 4 5 6 7 8 
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Rs. 

13,81,203 /- 

01 Year Up to 03.00 PM 

On 

  

 

 

 

At 03.30 PM 

On  

  

 

 

 

 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his bid if he considers 

himself eligible and he is in possession of all the documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid document. 
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3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be executed and 

the set of terms and conditions of the contract to be complied with and other necessary documents can be seen and 

downloaded from website http://govtprocurement.delhi.gov.in free of cost. 

4. Those contractors not registered on the website mentioned above, are required to get registered beforehand. If needed they 

can be imparted training on online bidding process as per details available on the website. 

5. The intending bidder must have valid class and above digital signature to submit the bid. 

6. On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive the 

comparative bid sheets. 

7. Contractor can upload documents in the form of JPG format and PDF format. 
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List of Documents to be scanned and uploaded within the period of bid submission: 
 

1. Payment of Bid Security (Earnest Money Deposit):  The EMD may be submitted through ECS/RTGS/NEFT direct to 
receipt account of Registrar DTU as detail given below and receipt of proof of ECS/RTGS/NEFT shall be uploaded with 
documents. 
                              

DTU EMD Account No. 30875679275 (Registrar, DTU) 

Name of Bank State Bank of India 

Bank Address DCE Campus, Shahbad Daulatpur, Bawana Road, Delhi- 110042. 

IFSC CODE SBIN0010446 

BRANCH CODE 10446 

MICR CODE 110002438 

SWIFT CODE SBININBB544 

  
This amount shall be refunded in case of rejection of the bid. Photocopy of proof of ECS/RTGS/NEFT shall be sent to 
DTU up to Last Date and Time for receipt of tenders through e-procurement solution. 
 

2. Scanned copy of valid CPWD registration certificate of appropriate category. 
 

3. Scanned copy of performance certificate from the client for successfully completed  similar works preferably in 

educational university/PSU’s, semi-govt. for reckoning towards works experience during last seven years ending 

previous day of last date of submission of bid. 

a) Three similar work not less than 40% of estimated cost put on tender. 

OR 

b) Two similar work not less than 60% of estimated cost put on tender. 

OR 

c) One similar work not less than 80% of estimated cost put on tender. 

 
 

4. Certificate of Registration for G.S.T. and acknowledgement of up to date filed return. 

 

5. Scanned copy of PAN Card issued by Income Tax Department. 
 

 Note: However, certified copy of all the scanned and uploaded documents duly attested by Gazetted officer/               
Notary  Public as specified on above shall have to be submitted by the lowest bidder only within a week physically  in the 
office of Executive Engineer, Engineering Cell, DTU, Delhi-110042. 

 

 Further details can be seen at https://dtu.ac.in     

 

 

 

Executive Engineer 

 

 

 

 

https://dtu.ac.in/
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CPWD-6 FOR E-TENDERING 

Percentage rate bids are invites on behalf of Delhi Technological University from eligible contractors of CPWD, DDA enlisted in 

appropriate category and those in appropriate list of M.E.S., BSNL, Railway and State Govt.'s Departments dealing with building and 

roads for the work of Annual Repair & Maintenance of Residential and Non-residential Buildings i.e. Administrative Block, 

Academic Blocks, Sports Complex, Hostels, Staff Qtrs. at DTU campus, Bawana road, Delhi during the year 2019-20. SH:- 

Minor repair & renovation works comprising of earth work, cement concrete, flooring, wood work, brick work, flooring, 

finishing, roofing, sanitary, water supply drainage, steel works, development works etc. complete. 

 

1. The enlistment of the contractors should be valid on the last date of submission of bids. In case the last date of submission of bid is 
extended, the enlistment of contractor should be valid on the original date of submission of bids. 

           1.1 The work is estimated to cost Rs 6,90,60,135/-. This estimate, however, is given merely as a rough guide. 

1.1.1    Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate authority, which shall           

Be to the satisfaction of the competent authority, of having satisfactorily completed similar works of magnitude specified   

           Below:- 

Criteria of eligibility for submission of bid documents 

1.2.1   Three similar works each of value not less than 40% of estimated cost put to tender or two similar works of value not less   than 

60% of estimated cost put to tender or one similar work of value not less than 80% of estimated cost put to tender in   last 7 years 

ending previous day of last date of submission of bids.  
 

Similar work shall mean “Construction or Maintenance of Building work” 
 

The value of executed works shall be brought to current costing level by enhancing the actual value of work at simple rate of 7% per 

annum, calculated from the date of completion to the last date of submission of bid.  

To become eligible for bid, the bidders shall have to furnish an affidavit as under:- 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another contractor on back to back 

basis. Further that, if such a violation comes to the notice of Department, then I/we shall be debarred for bidding in DTU in future 

forever. Also, if such a violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free 

to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of 

submission of bid) 

           
           2   Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (or other Standard Form as 

                Mentioned) which is available as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders  

                Shall quote his rates as per various terms and conditions of the said form which will form part of the agreement. 

          3.   The time allowed for carrying out the work will be 01 year from the date of start as defined in schedule 'F' or from the first date of    

                Handing over of the site, whichever is later, in accordance with the phasing, if any, indicated in the bid documents. 

          4. (i)           The site for the work is available. 

              (ii) The architectural and structural drawings shall be made available in phased manner, as per requirement of 

the same as per approved program of completion submitted by the contractor after award of work. 

          5.   The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be executed and the set    

                of terms and conditions of the contract to be complied with and other necessary documents except Standard General Conditions of   

                Contract Form can be seen on website http://govtprocurement.delhi.gov.in free of cost.   

          6.  After submission of the bid the contractor can re-submit revised bid any number of times but before last time and date of 

submission of bid as notified. 

          7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times (he need not re-

enter rate of all the items) but before last time and date of submission of bid as notified. 

         8.  Bids are invited in under two bid system i.e. Technical bid and Financial bid.  
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          9. Earnest Money shall be deposited through ECS/RTGS/NEFT mode only as mentioned in page no. 5. The original receipt of 

EMD deposited with all original documents should be deposited in the office of Executive Engineer, DTU by lowest bidder within 

the period of submission. 

Copy of Enlistment Order and certificate of work experience and other documents as specified in the press notice shall be scanned and 

uploaded to the e-Tendering website within the period of bid submission. However, lowest bidder shall submit certified copy of all 

the scanned and uploaded documents as specified in press notice in the office of Executive Engineer/ DTU. 

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose documents with receipt of EMD 

deposited scanned and uploaded are found in order. 

The bid submitted shall be opened on 15-07-2019 at 03:30 PM 

             10. The bid submitted shall become invalid if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not deposit original EMD deposited  receipt in office of Executive Engineer, DTU.  

(iii) The bidder does not upload required documents as mentioned above.   

(iv) If any discrepancy is noticed between the documents as uploaded at the time of  submission of bid and hard copies as 

submitted physically by the entire bidder in the office of bid opening authority. 

(v) If a tenderer quotes NIL rates against each items in item rate tender or does not quote any percentage above/below on the 

total amount of the tender or any section/sub head in percentage rate tender, the tender shall be treated as invalid and will not 

be considered as lowest tenderer.  

          11. The contractor whose bid is accepted will be required to furnish performance guarantee of 5% (Five Percent) of the tendered 

and accepted value of the work amount within the period specified in Schedule F. This guarantee shall be in the form of Banker's 

cheque of any scheduled bank/Demand Draft of any scheduled bank/ Pay order of any Scheduled Bank of any scheduled bank (in case 

guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule 'F', including the extended period if any, the Earnest Money 

deposited by the contractor shall be forfeited automatically without any notice to the contractor. The earnest money deposited along 

with bid shall be returned after receiving the aforesaid Performance guarantee.  The contractor whose bid is accepted will also 

be required to furnish either copy of applicable licenses/registrations or proof of applying for obtaining labour licenses, registration 

with EPFO, ESIC and BOCW welfare board and program chart (Time & progress) with in the period specified in Schedule F. 
 

 

12. The description of the work is as follows: Name of Work: - Annual Repair & Maintenance of Residential and Non-

residential Buildings i.e. Administrative Block, Academic Blocks, Sports Complex, Hostels, Staff Qtrs. at DTU campus, 

Bawana road, Delhi during the year 2019-20. SH:- Minor repair & renovation works comprising of earth work, cement 

concrete, flooring, wood work, brick work, flooring, finishing, roofing, sanitary, water supply drainage, steel works, 

development works etc. complete 
 
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their bids 

as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. A bidders shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 

responsible for arranging and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers 

and all other services required for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidders implies that he has read this notice and all other contract documents and has made himself aware of 

the scope and specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to 

him by the Government and local conditions and other factors having a bearing on the execution of the work. 

    13. The competent authority on behalf of the Delhi Technological University does not bind itself to accept the lowest or any other bid and 

reserves to itself the authority to reject any or all the bids received without the assignment of any reason. All bids in which any of the 
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prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the bidders shall  be summarily 

rejected. 

    14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the contractors 

who resort to canvassing will be liable for rejection. 

    15. The competent authority on behalf of the Delhi Technological University reserves to himself the right of accepting the whole or any 

part of the bid and the bidders shall be bound to perform the same at the rate quoted. 

    16. The contractor shall not be permitted to bid for works in the DTU (Division in case of contractors of Horticulture/Nursery category) 

responsible for award and execution of contracts, in which his near relative is posted a Divisional Accountant or as an officer in any 

capacity between the grades of E.E. and Junior Engineer (both inclusive). He shall also intimate the names of persons who are 

working with him in any capacity or are subsequently employed by him and who are near relatives to any gazetted officer in the Delhi 

Technological University or in the Govt. of NCT of Delhi. Any breach of this condition by the contractor would render him liable to 

be removed from the approved list of contractors of this Department. 

    17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in an Engineering 

Department of the Government of India is allowed to work as a contractor for a period of one year after his retirement from 

Government service, without the prior permission of the Government of India in writing. This contract is liable to be cancelled if 

either the contractor or any of his employees is found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the bid or engagement in the contractor's service. 

    18. The bid for the works shall remain open for acceptance for a period of Seventy Five (75) days from the date of opening of 

bids. If any bidders withdraws his bid before the said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to the department, then the Government shall, without 

prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders shall not 

be allowed to participate in the rebidding process of the work. (Modified vide OM DG/CON/279 Dt. 09.05.2014) 

     19. This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on acceptance of his bid by the 

Accepting Authority shall within 15 days from the stipulated date of start of the work, sign the contract consisting of:- 

           (a)The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if any, forming part of the 

bid as uploaded at the time of invitation of bid and the rates quoted online at the time of submission of bid and acceptance thereof 

together with any correspondence leading thereto. 

(b)Standard C.P.W.D. Form 7  or other Standard C.P.W.D. Form as applicable. 

20. For Bids           

20.1.1 The bid document will include following two components: 

Part A:- CPWD-6, CPWD-7  including schedule A to F for the work, Standard General Conditions of Contract for CPWD 2014 as 

amended/modified up to the last date of submission of bid, including extension, if any. 

Part B: - General / specific conditions, specifications and schedule of quantities of the work. 

20.1.2 The eligible bidders shall quote rates for all items of work. 

20.1.3 After acceptance of the bid by competent authority, the EE of the work shall issue letter of award on behalf of the Delhi 

Technological University. After the work is awarded, the contractor will have to enter into an agreement with EE.  

20.1.4 Security Deposit will be worked out on the basis of estimated cost put to tender for work. 
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GUIDELINES REGARDING SIGNING OF INTEGRITY PACT BY THE BIDDER AT THE TIME OF SUBMISSION Of 

BID (Vide No. DG/CON/255A dated 10.08.2011) 

 

Sub: Clarification regarding Introduction of Integrity Pact introduced vide OM No. CON255 dated 23.05.2011 

 

A new provision of Integrity Pact (IP) was introduced in GCC-2014 vide OM No. CON/255 dated 23.05.2011. In the 

OM it is mentioned that at the time of submission of bid, it shall be mandatory to sign the pact by the bidder 

failing which the bidder will stand disqualified from   the tendering process and such bid would be summarily rejected. 

 

Some field Units has raised their doubts regarding submission of duly signed Integrity Pact by the bidder at the time 

of submission of bid. In this regard it is clarified that:- 

 

1. Submission of duly signed Integrity Pact by the bidder is applicable in case of manual tendering where e-tendering 

is not followed. 

 

2. In case of manual tendering Executive Engineer should sign the first page addressed to the intending bidder at the 

time of issue of tender form and before submission of the bid, each bidder shall sign IP at respective places and submit 

the bid. If duly signed IP is not submitted by the bidder, such bid shall not be considered. 

 

3. In case of e-tendering, Integrity Pact shall be treated in the same manner as other components of the bid 

document. In e-tendering, the intending bidder does not sign any document physically and entire bid document is 

submitted through digital signature. Since IP is a part of bid document no separate physical submission is required 

with other documents to be submitted in the office of tender opening authority. In addition to other component of bid 

document, the Integrity Pact shall also be signed between Executive Engineer and successful bidder after acceptance 

of bid. 
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CPWD -7 DTU 

 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable, Drawings & 

Designs, General Rules and Directions, Conditions of Contract, of 2014 with amendments up to  the last date of  submission of 

tenders, clauses of contract, Special conditions, Schedule of  Rate & other documents and Rules referred to in the conditions of 

contract and all other contents in the tender document for the work Annual Repair & Maintenance of Residential and Non-

residential Buildings i.e. Administrative Block, Academic Blocks, Sports Complex, Hostels, Staff Qtrs. at DTU campus, 

Bawana road, Delhi during the year 2019-20. SH:- Minor repair & renovation works comprising of earth work, cement 

concrete, flooring, wood work, brick work, flooring, finishing, roofing, sanitary, water supply drainage, steel works, 

development works etc. complete. 
I/We hereby tender for the execution of the work specified for the President of India within the time specified in Schedule ‘F’ viz., 

schedule of quantities and in  accordance in all respect with the specifications,  designs, drawing and instructions in writing  

referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract of 2014 with amendments 

up to the last date of submission of tender and with such materials as are provided for, by, and in respect of accordance with, such 

conditions so far as applicable. 

 

We agree to keep the tender open for Seventy Five (75) days from the date of opening of technical bid and not to make any 

modification in its terms and conditions. 

 

A sum of Rs. 13 ,81,203 /-  is hereby forwarded in ECS/RTGS/NEFT mode within prescribed period, I/We agree that the said 

DTU or his successors representatives, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the 

said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree that DTU or the successors 

representatives in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

the performance guarantee absolutely.  The said performance Guarantee shall be a guarantee to execute all the works referred to in 

the tender documents upon the terms and conditions contained or referred to those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in 

case of forfeiture of Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-

tendering process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor on back to 

back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred for tendering in DTU 

in future forever. Also, if such a violation comes to the notice of Department before date of start of work, the Engineer-in-

Charge shall be free to forfeit the entire amount of Earnest Money Deposit/ Performance Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as 

secret/confidential documents and shall not communicate   information/derived there from to any person other than a person to 

whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

 

 

 

Dated: …………..**…………….        Signature of Contractor **  

 

Witness: ** 
 

Address: **       Postal Address ** 

 

 

 

Occupation: ** 
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ACCEPTANCE 
 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for an on behalf of the Delhi 

Technological University for a sum of Rs..……………..…… * ……………..…….. 

(Rupee………..………………………………………*……………………………………………………………………….....………

………...). 

 

 

 

 

 

The letters referred to below shall form part of this contract agreement:-  

 

(a) * 

(b) *  

(c) * 

 

 

 

For & on behalf of Delhi Technological University 
 

 

 

 

 

Signature …………………*…………………… 
 

 

 

 

 

Dated: ……*…….. Designation ………………*……… 



12 
 

A.E. (C)/ J.E(C)        

Correction………….. 
Deletion……………. 

Insertion……………. 

 

    
 

            PROFORMA OF SCHEDULES 

      (FOR MAJOR COMPONENT) 

 

SCHEDULE ‘A’ 
 

Schedule of quantities for Works as per Page No.      to  
 

SCHEDULE 'B' 
 

Schedule of materials to be issued to the contractor. 

 

S. 

No. 

Description of 

item 

Quantity Rates in figures & words at Which the 

material will be charged to the contractor 

Place of issue 

 

NIL 

 

SCHEDULE 'C' 
 

Tools and plants to be hired to the contractor 

 

S. 

No. 

Description Hire charges per day Place of Issue 

 

NIL 

 

SCHEDULE ‘D’ 
 

Extra schedule for specific requirements /document for the work, if any.  

 

SCHEDULE ‘E’ 
 

Reference to General Conditions of Contract: General Conditions of Contract 2014 read along with correction slips/amendments 

issued up to the last date of submission of tender including extension, if any. 

 

Name of work Annual Repair & Maintenance of Residential and Non-residential Buildings i.e. Administrative 

Block, Academic Blocks, Sports Complex, Hostels, Staff Qtrs. at DTU campus, Bawana road, 

Delhi during the year 2019-20. SH:- Minor repair & renovation works comprising of earth 

work, cement concrete, flooring, wood work, brick work, flooring, finishing, roofing, sanitary, 

water supply drainage, steel works, development works etc. complete. 
 

Estimated cost of work 

 

I.  Civil Components    Rs. 6,90,60,135/- 

II.  Earnest Money   Rs. 13,81,203/- 

 

I.  Performance Guarantee : 5% of  the Contract amount. 

II.  Security Deposit 2.5% of Gross Amount of bill. 

 

 

 

SCHEDULE 'F' (GENERAL RULES & DIRECTIONS) 
 

Officer inviting tender: Executive Engineer, DTU, Bawana Road Delhi,  

             Email id: eecivildtu@gmail.com 
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Definitions: 

 

1.  Engineer-in-Charge The Executive Engineer, DTU, Bawana Road, Delhi. 

2.  Accepting Authority Vice Chancellor, DTU, Bawana Road, Delhi. 

 

3.  Percentage on cost of materials 

and Labour cover all to 

overheads and profits 

15% 

 

 

4.  Standard Schedule of Rates DSR 2016 (Civil), read along with correction slips/amendments issued 

up to the last date of submission of tender including extension, if any, 

plus cost index                                                                                 

 

5.  Department Delhi Technological University. 

 

6.  Standard  CPWD  Contract 

Form GCC 2014 

CPWD Form 7 & GCC 2014 read along with correction 

slips/amendments issued up to the last date of submission of tender 

including extension, if any. 

 

 

Clause 1 

 

1.  Time allowed for submission of 

Performance Guarantee from the 

date of issue of letter of 

acceptance 

07 (Seven) days 

2.  Maximum allowable extension 

beyond the period provided in (i) 

above 

3 (Three) days with late fee @ 0.1% per day of the PG amount. 

 

Clause 2 

 

Authority for fixing compensation under clause 2 

 

Vice Chancellor, DTU, Bawana Road, Delhi. 

 

 

Clause 2A 

 

Whether Clause 2A shall be applicable N/A 

 

Clause 5 

 

Number of days  from the date of issue of letter of 

acceptance for  reckoning date of start 
10 (Ten) days or date of handing over of site 

whichever is later 

 

 

Time allowed for execution of work- 01 year 

 

Authority to decide: 

 

(i) Extension of time :-     Vice Chancellor, DTU, Bawana Road, Delhi. 

 

(ii) Rescheduling of mile stones :-   Vice Chancellor, DTU, Bawana Road, Delhi. 
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(iii) Shifting of date of start in case of 

delay in handing over of site:       
Vice Chancellor, DTU, Bawana Road, Delhi. 

 

 

Clause 6, 6A 

 

Clause applicable - (6 or 6A) 6A ( computerized measurement book to be submitted by 

agency) 

 

 

Clause 7 

 

Gross work to be done together with net payment 

/adjustment of advances for material collected, if any, since the 

last such payment for being eligible to interim payment 

Rs. 50 lacs for work 

 

Clause 7A 

         

No running Account Bill shall be paid for the work till the 

applicable labour licenses, registration with EPFO, ESIC 

and BOCW Welfare Board, whatever applicable is 

submitted by the contractor to the Engineer-in-Charge. 

 

As Applicable. 

 

Clause 10A 
 

List of testing equipment to be provided by the contractor in the lab at each site of work as per [TABLE-1] of Annexure-I attached. 

 

Clause 10 B (ii)  

 

Whether Clause 10 B (ii) shall be applicable N / A  

 

Clause 10C. 

       

Component of labour expressed as percent of value of work Not Applicable 

 

  

Clause 10CA: - Not-Applicable 

 

Clause 10CC 

     

Schedule of component of other materials, Labour, POL etc. for price escalation:- 

Component of civil materials (Except materials covered under clause 10CA)    Not Applicable 

Component of labour expressed as percent of total value of work.       

Component of P.O.L. expressed as percent of total value of work.       

 

Clause 11 

 

Specifications to be followed for 

execution of work 

CPWD Specifications 2009 volume- I & II read along 

with up to date correction slips/amendments issued up to 

the last date of submission of tender including extension, if 

any. 
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Clause 12 

 

Type of work 

 

 

 

 

It is a maintenance work. Restriction of completion cost 

up to 1.25 times of tender cost shall be applicable. For the 

purpose of derivation of rates of extra, substituted, 

deviations beyond specified limit it shall be treated as 

maintenance work. 

 

 

Maximum percentage for quantity of items of  work  to  

be  executed  beyond  which rates are to be determined 

in accordance with Clauses 12.2, 12.3 

: Please refer below 

 

 

12.2. 

  & & 

12.3 

Deviation limit beyond which clauses 12.2 & 

12.3 shall apply for building work 
50% (Fifty percent only) 

 

12.5 i) Deviation Limit beyond which clauses 

12.2 & 12.3 shall apply for foundation work  

 

100% (One Hundred percent only) 

 

Clause 16 

 

Competent Authority for deciding reduced rates. 

 

Vice Chancellor, DTU, Bawana Road, Delhi. 

 

 

Clause 18 
 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-  All plants, equipments and machinery 

required for smooth and efficient progress of work as per direction of Engineer-in-Charge.  

 

Clause 25 

Constitution of Dispute Redressal Committee: - This contract will be subject to Delhi High Court jurisdiction only. 

 

Clause36 (i) 

 

S. 

No. 

Minimum 

qualification of 

Technical 

Representative 

Discipline Designation 

(Principal 

technical / 

Technical 

representative) 

Minimum 

experience 

Number Rate at which recovery 

shall be made from the 

contractor I the event of 

not fulfilling provision of 

Clause 36(I) 

      Figures Words 

1 Graduate Engineer 

 
Civil 

 

Principal 

technical 

representative   

5 Years 1 Rs. 25,000/- 

(Per month) 

 

Rs. Twenty 

Five 

thousand per 

month 

 

2 Graduate Engineer 

Or 

Diploma Engineer 

Civil 
 

Project/Site 

Engineer and 

Project 

Planning/billing 

Engineer   

 

2 Years 

 

 

5 Years 

2 

 

 

2 

 

Rs. 15,000/- 

(Per month) 

 

Rs. Fifteen 

thousand per 

month 
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Assistant Engineer retired from Government services that are holding Diploma will be treated at par with Graduate 

Engineers. 

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par with Graduate 

Engineers for the purpose of such deployment subject to the condition that such diploma holders should not exceed 50% of 

requirement of degree engineers. 
 

 

 

 

 

 

 

 

 

 

Clause 42 

 

(i) (a) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates  

DSR 2016 will read along with correction 

slips/amendments issued up to the last 

date of submission of tender including 

extension, if any.                                   

(ii)  Variations permissible on theoretical quantities:  

 (a) Cement  

  For works with estimated cost put to tender more than 

Rs. 5 lakh. 
2%  (Two  percent) 

plus / minus . 

  Bitumen for all works 2.5% (Two point five percent) plus only 

and nil on minus side. 

 (b) Steel Reinforcement and structural steel sections for 

each diameter, section and category 
2% (Two percent) plus / minus 

 (c) All other materials Nil 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



17 
 

A.E. (C)/ J.E(C)        

Correction………….. 
Deletion……………. 

Insertion……………. 

 

    
 

 

ANNEXURE – I 

 

(TABLE-1) 
 

Equipment’s for Testing of Materials & Concrete at Site Laboratory (on each site of work) 

 

Note: individual school shall be considered as a separate site of work. 

 

All necessary equipment for conducting all necessary tests shall be provided at the site in the well-furnished site laboratory of 

minimum size 25 feet X 15 feet by the contractor at his  own cost The following minimum laboratory equipment shall be set up at 

site office laboratory:- 

 

Sl. No. Equipment Numbers (Minimum) 

1. 100 MT compression testing machine, electrical-cum-manually operated) 1 

2. Slump cone, steel plate, tamping rod, steel scale, scoop 3 

3. Vicat’s apparatus with Desk pot 1 

4. Weighing scale platform type 100 Kg capacity 1 

5. Graduated glass measuring cylinder As per requirement 

6. Sets of sieves of 450mm internal dia for coarse aggregate [100mm, 80mm, 

40mm; 20mm; 12.5mm, 10mm; 4.75mm complete with lid and pan] 

1 

7. Sets of sieves of 200mm internal dia  for fine aggregate [4.75mm; 2.36mm; 

1.18mm; 600 microns; 300 microns & 150 micron , with lid and pan] 

1 

8. Sieve Brushes and sieve shaker capable of 200mm and 300mm dia sieves , 

manually operated with timing switch assembly 

1 

9. Cube moulds size 70mmx70mmx70mm 6 

10. Cube moulds size 150mmx150mmx150mm 30 

11. Hot air oven temp. Range 50OC to 300OC- sensitivity 1 degree 1 

12. Electronic balance 600gx0.1g.,  10 kg and 50 kg each 1 Each 

13. Physical balance weight upto 5 kg 1 

14. Air Content of concrete testing machine 1 

15. Measuring jars 100ml, 200ml, 500ml 3 nos each size 

16. Gauging trowels 100mm & 200mm with wooden 

handle 

2 

17. Spatula 100mm & 200mm with long blade wooden 

handle 

2 

18. Vernier calipers 12” & 6” size 1 each 

19. Digital PH meter least count 0.01mm 1each  

20. Digital Micrometer least count. 0.01mm 1 each 

21. Digital paint thickness meter for steel 500 micron range  1 

22. GI tray 600x450x50mm, 450x300x40mm,300x250x40mm 1 no each 

23. Electric Motor mixer 0.25 cum capacity 1 

24. Screw gauge 0.1mm-10mm, least count 0.05 2 

25. Water testing kit 1 
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26. Motorized sieve shaker 1 

27. Pruning Rods 2 Kg weight length 40 cm and ramming face 25 mm2 1 

28. Extra Bottom plates for 15 cm cube mould 4 

29. Standard Vibration Table for gauging the cubes 1 

30. Pocket concrete pernetrometer 0 to 50kg/ sq.cm 1 

31. Concrete temperature measuring thermometer with Brass protection sheath 0- 

100 degree centigrade 

1 

32. Mortar Cube vibrator 1 

33. Dial type spring balance preferable with zero correction knob capacity 100 

kgs reading to ½ kg. 

1 

34. Counter scale capacity 1 kg and 10 kg 1 

35. Iron Weight of 5 kg, 2 kg, 1 kg, 500 gm, 200 gm, 100 gm 1 each 

36. Brass Weight of 50 gm, 20 gm, 10 gm, 5 gm, 2 gm, 1 gm 1 each 

37. Measuring cylinder TPX or Poly propylene capacity 100 ml, 500 ml, 250 ml, 

100 ml 

1 each 

38. Pyrex, corning or Borosil beakers with cover capacity 500 ml, 200 ml, 50 ml 1 each 

39. Wash Bottles capacity 500 ml 1 

40. Thermometers 1-100 degree centigrades/ max. and Min/ Dry and wet with 

table 

1 

41. Set of box spanner ratchet 1 

42. Hammer 1lb& 2lb 2 each 

43. Rubber Hammer 2 

44. Hacksaw with 6 blades 2 

45. Measuring tape 2 mtr 5 

46. Depth gauge 20cm 3 

47. Shovels& Spade 3 

48. Steel plates 5 mm thick 75x75 cm 2 

49. Plastic or G.I. Buckets 15 ltr, 10 ltr, 5 ltr 1 each 

50. Wheel Barrow 1 

51. Floor Brushes, hair dusters, scrappers, wire brush, paint brushes, shutter steel 

plat oil, kerosene with stove etc. 

2 each 

52. Any other equipment for site tests as outlined in BIS codes and as directed by 

the Engineer-in-charge. 
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List of mandatory machinery, tools & plants to be deployed by the contractor at site 
 

(TABLE -2)  
 

  All plants, equipment’s and machinery required for smooth and efficient progress of work as per direction of Engineer-in-Charge.  
 

(TABLE- 3) 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S. No. Description of Item Rates in figures and words at which recovery 

shall be made from the Contractor 

Excess beyond 

permissible 

variation 

Less use beyond 

permissible variation 

1. Cement  (OPC)  Nil Not permitted 
 

 

 

2. Steel  Reinforcement  TMT  Bar  of all 

diameters 

Nil Not permitted 

3. Structural Sections Nil Not permitted 

 

Items which are to be executed through specialized agency:  
 

a. Water proofing treatment. 

b. Interior works - false ceiling works. 

c. Fabrication & erection of all steel work. 

d. Laying of granite stone. 

e. Aluminum doors and windows, aluminum partition. 

f. Fabrication and erection of PUF sheet roofing. 

g. Stainless steel work and stainless steel railing. 

h. PVC Doors 

i. All plumbing work 

j. Signages works 
 

The specialized agency for the specialized work as detailed above shall be got approved from the NIT approving authority by the main 

contractor on the basis of criteria mentioned below: - 

 

i) One similar completed works of value not less than 80% of quoted amount of that specialized work/sub head. 

Or 

ii) Two similar completed works of value not less than 60% of quoted amount of that specialized work/sub head. 

Or 

iii) Three similar completed works of value not less than 40% of quoted amount of that specialized work/sub head. 
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1.0  SPECIAL CONDITIONS 

 

 GENERAL 

 

1.1 The Contractors are advised to inspect and examine the site and its surroundings and satisfy themselves with the nature of 

site, the means of access to the site, the constraints of space for stacking material / machinery, labour etc. constraints put by local 

regulations, if any, weather conditions at site, general ground / subsoil conditions etc. or any other circumstances which may affect or 

influence their tenders The Contractor shall carry out survey of the work area, at his own cost, setting out the layout and fixing of 

alignment of the building as per architectural and Structural drawings in consultation with the Engineer-in-Charge.  Any discrepancy 

between the architectural drawings and actual layout at site shall be brought to the notice of the Engineer-in-charge. It shall be 

responsibility of the Contractor to ensure correct setting out of alignment. Nothing extra shall be payable on this account. No claims, 

whatsoever, shall be entertained at a later date for any errors found, on plea that the information supplied by the Department in the 

tender is insufficient or is at variance with the actual site conditions. 

 

1.2 The Contractor shall, if required by him, before submission of the tender, inspect the drawings in the Office of The Executive 

Engineer, DTU, Bawana, road Delhi. Department shall not bear any responsibility for the lack of knowledge and also the 

consequences, thereof to the Contractor. The information and data shown in the drawings and mentioned in the tender documents have 

been furnished, in good faith, for general information and guidance only. The Engineer-in-Charge, in no case, shall be held 

responsible for the accuracy thereof and/or interpretations or conclusions drawn there from by the Contractor and all consequences 

shall be borne by the Contractor. No claim, whatsoever, shall be entertained from the Contractor, if the data or information furnished 

in tender document is different or in-correct otherwise or actual working drawings are at variance with the drawings available for 

inspection or attached to the tender documents.  It is presumed that the Contractor shall satisfy himself for all possible contingencies, 

incidental charges, wastages, bottlenecks etc. likely during execution of work and acts of coordination, which may be required 

between different agencies. Nothing extra shall be payable on this account. 

 

1.3 The nomenclature of the item given in the schedule of quantities gives in general of the work content but is not exhaustive i.e. 

does not mention all the incidental works required to be carried out for complete execution of the item of work.  The work shall be 

carried out, all in accordance with true intent and meaning of the specifications and the drawings taken together, regardless of whether 

the same may or may not be particularly shown on the drawings and/or described in the specifications, provided that the same can be 

reasonably inferred there from may be several incidental works, which are not mentioned in the nomenclature of each item but will be 

necessary to complete the item in all respect. All these incidental works / costs which are not mentioned in item nomenclature but are 

necessary to complete the item shall be deemed to have been included in the rates quoted by the contractor for various items in the 

schedule of quantities.  No adjustment of rates shall be made for any variation in quantum of incidental works due to variation / 

change in actual working drawings.  Also, no adjustment of rates shall be made due to any change in incidental works or any other 

deviation in such element of work (which is incidental to the items of work and are necessary to complete such items in all respects) 

on account of the directions of Engineer-in-Charge.  Nothing extra shall be payable on this account. 

 

1.4 The contractor(s) shall give to the local body, police and other authorities all necessary notices etc. that may be required by 

law and obtain all requisite licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and charges which may be 

available on account of these operations in executing the contract. He shall make good any damage to the adjoining property whether 

public or private and shall supply and maintain lights either for illumination or for cautioning the public at night.  

 

1.5 The contractor(s) shall execute the work simultaneously at all sites. He has to establish site office along with all necessary 

arrangements at all sites simultaneously. 

 

1.6 The contractor(s) shall cordon off the area suitably so that the college remains functional during execution of the work.  

 

1.7  Staff/labour shall be deployed for each site of work independently by the contractor. 

 

1.8 The contractor shall obtain a User’s Certificate showing details of work done from HOD of department, Chief 

Warden/Hostel In-charge or Flat occupant after completion of job where work has been executed. The Payment shall be made 

to the Agency only after submission of User’s Certificate. 
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1.8(A)  All works are time bounded. Agency should complete the work within the time period given by the Engineer-in-charge and if 

work not completed within given time by the agency, penalty shall be imposed on agency as decided by engineer-in-charge. 

 

1.8(B) Contractor shall remove the malba/ dismantle materials from the working site to store or that place which shall be approved 

by engineer-in-charge on the same day. Nothing shall be paid extra on this account. 

 

1.8(C)  The contractor shall deposit all the materials brought at site as per the theoretical consumption to the AE/JE incharge. The 

same shall be issued by the AE/JE in-charge on daily basis as per requirement at site. 

 

BY-LAWS AND REGULATIONS. 

 

All work shall confirm to the statutory Bye-laws and Regulations of the concerned authority/Municipality, Delhi Fire Services as 

applicable to the Project. If the tender specifications and drawings are more stringent than required as per the Local Authorities then 

the tender specifications and drawings shall be followed. In the other case, if the local authorities more stringent specifications than 

those specified in the tender specifications, then the set by-laws and regulations shall be followed at no extra cost.   

  

Proper temporary barricading by fencing with G.I. sheets, shall be carried out by the Contractor at the start of work to physically 

define the boundaries of the plot for restricted entry to only those involved in the work and also to prevent any accidents, at the same 

time without causing any inconvenience to the traffic and the users of the buildings in the adjacent plots. It shall be done by providing, 

erecting, maintaining temporary protective barricading of minimum 2.0 metres in height, made in panels, with each panel having MS 

frames / MS scaffolding pipes of suitable size and stiffness, with 24 gauge thick GI corrugated sheet or suitably stiffened plain GI 

sheet fixed on frames.  Such panels shall be suitably connected to each other for stability with nuts and bolts, hooks, clamps etc. and 

fixed firmly to the ground at about 2 metres spacing, for the entire duration till completion of the work. He shall also provide and erect 

temporary protective barricades within the plot, if required, to prevent any accident. Temporary protective roofing near the Entrance to 

the building, under construction, shall be made to protect the visiting officials from getting hurt by falling debris etc. Also, one or 

more coat of enamel paint of shade as approved and directed by the Engineer-in-Charge shall be applied on the panels and "DTU" 

shall be painted over that in suitable sizes, shapes and numbers as directed by the Engineer-in-Charge. It shall be dismantled and taken 

away by the Contractor after the completion of work at his own cost with the approval of the Engineer-in- Charge. Nothing extra shall 

be payable on this account. 

 

1.8(D) The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary caution boards day and night. In case 

of any accident of labours/ contractual staffs the entire responsibility will rest on the part of the contractor and any compensation 

under such circumstances, if becomes payable, shall be entirely borne by the contractor. 

 

1.9 The work shall generally be carried out in accordance with the “CPWD Specifications 2009 Vol. I & II” with correction slips 

issued upto the last date of submission of tender, additional/Particular Specifications, architectural/Structural drawings, mechanical, 

electrical, plumbing and as per instructions of Engineer-in-Charge. Any additional item of the work, if taken up subsequently, shall 

also confirm to the relevant CPWD specifications as mentioned above. 

 

1.10 The several documents forming the tender are to be taken as mutually complementary to one another. Detailed drawings shall 

be followed in preference to small scale drawings and figured dimensions in preference to scale dimensions. 

 

1.11 There be any difference or discrepancy between the description of  items as given in the schedule of quantities, particular 

specifications for individual items of work (including special conditions) and I.S. Codes etc., the following order of preference shall 

be observed.  

 

Description of items as given in Schedule of quantities 

Particular specifications 

Special conditions 

Additional Condition 

Tender drawings attached 

CPWD Specifications including correction slips issued up to the last date of uploading/submission of tender. 

General Conditions of Contract for CPWD works including correction slips issued up to the last date of submission of tender. 

Indian Standards Specifications of B.I.S. 

ASTM, BS, or other foreign origin code mentioned in tender document. 



22 
 

A.E. (C)/ J.E(C)        

Correction………….. 
Deletion……………. 

Insertion……………. 

 

    
 

Manufacturer’s specifications and as decided by the Engineer-in-Charge. 

Sound Engineering practices or well established local construction practices. 

 

1.12 The works to be governed by this contract shall cover delivery and transportation up to destination, safe custody at site, 

insurance, erection, testing and commissioning of the entire works. 

 

The works to be undertaken by the contractor shall inter-alia include the following: 

 

Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 

Obtaining of Statutory permissions where-ever applicable and required. 

Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and Rules wherever required. 

Warranty obligation for the equipments and / or fittings/fixtures supplied by the contractor. Contractor shall provide all the shop 

drawings or layout drawings for all the coordinated services before starting any work or placing any order of any of the services etc. 

These shop drawings/layout drawings shall be got approved from Engineer-in-charge before implementation and this shall be binding 

on the contractor. The contractor shall submit material submittals along with material sample for approval of Engineer-in-Charge prior 

to delivery of material at site. 

 

1.13 The work shall be carried out in accordance with the approved architectural drawings, structural drawings, MEP services 

drawings to be issued from time to time, by the Engineer-in-Charge, and approved shop drawings prepared by the Contractor. Before 

commencement of any item of work the contractor shall correlate all the relevant architectural and structural drawings, nomenclature 

of items and specifications etc. issued for the work and satisfy himself that the information available from there is complete and 

unambiguous. The figure and written dimension of the drawings shall be superseding the measurement by scale. The discrepancy, if 

any, shall be brought to the notice of the Engineer-in- charge before execution of the work. The contractor alone shall be responsible 

for any loss or damage occurring by the commencement of work on the basis of any erroneous and or incomplete information and no 

claim whatsoever shall be entertained by the department on this account. 

 

 1.14 Unless otherwise provided in the Schedule of quantities the rates tendered by the contractor shall be all inclusive and shall 

apply to all heights, lifts, leads and depths of the building and nothing extra shall be payable to him on this account.  

 

 1.15 The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and stacking of materials at any 

place. No excavated earth or building rubbish shall be stacked on areas where other buildings, roads, services and compound walls are 

to be constructed. The stacking shall take place as per stacking plan however, if any change is required, the same shall be done with 

the approval of Engineer-in-Charge.  

 

 1.16 The contractor shall engage specialized agency for carrying out specialized items as listed in para 1.48 below, covered in the 

schedule of Quantity Immediately after award of work, the contractor shall submit for the approval of NIT approving authority, the 

name of the agency along with their working experience and credentials, presentation on method statement and materials being used 

for execution of such items etc.  Delay on the part of contractor in submitting the proposal for approval of competent authority shall be 

his responsibility and no extension of time shall the granted on this account. 

 

 1.17 The Contractor shall bear all incidental charges for cartage, storage and safe custody of materials, if any, issued by 

department as well as to those materials also arranged by the contractor. 

 

 1.18 Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to have been built in 

the items and nothing extra shall be payable or extra cement considered in consumption on this account. 

 

1.19 The contractor shall give performance test of the entire installation(s) as per the specifications in the presence of the 

Engineer-in-charge or his authorized representative before the work is finally accepted and nothing extra what-so-ever shall be 

payable to the contractor for such test.  

 

1.20 Water tanks, taps, sanitary, water supply & drainage pipes, fittings & accessories should conform to bye-laws of local 

body/corporation, where CPWD specifications are not available. The Contractor should engage approved, licensed plumbers for the 

work and get the materials (fixtures/fittings) tested, by the municipal Body/ Corporation authorities wherever required at his own cost. 

The Contractor shall submit for the approval of the NIT approving authority, the name of the plumbing agency (along with their 

working experience in recent past) proposed to be engaged by him.  
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1.21 The contractor shall make his own arrangements for water and for obtaining electric connections if required and make 

necessary payments directly to the State Govt. departments concerned. Contractor shall get the water tested from laboratory approved 

by the Engineer-in-charge at regular interval as per the CPWD Specifications 2009. All expenses towards collection of samples, 

packing, transportation etc. shall be borne by the contractor. Agency shall neither be allowed to use existing bore well, if any. They 

may have to arrange water through tankers from any outside source after taking due permission from concerned authority. 

 

 

1.22     PREVENTION OF NUISANCE AND POLLUTION CONTROL  

 The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners, tenants or 

occupiers of adjacent properties and to the public in general and to prevent any damage to such properties from pollutants like smoke, 

dust, noise.  The contractor shall use such methodology and equipment so as to cause minimum environmental pollution of any kind 

during and minimum hindrance to road users and to occupants of the adjacent properties or other services running adjacent/near 

vicinity. The contractor shall make good at his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, 

cross drainage works or public or private property whatsoever caused due to the execution of the work or by traffic brought thereon by 

the contractor. All waste or superfluous materials shall be carried away by the contractor, without any reservation, entirely to the 

satisfaction of the Engineer-in-Charge.   

 

Control on Air Pollution of dust from construction and demolition activities: Guidelines of National Green Tribunal Delhi and DPCC, 

Delhi issued time to time shall be followed by the agency for which nothing extra shall be   paid.    

  

1.23 Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as possible is caused to 

the nearby occupants/users of building(s), if any.  

 

1.24 SECURITY AND TRAFFIC ARRANGEMENTS  

In the event of any restrictions being imposed by the Security agency, CPWD, Traffic or any other authority having jurisdiction in the 

area on the working or movement of labour /material, the contractor shall strictly follow such restrictions and nothing extra shall be 

payable to the contractor on such accounts. The loss of time on these accounts, if any, shall have to be made up by augmenting 

additional resources whatever required.  

  

1.25 If as per the rules of the local authority, the huts for labour are not to be erected at the site of work by the contractors, the 

contractors are required to provide such accommodation as is acceptable to local bodies and nothing extra shall be paid on this 

account. No accommodation is available at the site of work.  The labour huts shall not be erected on the plot and the Contractor shall 

make his own arrangements to provide such accommodation as per the rules of the local bodies. He shall make his own arrangements 

for stores, field office etc.  Before tendering, he shall visit the site and assess the manner in which he is able to arrange the above 

facilities.  The Engineer-in-Charge shall in no way be responsible for any delay on this account and no claim, whatsoever, on this 

account shall be entertained. 

 

1.26 No payment shall be made for any damage caused by rain, snowfall, flood or any other natural calamity, whatsoever during 

the execution of the work. The contractor shall be fully responsible for any damage to the govt. property and the work for which 

payment has been advanced to him under the contract and he shall make good the same at his risk and cost. The contractor shall be 

fully responsible for safety and security of his material, T&P/Machinery brought to the site by him. 

 

1.27 The contractor shall construct suitable godowns, yard at the site of work for storing all other materials so as to be safe against 

damage by sun, rain, damages, fire, theft etc. at his own cost and also employ necessary watch and ward establishment for the purpose 

at his cost. 

 

1.28 All materials obtained from contractor shall be got checked by the representative of Engineer-in-Charge on receipt of the 

same at site before use.  

 

1.29 Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, metals, shingle sand and bajri etc. 

collected by him for the execution of the work, direct to the Revenue authority or authorized agent of the State Government concerned 

or Central Government.  
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1.30 The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all fittings and fixtures including 

all equipments, services provided by him against pilferage and breakage during the period of Installations and thereafter till the 

building is physically handed over to the Engineering Cell of DTU, New Delhi –  the Client Department. No extra payment shall be 

made on this account and no claim shall be admissible on this account. 

  

1.31 The Contractor shall keep himself fully informed of all acts and laws of the Central & State Governments, all orders, decrees 

of statutory bodies, tribunals having any jurisdiction or authority, which in any manner may affect those engaged or employed and 

anything related to carrying out the work. All the rules & regulations and bye-laws laid down by Collector / DDA / MCD and any 

other statutory bodies shall be adhered to, by the contractor, during the execution of work. The Contractor shall also adhere to all 

traffic restrictions notified by the local authorities.  The extra sewerage charges (one time charges for commencement of work) 

required to be paid to the Municipal Corporation/ other statutory bodies shall be paid by the department and need not be considered by 

the contractor. All statutory taxes, levies, charges (including water and sewerage charges, charges for temporary service connections 

and / or any other charges) payable to such authorities for carrying out the work, shall be borne by the Contractor. The water charges 

(for municipal water connection as well as tanker water) shall be borne by the contractor. Also, if the contractor obtains water 

connection for the drinking purposes from the municipal authorities or any other statutory body, the consequent sewerage charges 

shall be borne by the contractor. The General conditions of contract for CPWD works is not applicable to the tender. The Contractor 

shall arrange to give all notices as required by any statutory / regulatory authority and shall pay to such authority all the fees that is 

required to be paid for the execution of work. He shall protect and indemnify the Department and its officials & employees against 

any claim and /or liability arising out of violations of any such laws, ordinances, orders, decrees, by himself or by his employees or his 

authorized representatives. Nothing extra shall be payable on these accounts. The fee payable to statutory authorities for obtaining the 

various permanent service connections and Occupancy Certificate for the building shall be borne by the Department.   

 

1.32 For works below ground level the contractor shall keep that area free from water. If dewatering or bailing out of water is 

required the contractor shall do the same at his own cost and nothing extra shall be paid except otherwise provided in the items of 

Schedule of Quantities. 

 

1.33 The Contractor shall make all necessary arrangements for protecting from rains, fog or likewise extreme weather conditions, 

the work already executed and for carrying out further work, during monsoon including providing and fixing temporary shelters, 

protections etc. Nothing extra shall be payable on this account and also no claims for hindrance shall be entertained on this account. 

 

1.34 In case of flooding of site on account of rain or any other cause and any consequent damage, whatsoever, no claim financially 

or otherwise shall be entertained notwithstanding any other provisions elsewhere in the contract agreement. Also, the Contractor shall 

make good, at his own cost, the damages caused, if any. Further, no claims for hindrance shall be entertained on this account. 

 

1.35 The contractor will take reasonable precautions to prevent his workman and employees from removing and damaging any 

flora (plant/vegetation) from the project area. 

 

1.36 SETTING OUT 
 

(i) The Contractor shall carry out survey of the work area, at his own cost, setting out the layout of building in consultation with 

the Engineer -in-Charge & proceed further. Any discrepancy  between  the  Engineer-in-charge, architectural  drawings  and  actual  

layout  at  site  shall  be brought  to  the  notice  of  the  Engineer -in-charge.  It shall be responsibility of the Contractor to ensure 

correct setting out of alignment.  Total station survey instruments only shall be used for layout, fixing boundaries, and centre lines, 

etc., Nothing extra shall be payable on this account. 

 

(ii). The Contractor shall establish, maintain and assume responsibility for grades, lines, levels and benchmarks. He shall report 

any errors or inconsistencies regarding grades, lines, levels, dimensions etc.  to the  Engineer -in-Charge  before  commencing  work. 

Commencement of work shall be regarded as the Contractor’s acceptance of  such grades, lines, levels, and dimensions and no claim 

shall be entertained at a later date for any errors found. 

 

(iii). If at any time, any error appears due to grades, lines, levels and benchmarks during the progress of the work, the Contractor 

shall, at his own expense rectify such error, if so  required,  to  the  satisfaction  of  the  Engineer -in-Charge. Nothing extra shall be 

payable on this account. 

 

(iv). Though the site levels are indicated in the drawings the Contractor shall ascertain and confirm the site levels with respect to 

benchmark from the concerned authorities. The Contractor shall protect and maintain temporary/ permanent benchmarks at the site of 
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work throughout the execution of work.  These benchmarks shall be got checked by the Engineer-in-Charge or his authorized 

representatives.  The  work  at  different  stages shall  be  checked  with  reference  to  bench  marks  maintained  for  the  said  

purpose. Nothing extra shall be payable on this account. 

 

(v). The approval by the Engineer-in-Charge, of the setting out by the Contractor, shall not relieve the Contractor of any of his 

responsibilities and obligation to rectify the errors/ defects, if any, which may be found at any stage during the progress of the work or 

after the completion of the work. 

 

(vi). The Contractor shall be entirely and exclusively responsible for the horizontal, vertical and other alignments, the level and 

correctness of every part of the work and shall rectify effectively any errors or imperfections therein. Such rectifications shall be 

carried out by the Contractor at his own cost to the entire satisfaction of the Engineer - in-Charge. 

 

(vii). The  rates  quoted  by  the  Contractor  are  deemed  to  be  inclusive  of  site  clearance, setting out work (including marking 

of reference points, center lines of buildings), construction and maintenance of reference bench mark(s), taking spot levels,  

construction of all safety and protection devices, barriers, barricading, signage, labour safety, labour welfare and labour training 

measures, preparatory works, working during monsoon, working at all depths, height and location etc. and any other incidental works 

required to complete this work. Nothing extra shall be payable on this account. 

 

(viii) The contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-Charge and 

satisfy himself about complete characteristics of soil and other parameters at site.  However, no claim on the alleged inadequacy or 

incorrectness of the soil data supplied by the department shall be entertained. 

  

1.37 A site laboratory with the minimum equipments as specified in CPWD specifications/in this agreement shall be established, 

made functional and maintained within a week from the award of work as per without any extra cost to the department. In case of non 

compliance / delay in compliance in this, a recovery @ Rs. 500/- per day will be imposed which will be recovered from the immediate 

next R/A Bill of the Contractor. 

 

1.38  COORDINATED DRAWINGS 

Before taking up the work, the contractor shall prepare shop drawings for the works listed below for various civil and electrical 

services showing details of lay out in plan including sections & elevations & large scale details and contractor shall plan and mobilize 

his resources as per these drawings and as per actual site conditions to facilitate convenient execution, installation as well as 

maintenance of these items.. Nothing extra shall be payable on this account. 

 

SHOP DRAWINGS 

The bill of quantities, technical specifications and drawings together shall be considered as a tender requirement and the work shall be 

carried out as per good for construction (GFC) drawings, issued by Engineer-in-charge. The contractor shall study the GFC drawings 

and taking into account actual site conditions and selected material and requirements shall prepare shop drawings for the following 

works, as fully coordinated drawings, as given above. 

 Aluminum work. 

 Expansion joint work 

 Suspended ceiling work, coordinated with all ceiling related services. 

 Marble, granite, vitreous, ceramic, tile work 

 All Electrical work 

 All Sanitary work 

 All steel fabrication work. 

 PUF panel ceiling/roofing work.  

 

The shop drawings shall be prepared timely by contractor and submitted for approval to achieve the milestones provided. 

 

Within the time frame agreed with the Engineer-in-charge, the contractor shall prepare shop drawings using latest version of Auto 

CAD. Shop drawings shall show all layouts, details in plans & sections showing all connections, junctions, bends, supports, 

clearances. Fixing arrangements with dimensions room, etc shall be prepared by the contractor on AutoCAD based on the architectural 

drawings and site measurements. All measurable items quantities shall be mentioned on each shop drawing being submitted for 

approval by the contractor. 3 sets of shop drawings (soft copy also) shall be submitted for approval and Seven sets of final shop 
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drawings after approval by Engineer-in-charge shall be submitted by the contractor along with the soft copy.  The shop drawings, shall 

be prepared as per schedule given in CPM/PERT Chart.   

Technical submittals of manufacturer’s catalogues and technical data shall be submitted for approval. The contractor shall designate 

an Engineer responsible for issue and preparation of shop drawings and control of GFC drawings. 

 

1.39 TOOLS AND PLANTS 

 

 The bidder should have own constructions equipment required for the proper and timely execution of the work. Nothing extra 

shall be paid on this account. 

 

 No tools and plants including any special T&P etc. shall be supplied by the Department and the Contractor shall have to 

make his own arrangements at his own cost.  No claim of hindrance (or any other claim) shall be entertained on this account. 

 

1.40 SCAFFOLDING 

For the execution of work, all the scaffolding shall be provided and suitably fixed, by the Contractor. It shall be provided strictly with 

steel double scaffolding system, suitably braced for stability, with all the accessories, gangways, etc. with adjustable suitable working 

platforms to access the areas with ease for working and inspection.  It shall be designed to take all incidental loads. It should cater to 

the safety features for workmen.  Nothing extra shall be payable on this account.  It shall be ensured that no damage is caused to any 

structure due to the scaffolding except for the work of vertical extension where vertical & horizontal scaffolding along with screen to 

prevent pollution and debris from following along with proper access to be provided for which payment shall be made. 

 

1.41 The Contractor shall do proper sequencing of the various activities by suitably staggering the activities within various 

pockets in the plot so as to achieve early completion. The agency to deploy adequate equipment, machinery and labour as required for 

the completion of the entire work within the stipulated period specified. Also ancillary facilities shall be provided by contractor 

commensurate with requirement to complete the entire work within the stipulated period.  Nothing extra shall be payable on this 

account. Adequate number/sets of equipment in working condition, along with adequate stand-by arrangements, shall be deployed 

during entire construction period. It shall be ensured by the Contractor that all the equipment, Tools & Plants, machineries etc. 

provided by him are maintained in proper working conditions at all times during the progress of the work and till the completion of the 

work. Further, all the constructional tools, plants, equipment and machineries provided by the Contractor, on site of work or his 

workshop for this work, shall be exclusively intended for use in the construction of this work and they shall not be shifted/ removed 

from site without the permission of the Engineer-in-Charge. 

 

1.42 The Contractor shall maintain all the work in good condition till the completion of entire work. The Contractor shall be 

responsible for and shall make good, all damages and repairs, rendered necessary due to fire, rain, traffic, floods or any other causes.  

The Engineer-in-Charge shall not be responsible for any claims for injuries to person/workmen or for structural damage to property 

happening from any neglect, default, want of proper care or misconduct on the part of the Contractor or of any other of his 

representatives, in his employment during the execution of the work.  The compensation, if any, shall be paid directly to the 

Department / authority / persons concerned, by the Contractor at his own cost. 

 

1.43 ROYALTY 

Royalty at the prevalent rates shall be paid by the Contractor to the RMC supplier as per the terms of supply between them, on all 

materials such as boulders, metals, all sizes stone aggregates, brick aggregates, coarse and fine sand, moorum, river sand, gravels and 

bajri etc. collected by him for the execution of the work, directly to the revenue authority of the state government concerned. Further, 

contractor needs to submit proof of submission of full royalty to the state government or local authority. Nothing extra shall be 

payable on this account. 

 

1.44 PRESERVATION AND CONSERVATION MEASURES 

 

(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services, if any, encountered in the course 

of the execution of work shall be protected against the damage by the contractor at his own expense. In case the same are to be 

removed and diverted, expenditure incurred in doing so shall be payable to the contractor. The contractor shall work out the cost, get 

the same approved by Engineer-in-Charge before taking up actual execution. The contractor shall not store materials or otherwise 

occupy any part of the site in a manner likely to hinder the operation of such services. 
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(ii) All fossils, coins, articles of value of antiquity, structures and other remains or things of geological or archaeological interest 

discovered on project location during excavation/construction shall be the property of the Government, and shall be dealt with as per 

provisions of the relevant legislation. The contractor will take reasonable precaution to prevent his work men or any other persons 

from removing and damaging any such article or thing. He will, immediately upon discovery thereof and before removal acquaint the 

Engineer-in-charge of such discovery and carry out the official instructions of Engineer-in- charge for dealing with the same, till then 

all work shall be carried out in a way so as not to disturb/damage such article or thing. 

 

 

 

 

1.45 RESPONSIBILITY 

 

(i) He shall protect and indemnify the Department / DTU and its officials & employees against any claim and /or liability arising 

out of violations of any such laws, ordinances, orders, decrees, by himself or by his employees or his authorized representatives. 

Nothing extra shall be payable on these accounts. 

 

(ii) The fee payable to statutory authorities for obtaining the various permanent service connections and Building Use Certificate 

for the building shall be borne by the DTU. 

 

(iii) The Contractor shall assume all liability, financial or otherwise in connection with this contract and shall protect and 

indemnify the Department from any and all damages and claims that may arise on any account. The Contractor shall indemnify the 

Department against all claims in respect of patent rights, royalties, design, trademarks- of name or other protected rights, damages to 

adjacent buildings, roads or members of public, in course of execution of work or any other reasons whatsoever, and shall himself 

defend all actions arising from such claims and shall indemnify the Department in all respect from such actions, costs and expenses. 

Nothing extra shall be payable on this account. 

 

1.46   CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/ SUB-CONTRACTORS 

 

(i)  The Contractor shall take all precautions to abide by the environmental related restrictions imposed by any statutory body 

having jurisdiction in Delhi as well as prevent any pollution of streams, ravines, river bed and waterways. All waste or superfluous 

materials shall be transported by the Contractor, entirely to the satisfaction of the Engineer- in-Charge and disposed at designated 

places only. Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as possible is 

caused to the occupants / users of adjoining buildings. No claim what so ever on account of site constraints mentioned above or any 

other site constraints, lack of public transport, , inadequate availability of skilled, semi-skilled or unskilled workers in the near 

vicinity, non-availability of construction machinery spare parts and any other constraints not specifically stated here, shall be 

entertained from the Contractor.  Therefore, the Tenderers are advised to visit site and get first-hand information of site constraints. 

Accordingly, they should quote their tenders.  Nothing extra shall be payable on this account. 

 

(ii) The Contractor shall cooperate with and provide the facilities to the sub-Contractors and other agencies working at site for 

smooth execution of the work. The contractor shall indemnify the Department (DTU) against any claim(s) arising out of such disputes. 

The Contractor shall: 

 

(a) Allow use of scaffolding, toilets, sheds etc. 

 

(b) Properly co-ordinate their work with the work of other Contractors. 

 

(c) Provide  control  lines  and  benchmarks  to  his  Sub-Contractors  and  the  other Contractors. 

 

(d) Provide electricity and water at mutually agreed rates. 

 

(e) Provide hoist and crane facilities for lifting material at mutually agreed rates. 

 

(f) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of services etc. at site. 
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(g) Adjust  work  schedule  and  site  activities  in  consultation  with  the  Engineer-in- Charge and other Contractors to suit the 

overall schedule completion. 

 

(h) Resolve the disputes with other Contractors/ sub-contractors amicably and the Engineer-in-Charge shall not be made 

intermediary or arbitrator. 

 

(iii) The work should be planned in a systematic manner so as to ensure proper co-ordination of various disciplines viz. sanitary 

& water supply, drainage, rain water harvesting, electrical, fire fighting, information technology, communication & electronics and 

any other services. 

 

(iv) Other  agencies  as employed by the contractor, will  also  simultaneously execute  and install  the  works of  sub-station / 

generating  sets,  air-conditioning,  lifts,  etc. for  the  work  and the  contractor  shall  afford necessary facilities for the same. The 

contractor shall leave such recesses, holes, openings trenches etc.  as  may  be  required  for  such  related  works and includes 

provision of inserts  and the contractor shall fix the same at time of casting of concrete, stone work and brick work, if  required, and 

nothing extra shall be payable on this account. 

 

(v) The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work being 

performed by other contractor(s) or by the Engineer-In-Charge and shall as far as possible arrange his work and shall place and 

dispose off the materials being used or removed so as not to interfere with the operations of other contractor or he shall arrange his 

work with that of the others in an acceptable and in a proper co -ordination manner and shall perform it in proper sequence to the 

complete satisfaction of others. 

 

 

1.47 SUPERVISION OF WORK 

The Contractor shall depute Site Engineer & skilled workers as required for the work. He shall submit organization chart along with 

details of Engineers and supervisory staff. It shall be ensured that all decision making powers shall be available to the representatives 

of the Contractor at New Delhi itself to avoid any likely delays on this account. The Contractor shall also furnish list of persons for 

specialized works to be executed for various items of work. The Contractor shall identify and deploy key persons having qualifications 

and experience in the similar and other major works, as per the field of their expertise. If during the course of execution of work, the 

Engineer-in-Charge is of the opinion that the deployed staff is not sufficient or not well experienced; the Contractor shall deploy more 

staff or better-experienced staff at site to complete the work with quality and in stipulated time limit. 

 

1.48 Specialized Agencies 

 

(i) The tender comprises of two main components: viz. civil works. The list of specialized agencies for civil works is as below: 

 Water proofing treatment. 

 Interior works - false ceiling works. 

 Fabrication & erection of all steel work. 

 Laying of granite stone. 

 Aluminum doors and windows, aluminum partition. 

 Fabrication and erection of PUF sheet roofing. 

 Stainless steel work and stainless steel railing. 

 PVC Doors 

 All plumbing work 

 Signage’s works 

 

The contractor shall submit the credential of specialized agency well in advance for the approval of NIT Approving Authority as per 

the direction of Engineer-in-charge. After verification of the same, written approval will be conveyed to main contractor in this regard. 

The quantum of credentials will be broadly in line with CPWD guidelines. The main contractor shall not change the specialized 

agency. However, if the change is warranted, he may do so, with permission of NIT approving authority. However before making any 

such change he has to enter into similar agreement as with previous agency & submit the same to Engineer - in – Charge for approval. 

This shall however be without any change in the accepted rates of the contract agreement and without any cost implications to the 

Department.   
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 (ii) It shall be the responsibility of main contractor to sort out any dispute / litigation with the Specialized Agencies without any 

time & cost overrun to the Department. The main contractor shall be solely responsible for settling any dispute / litigation arising out 

of his agreement with the Specialized Agencies. The contractor shall ensure that the work shall not suffer on account of litigation/ 

dispute between him and the specialized agencies / sub- contractor(s).  No claim of hindrance in the work shall be entertained from the 

Contractor on this account. No extension of time shall be granted and no claim what so ever, of any kind, shall be entertained from the 

Contractor on account of delay attributable to the selection/rejection of the Specialized Agencies or any dispute amongst them. 

 

1.49 RATES 

 

The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out work, profile, setting lay out on ground, 

establishment of reference bench mark(s), installing various signage, taking spot levels, survey with total station, construction of all 

safety and protection devices, compulsory use of helmet and safety shoes, and other appropriate safety gadgets  by workers, imparting 

continuous  training for all the  workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers 

housings in sufficient numbers as per drawing supplied by Engineer in charge,  working during monsoon or odd season, working 

beyond normal hours, working at all depths, height, lead, lift, levels and location, implementation of green building norms to achieve 

desired GRIHA Rating  etc. and any other unforeseen but essential incidental works required to complete this work. Nothing extra 

shall be payable on this account and no extension of time for completion of work shall be granted on these accounts. 

 

The  rates  quoted  by the  tenderer, shall  be  firm  and  inclusive  of  all  taxes  and  levies (including GST as applicable).  

 

No foreign exchange shall be made available by the Department for importing (purchase) of equipment, plants, machinery, materials 

of any kind or any other items required to be carried out during execution of the work. No delay and no claim of any kind shall be 

entertained from the Contractor, on account of variation in the foreign exchange rate. 

 

Ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication yard, offices for Contractor, 

watch and ward, temporary ramp required to be made for working at the basement level, temporary structure for plants and 

machineries, water  storage  tanks,  installation  and  consumption  charges  of  temporary  electricity, telephone, water etc. required 

for execution of the work, liaison and pursuing for obtaining various No Objection Certificates, completion certificates from local 

bodies etc., protection works, testing facilities / laboratory at site of work, facilities for all field tests and for taking samples etc. during 

execution or any other activity which is necessary (for execution of work and as directed by Engineer-in-Charge), shall be deemed to 

be included in rates quoted by the Contractor, for various items in the schedule of quantities. Nothing extra shall be payable on these 

accounts. Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying 

areas for construction, site office, positioning of machinery, material yard, cement and other storage, steel fabrication yard, site 

laboratory, water tank, etc.  

 

For completing the work in time, the Contractor might be required to work in two or more shifts (including night shifts). No claim 

whatsoever shall be entertained on this account, n ot with-standing the fact that the Contractor may have to pay extra amounts for any 

reason, to the labourers and other staff engaged directly or indirectly on the work according to the provisions of the labour and other 

statutory bodies regulations and the agreement entered upon by the Contractor with them. 

 

All material shall only be brought at site as per program finalized with the Engineer-in- Charge. Any pre-delivery of the material not 

required for immediate consumption shall not be accepted and thus not paid for. 

 

 

 

1.50 SAFETY PRACTICES 

 

i) WARNING/ CAUTION BOARDS: All temporary warning / caution boards / glow signage display such as "Construction 

Work in Progress", "Keep Away",   “No Parking”, Diversions & protective Barricades etc.  shall  be  provided  and  displayed  during  

day  time  by  the Contractor,  wherever required  and as directed by the  Engineer-in-Charge. These glow signage and red lights shall 

be suitably illuminated during night also. The Contractor shall be solely responsible for damage and accident caused, if any, due to 

negligence on his part. Also he shall ensure that no hindrance, as far as possible, is caused to general traffic during execution of the 

work. This signage shall be dismantled & taken away by the Contractor after the completion of work, only after approval of the 

Engineer – in – Charge. Nothing extra shall be payable on this account. 
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ii) SIGN BOARDS: The Contractor shall provide and erect a display board of size and shape as required and paint over it, in a 

legible and workman like manner, the details about the salient features of the project, as required by the Engineer-in-Charge. The 

Contractor shall fabricate and put up a sign board in an approved location and to an approved design indicating name of  the project, 

Client/Owner, Engineer-in-charges, Structural  Consultants, Department etc. besides providing space for names of other Contractors, 

Sub-Contractors and specialized agencies within 15 days from issue of award letter. Nothing extra shall be payable on this account.  In 

case of non compliance/delay in compliance in this, a penalty @ Rs. 500/- per day will be imposed which will be recovered from the 

immediate next R/A Bill of the Contractor. 

 

iii) Necessary  protective  and  safety  equipments  shall  be  provided  to  the  Site  Engineer, Supervisory staff, labour and 

technical staff of the contractor by the Contractor at his own cost and to be used at site. 

 

iv) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. Only limited quantity of 

P.O.L may be allowed to be stored at site subject to the compliance of all rules / instructions issued by the relevant authorities and as 

per the direction of Engineer -in- Charge in this regard. Also all precautions and safety measures shall be taken by the Contractor for 

safe handling of the P.O.L products stored at site. All consequences on account of unsafe handling of P.O.L shall be borne by the 

Contractor. 

 

1.51 QUALITY ASSURANCE 

 

The  proposed  building  is  a  prestigious  project  and  quality  of  work  is  of  paramount importance. Contractor shall have to 

engage well-experienced skilled labour and deploy modern T&P and other equipment to execute the work. Many items like 

specialized flooring work, Polysulphide sealant and backer rod fixing in expansion joints, factory made door- window shutters, proper 

slope maintaining in toilet units, sanitary- water supply installation, textured finishing, grit plastering with aluminum channel 

insertions, water proofing treatment with APP Extruded Polystyrene insulation boards, will specially require engagement of skilled 

workers having experience particularly in execution of such items. 

 

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard material / work beyond set out 

tolerance limit shall be summarily rejected by the Engineer-in-charge & contractor shall be bound to replace / remove such sub-

standard / defective work immediately. If any material, even though approved by Engineer-In-Charge is found defective or not 

conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

 

In addition to the supervision of work by DTU engineers, the Consultants deployed by the DTU shall also be carrying out regular and 

periodic inspection of the ongoing activities in the work and deficiencies, shortcomings, inferior workmanship pointed out by them 

shall be communicated by DTU engineers to the contractor. Upon receipt of instructions from Engineer  in  Charge  these  are  also  to  

be  made  good  by  necessary  improvement, rectification, replacement upto his complete satisfaction. Special attention shall be paid 

towards line and level of internal and external plastering, exposed smooth surface of RCC members by providing fresh shuttering 

plates, rubberized linings to all the shuttering joints, accurate joinery work in wooden doors and windows, thinnest joints in stone/ 

tiling / cladding work, non-hollowness in floor and dado tiles work, protection of  scratches over flooring by impounding layer of 

plaster of Paris, water tight pipe linings, absence of hollow vertical joints in brick masonry, proper  compaction of filled  up earth etc. 

to achieve an Institution  of International standards and up keeping of quality assurance shall be of paramount importance, as such. 

 

The Contractor shall submit, within 07 (Seven) days after the date of award of work, a detailed and complete method statement for the 

execution, testing and Quality Assurance, of such items of works, as directed by the Engineer-in-Charge.  All the materials to be used 

in the work, to give the finished work complete in all respects, shall comply with the requirements of the specifications and shall pass 

all the tests required as per specifications as applicable or such specifications / standards as directed by the Engineer-in- Charge.  

However, keeping the Quality Assurance in mind, the Contractor shall submit, on request from the Engineer-in- Charge, his own 

Quality Assurance procedures for basic materials and such items, to be followed during the execution of the work, for approval of the 

Engineer-in-Charge. 

 

All materials and fittings brought by the contractor to the site for use shall conform to the samples approved by the Engineer-in-charge 

which shall be preserved till the completion of the work. If a particular brand of material is specified in the item of work in Schedule 

of Quantity, the same shall be used after getting the same approved from Engineer-In-Charge. Wherever brand / quality of material is 

not specified in the item of work, the contractor shall submit the samples as per suggested list of brand names given in the tender 

document / particular specifications for approval of Engineer-In-Charge. For all other items, materials and fittings of ISI Marked shall 

be used with the prior approval of Engineer-In-Charge. Wherever ISI Marked material / fittings are not available, the contractor shall 
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submit samples of materials / fittings manufactured by firms of repute conforming to relevant specifications or IS codes and use the 

same only after getting the approval of Engineer-In-Charge. 

 

The  Contractor  shall  procure  and  provide  all  the  materials  from  the  manufacturers / suppliers as per the list attached with the 

tender documents, as per the item description and particular specifications for the work.  The equivalent brand for any item shall be 

permitted to be used in the work, only when the specified makes are not available. This is, however, subject to documentary evidence 

produced by the contactor for non-availability of the brand specified and also subject to independent verification by the Engineer-in-

Charge. In exceptional cases, where such approval is required, the decision of Engineer-in-Charge as regards equivalent make of the 

material shall be final and binding on the Contractor. No claim, whatsoever, of any kind shall be entertained from the Contractor on 

this account. Nothing extra shall be payable on this account.  Also, the material shall be procured only after written approval of the 

Engineer-in-Charge. 

 

All materials whether obtained from Govt. stores or otherwise shall be got checked by the Engineer-in-Charge or his authorized 

supervisory staff on receipt of the same at site before use. 

 

The tests, as necessary, shall be conducted in the following laboratory. The samples shall be taken for carrying out all or any of the 

tests stipulated in the particular specifications and as directed by the Engineer-in-Charge or his authorized representative. 

 IIT Delhi. 

 CRRI, Delhi. 

 National Council for Cement and Building Materials, Ballabh Garh. 

 Delhi Technological University (Formerly known as Delhi College of Engineering). 

 CPWD Lab, Delhi. 

 Shree Ram Testing Laboratories Delhi 

 Any other NABL approved lab as approved by the NIT approving authority.  

 

All the registers of tests carried out at Construction Site or in outside laboratories and all material at site (MAS) registers including 

cement register shall be maintained by the contractor which shall be issued to the contractor by Engineer-in-charge. All the entries in 

the registers will be made by the designated Engineering Staff of the contractor and same should be regularly reviewed by 

J.E/Consultant(Civil)/EE. Contractor shall be responsible for safe custody of all the registers. 

 

The Contractor shall at his own risk and cost make all arrangements and shall provide all such facilities including material and labour, 

the Engineer-in-Charge may require for collecting, preparing, forwarding the required number of samples for testing as per the 

frequency of test stipulated in the contract specifications or as considered necessary by the Engineer-in-Charge, at such time and to 

such places, as directed by the Engineer-in-Charge. Nothing extra shall be payable for the above. 

 

The Contractor or his authorized representative shall associate in collection, preparation, forwarding and testing of such samples. In 

case he or his authorized representative is not present or does not associate him, the result of such tests and consequences thereon shall 

be binding on the Contractor. The Contractor or his authorized representative shall remain in contact with the Engineer-in–Charge or 

his authorized representative associated for all such operations. No claim of payment or claim of any other kind, whatsoever, shall be 

entertained from the Contractor. 

 

All the testing charges shall be borne by the contractor/ department in the manner indicated below: 

 

(a) By the contractor, if the results show that the material does not confirm to relevant specifications and BIS codes or any other 

relevant code for which confirmatory test is carried out. 

 

(b) By the department, if the results show that the material confirms to relevant specifications and BIS codes or any other 

relevant code for which confirmatory test is carried out. 

 If contractor brings the material in smaller lots than specified frequency as per specification, the testing charges shall be born 

by the contractor in respect of extra numbers of tests required to be carried out on this account irrespective of test result.   

(c) The contractor shall get the water tested with regard to its suitability and conforming to the relevant I.S. Code.  The 

contractor shall obtain written approval from the Engineer-in-Charge before proceeds by using the same for execution of work.  The 

testing charges shall be borne by the contractor.  
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All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested as per the design 

conditions before covering and their measurements in computerized measurement book duly test checked shall be deposited with 

Engineer in charge or his authorized representative, prior to hiding these items. 

 

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should confirm to bylaws and municipal body / 

corporation where DTU Specifications are not available. The contractor should engage licensed plumbers for the work and get the 

materials (fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever required at his own cost. 

 

The contractor shall give performance test of the entire installation(s) as per the standing specifications before the work is finally 

accepted and nothing extra whatsoever shall be payable to the contractor for the test. 

 

The contractor shall have to execute guarantee bonds in respect of water proofing works and other specialized works as per Performa 

enclosed. 

 

The Contractor shall arrange electricity at his own cost for testing of the various electrical installations as directed by Engineer-in-

Charge and for the consumption by the contractor for executing the work. Also all the water required for testing various electrical 

installations, fire pumps, fire fighting/ fire fighting equipments, fire sprinklers etc. and also testing water supply, sanitary and drainage 

lines, water proofing of underground sump, overhead tanks, water proofing treatment etc. shall be arranged by the contractor at his 

own cost.  Nothing extra shall be payable on this account. 

 

The quality of water in the nearby areas is not fit for construction work, therefore, water treatment plant of suitable capacity shall be 

installed by the contractor at each site of work.  He would also be required to create capacity for storage for a period not less than 3 

days for construction and curing purpose, for which nothing extra shall be paid to the contractor.     

 

1.52 SUBMISSION AND DOCUMENTATION 

 

(i) The Contractor shall display all permissions, licenses, registration certificates, bar charts, other statements etc under various 

labour laws and other regulations applicable to the works, at his site office.  He should also keep at site at least one set of BIS Codes 

and other relevant codes at site and produce the same if asked for by Engineer-In-Charge.  In case of non compliance, these codes will 

be purchased from the Market and actual cost of purchase will be recovered from the next RA Bill of the Contractor. 

(ii) The Contractor shall make available four (04) sets of completed Building Drawings, “As Built Drawings” along with 

literatures, manuals, warranty certificates etc. of various installed fittings, fixtures and equipment for the completed projects. This 

shall be the prerequisite for payment of final bill. 

 

(iii) The Contractor shall make available three (03) sets of all services drawings including Electrical & HVAC work internal and 

external services i.e. Water Supply, Sanitary line and Drainage lines. This shall be the prerequisite for payment of final bill. These 

drawings shall have the following information: 

 

(iv) Run off for all piping and their diameters including soil, waste pipes and vertical stacks. 

 

(v) Ground  and  invert  level  of  all  drainage  pipes  together  with  locations  of  all manholes and connections, up to outfall. 

 

(vi) Run off for all water supply lines with diameters location of control valves, access panels etc. 

 

(vii) The contractor shall make available four (04) sets of computerized Standard Measurement Books (SMBs) having 

measurement of all the permanent standing in a building. 

 

(viii) The Performance Guarantee shall not be released to the contractor until the aforesaid drawings are submitted to the Engineer-

in-Charge. 

 

(ix) The contractor will submit computerized measurement sheet for the work carried out by him for making payment as per 

Clause – 6A of the CPWD  General Conditions of Contract 2014 (with correction slips up to the last date of submission of tender).  

For casting of RCC members and other hidden items the corrected and duly test checked measurement sheets of reinforcement or that 

of other hidden items shall be deposited with Engineer in charge or his authorized representative, before casting of RCC or other 
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hidden items. The delay in submission of corrected and duly checked measurement sheet may, therefore, delay casting of RCC or 

execution of hidden item for which no hindrance shall be recorded. 

 

(x) To avoid delay, contractor should submit all samples well in advance so as to give timely orders for procurement. 

 

1.53 Program Chart: 

 

The Contractor shall prepare an integrated program chart within seven days of issue of award letter including civil as well as E & M 

activities for the execution of work, showing clearly all activities from the start of work to completion, with details of manpower, 

equipment and machinery required for the fulfillment of  the  program  within  the  stipulated  period  and  submit  the  same  for  

approval  of  the Engineer-In-Charge within seven days of the award of the work. These shall be submitted by the contractor through 

electronic media besides forwarding hard copies of the same. The integrated program chart so submitted should not have any 

discrepancy with the physical milestones attached in the contract agreement. The program chart should include the following: - 

 

(i) Descriptive note explaining sequence of various activities. 

 

(ii) Construction Program prepared on PRIMAVERA Software or any other equivalent software decided by the Engineer-in-

Charge, which will indicate resources in financial terms, manpower and specialized equipment for every important stage. 

 

(iii) Program for procurement of materials by the contractor. 

 

(iv) Program for arranging and deployment of manpower both skilled and unskilled so as to achieve targeted progress. 

 

(v) Program of procurement of machinery/equipment having adequate capacity, commensurate with the quantum of work to be 

done within the stipulated period, by the contractor. 

 

(vi) Program for achieving fortnightly micro milestones and periodic milestones. 

 

 

(ix) If at any time, it appears to the Engineer-In-Charge that the actual progress of work does not conform to the approved 

program referred above, the contractor shall produce a revised program showing the modifications to the approved program by 

additional inputs to ensure completion of the work within the stipulated time. 

 

(x)    The submission for approval by the Engineer-In-Charge of such program or the furnishing of such particulars shall not 

relieve the contractor of any of his duties or responsibilities under the contract. This is without prejudice to the right of Engineer-In-

Charge to take action against the contractor as per terms and conditions of the agreement. 

 

(xi)    Apart from the above integrated program chart, the contractor shall be required to submit fortnightly progress report of the 

work in a computerized form on 1st  and 16th of every month. The progress report shall contain the following, apart from whatever 

else may be required as specified above: 

 

(a) Construction schedule of the various components of the work through a bar chart for the next fortnight (or as may be 

specified), showing the micro- milestone/milestones, targeted tasks (including material and labour requirement) and up to date 

progress. At least 10 digital photographs showing all the parts of construction site along with at least 5 minutes video of executions of 

different items in soft copy has to be submitted in every fortnightly progress report. 

 

(b) Progress  chart  of  the  various  components  of  the  work  that  are  planned  and achieved,  for  the  fortnight  as  well  as  

cumulative  up  to  the  fortnight  under reckoning, with reason for deviations, if any in a tabular format. 

 

(c) Plant and machinery statement, indicating those deployed in the work.  

 

(d) Manpower statement indicating: 

 

Individually the names of all the staff deployed on the work, along with their designations. 
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No. of skilled workers (trade wise) and total no. of unskilled workers deployed on the work and their location of deployment i.e. 

blocks. 

 

(e) Financial  statement,  indicating  the  broad  details  of  all  the  running  account payment received up to date, such as gross 

value of work done, advances taken, recoveries effected, amount withheld, net payments details of cheque payment received, 

extra/substituted/deviation items if any, etc. 

 

(xii) In case of non compliance / delay in compliance in submission of fortnightly, a penalty @ Rs. 1000/- per fortnightly report 

will be imposed which will be recovered from the immediate next R/A Bill of the Contractor. 

 

1.54 TEMPORARY WATER/ ELECTRICITY/ TELEPHONE CONNECTION 

 

(i) Arrangement  of  temporary  telephone  connection,  water  and  electricity  required  by Contractor, shall be made by 

him at his own cost and also necessary permissions shall be obtained by him directly from concerned authorities, under 

intimation to the Department. Also, all initial cost and running charges, and security deposit, if any, in this regard shall 

be borne by him.  The Contractor shall abide by all the rules/ bye laws applicable in this regard and he shall be solely 

responsible for any penalty on account of violation of any of the rules/byelaws in this regard.  Nothing extra shall be 

payable on this account.   

 

(ii) The Contractor shall be responsible for maintenance and watch and ward of the complete installation and water / 

electricity meter and shall also be responsible for any pilferage, theft, damage, penalty etc. in this regard.  The 

Contractor shall indemnify the Department against any claim arising out of pilferage, theft, damage, penalty etc. 

whatsoever on this account. Security deposit for the work shall be released only after No Dues Certificates are obtained 

from the local Authorities from whom temporary electric/ water / telephone connection have been obtained by the 

Contractor. Nothing extra shall be payable on this account. 

 

(iii) The Department shall in no way be responsible for either any delay in getting electric and/or water and/or telephone 

connections for carrying out the work or not getting connections at all.  No claim of delay or any other kind, whatsoever, on this 

account shall be entertained from the Contractor.  Also contingency arrangement of stand-by water & electric supply shall be 

made by the Contractor for commencement and smooth progress of the work so that work does not suffer on account of power 

failure or disconnection or not getting connection at all. No claim of any kind whatsoever shall be entertained on this account 

from the Contractor. Nothing extra shall be payable on this account 

 

1.55 CLEANLINESS OF SITE 

 

i) The Contractor shall not stack building material/malba/muck on the land or road of the local development authority or on the 

land owned by the others, as the case may be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-

Charge, from the site of work to the approved dumping grounds as per the local byelaws and regulations of the concerned authorities 

and all necessary permissions in this regard from the local bodies shall be obtained by the Contractor. Nothing extra shall be payable 

on this account. In case, the Contractor is found stacking the building material/malba as stated above, the Contractor shall be liable to 

pay the stacking charges/penalty as may be levied by the local body or any other authority and also to face penal action as per the 

rules, regulations and bye-laws of such body or authority. The Engineer –in-Charge shall be at liberty to recover, such sums due but 

not paid to the concerned authorities on the above counts, from any sums due to the Contractor including amount of the Security 

Deposit and performance guarantee in respect of this contract agreement. 

 

ii) The contractor shall take instructions from the Engineer-In-Charge regarding collection and stacking of materials at any 

place. No excavated earth or building rubbish shall be stacked on areas where other buildings, roads, services and compound walls are 

to be constructed. 

 

iii) The site of work shall be always kept clean due to constraints of space and to avoid any nuisance to the users of buildings in 

the adjacent plots. The Contractor shall take all care to prevent any water- logging at site. The waste water, slush etc. shall not be 

allowed to be collected at site. It may be directly pumped into the creek with prior approval of the concerned authorities. For discharge 

into public drainage system, necessary permission shall be obtained from relevant authorities after paying the necessary charges, if 

any, directly to the authorities. The work shall be carried out in such a way that the area is kept clean and tidy. All the fees/charges in 

this regard shall be borne by the Contractor.  Nothing extra shall be payable on this account. 
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1.56 INSPECTION OF WORK 

i) In addition to the provisions of relevant clauses of the contract, the work shall also be open to inspection by Senior Officers 

of DTU& the representative of the Consultants .The contractor shall at times during the usual working hours and at all times at which 

reasonable notices of the intention of the Engineer-in-charge or other officers as stated above to visit the works shall have been given 

to the contractor, either himself be present to receive the orders and instructions or have a responsible representative duly accredited in 

writing, to be present for that purpose. 

ii) Inspection of the work by Consultant appointed by the DTU. 

 

The consultant appointed by DTU, shall be inspecting the works including workshops and fabrication factory to ensure that the works 

are in general being executed according to the design, drawings and specifications laid down in the contract. His observations shall be 

communicated by DTU engineering staff and compliance is to be reported to DTU. 

 

The consultant appointed by DTU shall certify on completion of particular building that it has been constructed according to the 

approved drawings design and specifications. 

 

iii) Senior Officers of DTU, Dignitaries from Central Ministry / Department, Client Authorities shall be inspecting the on-going 

work at site at any time with or without prior intimation. The contractor shall, therefore, keep updated the following requirements and 

detailing. 

 

Display Board showing detail of work, weekly progress achieved with respect to targets, reason of shortfall, status of manpower, 

wages being paid for different categories of workers. 

Entrance and area surrounding to be kept cleaned. 

Display layout plan key plan, Building drawings including plans, elevations and sections. 

Upto date displays of Bar chart, CPM and PERT etc. 

Keep details of quantities executed, balance quantities, deviations, possible Extra item, substituted Item etc. 

Keep plastic / cloth mounted one sets of building drawings.  

Set of Helmets and safety shoes for exclusive use for officers/dignitaries visiting at site. 

 

1.57 FINAL TESTING OF THE INSTALLATION 

The Contractor shall demonstrate trouble free functioning of all the Civil and E & M installations and services.  The Engineer-in-

Charge or his authorized representatives shall carry out final inspection of the various Civil and E & M services and installations.  Any 

defect(s) noticed during demonstration shall be rectified by the Contractor at his own cost to the entire satisfaction of the Engineer-in-

Charge.  Nothing extra shall be payable on this account. 

 

1.58 SUBMISSION OF AS BUILT DRAWINGS AND OBTAINING OCCUPATION CERTIFICATE 

The contractor shall coordinate and facilitate consultant for obtaining occupation certificate / completion certificate from local bodies 

including getting the required site visits conducted by such authorities with a view to obtain the same. 

 

1.59 REFUND OF PERFORMANCE GAURENTEE 

 The performance guarantee shall be refunded to the contractor soon after the completion of work and recording of the 

completion certificate by the competent authority.  

 

 

 

1.60 DEALING WITH INCONSISTENT RATES 

 

i) The Contractors shall quote same rates for the identical items which may inadvertently appear in more than one place if 

different rates are quoted by the tenderers for such identical items, the same shall be rationalized by considering the lowest quoted rate 

for such items, for evaluation and acceptance of tender. 

 ii) Wherever any reference to any Indian Standards occurs in the documents relating to this contract, the same shall be inclusive 

of all amendments issued thereto or revisions thereof, if any, up to the date of receipt of tenders. 

iii) Unless otherwise specified in the schedule of quantities, the rates for all items of work shall be considered, as inclusive of 

pumping out or bailing out water, if required throughout the construction period for which no extra payment shall be made.   This shall 
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also include water encountered from any source such as rains, floods, sub soil water table being high and/or due to any other cause 

whatsoever. 

iv) All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved quarries. 

 v) Coarse sand should be obtained from approved sources. The same shall be clean and sharp angular grit type. The coarse sand 

shall be screened before using, if required. If the sand brought to site is dirty, it must be washed in clean water to bring the sand to the  

required specifications. Nothing extra shall be payable on this account. 

vi) The rates for all items of work, shall unless clearly specified otherwise, include cost of all operations and all inputs of labour, 

material, T & P, scaffolding, wastages, watch and ward, other inputs, all incidental charges, all taxes, cess, VAT, duties, levies etc. 

required for execution of the work. 

 

1.61 PRODUCT DELIVERY, STORAGE AND HANDLING OF CHEMICALS 

 

The contractor shall construct storage space for Chemicals materials to ensure that the storage conditions are as recommended by the 

manufactures. 

All the materials shall be procured and delivered in sealed containers with labels legible and intact. 

All the chemicals {polymers, epoxy, water proofing compound, plasticizer, Polysulphide, SBR based elastomeric, APP (Atactic 

Polypropylene Polymer), all exterior and interior paints, polish   etc.) shall be procured in convenient packs say 20 litres/Kgs.} 

capacity packing only or as approved by the Engineer-in-Charge, and not in bigger capacity containers, say 200 litres (Kgs.) drums 

unless otherwise specifically permitted by the Engineer-in-Charge. One sample from each lot of the chemical procured by the 

contractor shall be tested in a laboratory as approved by the Engineer-in-charge 

All material required for the execution of the work shall be got approved, procured and deposited with the Departmental supervisory 

staff. The materials shall be kept in joint custody of the contractor and the Department. The watch and ward of such material shall, 

however, remain to be the responsibility of the contractor and no claim, whatsoever, on this account  shall be entertained. Different 

containers of  each chemical shall be serially numbered on packing and also consumed in that order. Day-to-Day account of receipt, 

issue and balance shall be regulated by the Department and proper account shall be maintained at site of work in the prescribed form 

as per the standard practice. 

All the chemicals shall be procured by the contractor directly from the manufacturer. In exceptional circumstances, the contractor may 

be allowed to procure the materials from the authorized dealers of the manufacturers, if specifically permitted by the Engineer-in-

Charge. 

The original copies of challan/cash memos and manufacturer’s test reports towards the quantity of various chemicals procured shall be 

made available by the contractor to the Engineer-in- Charge before making payments for work consuming the said material and a copy 

of the same shall be kept in record. 

The Name of manufacturers, manufacturer’s product identification, and manufacturer’s mixing instructions, warning for handling and 

toxicity and date of manufacturing and shelf life shall be clearly and legibly mentioned on the labels of the each container. 

The contractor shall submit for the chemicals procured, manufacturer’s and / or authorized dealer’s certificate regarding supplying and 

verifying conformance to the material specifications, as specified. 

All filled containers shall be handled in safe manner and in a way to avoid breaking container seals. 

Empty containers of the chemicals should not be removed from site till   the completion of work and shall be removed only with the 

written  approval of the Engineer-in-Charge. 

All arrangements for measuring, dosing and mixing of material / chemicals at site have to be made by the contractor. 

Contractor shall suitably advise his site Engineer and all the workers as regards safe handling of chemicals. Necessary protective and 

safety equipments in form of hand gloves, goggles etc. shall be provided by the contractor and be also used at site. 

All incidental charges of any kind including cartage, storage and wastage and safe custody of material etc. shall be borne by the 

contractor and no claim, whatsoever, shall be entertained on this account. 

The chemicals shall be tested in an independent laboratory as approved by the Engineer-in-charge at the frequency as specified. If 

required, more samples may have to be tested as per the directions of the Engineer-in-Charge. Nothing extra shall be payable on this 

account. However testing charges shall be borne by the department for the samples satisfying the requirements specified in the tender. 

 

1.62 De-watering 

 

(i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines for de-watering during 

construction) and / or as per the specifications approved by the Engineer-in-Charge.  Design of an appropriate and suitable dewatering 

system shall be the Contractor’s responsibility. Such scheme shall be modified / augmented as the work proceeds based on fresh 

information discovered during the progress of work, at no extra cost. At all times during the construction work, efficient drainage of 

the site shall be carried out by the Contractor and especially during the laying of plain cement concrete, taking levels etc. The 
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Contractor shall also ensure that there is no danger to the nearby properties and installations on account of such lowering of water 

table. If needed, suitable precautionary measures shall be taken by the Contractor.  Also the scheme of dewatering adopted shall have 

adequate built in arrangement to serve as stand-bye to attend to repair of pumps etc. and disruption of power / fuel supply. Nothing 

extra shall be payable on this account. 

(ii) In trenches where surface water is likely to get into cut / trench during monsoons, a ring bund of puddle clay or by any other 

means shall be formed outside, to the required height, and maintained by the Contractor.  Also, suitable steps shall be taken by the 

Contractor to prevent back flow of pumped water into the trench.  Nothing extra shall be payable on this account. 

 

1.63 INSURANCE POLICIES 

 

Before commencing the execution of work, the Contractor shall, without in any way limiting his obligations and liabilities, insure at 

his own cost and expense against any damage or loss or injury, which may be caused to any person or property, at site of work. The 

Contractor shall obtain and submit to the Engineer-in-Charge proper Contractor All Risk Insurance Policy for an amount 1.25 times 

the contract amount for this work, with Engineer-in-Charge as the first beneficiary.  The insurance shall be obtained in joint names of 

Engineer-in-Charge and the Contractor (who shall be second beneficiary). Also, he shall indemnify the Department from any liability 

during the execution of the work. Further, he shall obtain and submit to the Engineer-in-Charge, a third party insurance policy for 

maximum Rs.10 lakh for each accident, with the Engineer-in-Charge as the first beneficiary.  The insurance shall be obtained in joint 

names of Engineer-in-Charge and the Contractor (who shall be second beneficiary).The Contractor shall, from time to time, provide 

documentary evidence as regards payment of premium for all the Insurance Policies for keeping them valid till the completion of the 

work.  The Contractor shall ensure that Insurance Policies are also taken for the workers of his Sub-Contractors / specialized agencies 

also. Without prejudice to any of its obligations and responsibilities specified above, the Contractor shall within 10 days from the date 

of letter of acceptance of the tender and thereafter at the end of each quarter submit a report to the Department giving details of the 

Insurance Policies along with Certificate of these insurance policies being valid, along with documentary evidences as required by the 

Engineer-in-Charge. No work shall be commenced by the Contractor unless he obtains the Insurance Policies as mentioned above. 

Also, no payment shall be made to the Contractor on expiry of insurance policies unless renewed by the Contractor. Nothing extra 

shall be payable on this account. No claim of hindrance (or any other claim) shall be entertained from the contractor on these accounts.   

 

1.64 Training of the Personnel 

 

The contractor shall arrange at no extra cost to the Department to train two persons from the department (DTU) one each for civil and 

electrical works, on how to operate and carryout preventive maintenance of the systems (both civil and electrical) . The contractor 

shall arrange this training from well qualified and experience personnel for at least seven days. 

 

1.65 The Architectural drawings given in the tender other than those indicated in nomenclature of items are only indicative of the 

nature of the work and materials/fixings involved unless and otherwise specifically mentioned. However, the work shall be executed 

in accordance with the drawings duly approved by the Engineer-in-Charge. 

 

1.66 Recording of Hindrance & Maintenance of Hindrance Register – 

i)  Whenever any hindrance whether on part of department or on part of contractor, comes to the notice of the Assistant 

Engineer, he shall at once make a note of such hindrance in the register kept at site, and immediately make a report to the Executive 

Engineer within a week. 

ii) The following points shall be kept in mind while entering the hindrances in the Hindrance Register: 

The entry of date of start of hindrance and date of removal of hindrance shall be made on the same day as the hindrance takes place or 

the cause of the hindrance is removed, respectively. 

The Executive Engineer shall work out the over lapping period, net if hindrance and of each hindrance within 15 days of removal of 

the cause of hindrance. For work outside headquarters, this shall be done as and when he visits the site. 

The items of work affected due to any hindrance shall be clearly mentioned in the Hindrance Register by the Assistant Engineer, and 

the weightage shall be allowed on this basis. 

Each hindrance shall be entered in the hindrance Register, which shall be authenticated by the Executive Engineer and Contractor. 

The hindrance on part of contractor shall also to be entered in the Hindrance Register. 

The hindrance shall be recorded carefully in the Hindrance Register after considering its effect on completion of work. 

Review of hindrance register shall be compulsory in division office by EE and AAO at the time of payment of each Running Account 

Bill and final bill and certificate shall be recorded that all up to date hindrances on part of department and contractor have been 

recorded in the hindrance register. 
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The net delay on part of department or contractor shall be worked out after considering all the hindrances recorded in the hindrance 

register. 

The Superintending Engineer shall review the hindrance Register whenever he visits site of work. 

 

1.67 Safety, Health and Environment 

 Over and above the provisions made in CPWD Safety Code (part of General Conditions of contract for CPWD works 2014) 

the following will also be applicable: 

 In respect of all workmen directly or indirectly employed in the work for the performance of the contractor's part of this 

agreement, the contractor shall at his expense arrange for the safety provisions as per Indian Standard Safety codes shown below and 

shall at his own expense provide for all facilities in connection there with. In case the contractor fails to make arrangement and 

provide necessary facilities, he shall be liable to pay compensations prescribed under Workmen’s Compensation Act 1923 as amended 

from time to time for each default and in addition the Engineer-in-charge shall be at liberty to make arrangement and provide facilities 

as aforesaid and recover the cost incurred on that behalf from the contractor, and no claims what so ever shall be entertained. 

 Details regarding some special provisions to be followed by contractor are as follows: 

a)  Usage of quality Personal Protection Equipments (PPEs) through approved vendors. PPEs would include amongst others the 

following items: 

 Safety Helmets. 

 Hearing Protection. 

 Respiratory Protection. 

 Eye Protection. 

 Protective Gloves. 

 Safety Footwear. 

 High Visibility Clothing (Jacket) with approved Logo  

 

 All the items should be got approved before issued to the use in the work. Safety Jacket should have DTU Logo as per the 

size approved. 

 

 The contractor shall provide all the PPE (Personnel Protective Equipment) and safety appliances required to carry out the job 

to all the workmen deployed by the contractor and also ensure that his workmen use those PPE and safety appliances while on the job. 

The contractor shall not pay any cash amount in lieu of PPE to the workers/sub-contractors and expect them to buy and use during 

work. If the contractor fails to ensure provision of safety appliances and its workmen do not use the PPE and safety appliances as 

needed for safe working, the owner may ask the contractor to stop the work and comply with safety requirements first. The contractor 

shall at all time maintain a minimum of 10% spare PPEs and safety appliances and properly record and show to the Employer during 

the inspections. Failing to do so shall invite appropriate compensations as per the provisions of under Workmen’s Compensation Act 

1923 as amended from time to time. 

 It is always the duty of the contractor to provide required PPEs for all visitors. Towards this required quantity of PPEs shall 

be kept always at the security post. 

 

Colour coding for helmets 

Safety Helmet Color Code (Every 

Helmet should have the LOGO* 

affixed /painted) 

Person to use 

White DTU staffs, All Designers, Architect, Consultants, etc. 

Violet Main Contractors (Engineers / Supervisors) 

Blue All Sub-contractors (Engineers / Supervisors) 

Red Electricians (Both Contractor and Sub-contractor) 

Green Safety Professionals (Both Contractor and Sub-contractor) 

Orange Security Guards / Traffic marshals 

Yellow All workmen 

White (with “VISITOR” sticker) Visitors 

 

Note: LOGO* 

 

i) Logo shall have its outer dimension 2”X2” and shall be conspicuous. 

ii) Logo shall be either painted or affixed. 
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iii) No words shall come either on Top / Bottom of Logo. 

 

b)  Working at Heights 

Contractor shall ensure that work at height is properly planned for any emergencies and rescue appropriately supervised, and carried 

out in a manner, which is reasonably practicable safe. Contractor shall ensure that work at height is carried out only when the weather 

conditions do not jeopardize the health or safety of persons involved in the work. Guardrail, Toe-board, Barrier or similar collective 

means of protection shall be of sufficient dimensions, of sufficient strength and rigidity for the purposes for which they are being used, 

and otherwise suitable. 

Working Platform shall be of sufficient dimensions to permit the safe passage of persons and the safe use of any plant or materials 

required to be used and to provide a safe working area-having regard to the work being carried out there. Possess a suitable surface 

and, in particular, be so constructed that the surface of the working platform has no gap through which a person, material or object 

could fall and injure a person. A working platform and any supporting structure shall not be loaded so as to give rise to a risk of 

collapse or to any deformation, which could affect its safe use. Strength and stability calculations for scaffolding shall be carried out 

by the contractor. The dimensions form and layout of scaffolding decks shall be appropriate to the nature of the work to be performed 

and suitable for the loads to be carried and permit work and passage in safety. 

A personal fall protection system designed for use with an anchor shall be securely attached to at least one anchor, and each anchor 

and the means of attachment thereto shall be suitable and of sufficient strength and stability for the purpose of supporting any 

foreseeable loading. Suitable and sufficient steps shall be taken to prevent any person falling or slipping from a personal fall 

protection system. Any other steps in the opinion of engineer-in-charge suggested will also be taken in Protection system 

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall be stable, firm, of sufficient strength and of suitable 

composition safely to support the ladder so that its rungs or steps remain horizontal, and any loading intended to be placed on it. A 

ladder shall be so positioned as to ensure its stability during use. A suspended ladder shall be attached in a secure manner and so that, 

with the exception of a flexible ladder, it cannot be displaced and swinging is prevented. No interlocking or extension ladder shall be 

used unless its sections are prevented from moving relative to each other while in use. 

 

 

c)  Lifting appliances and gears. 

The contractor shall maintain a register for record of examinations and test details of all lifting appliances. This register should also 

contain a system of identification of all tools and tackles, its date of purchase, safe working load etc. Contractors can utilize the 

services of any competent person as defined in Factories Act, 1948 and approved by Chief Inspector of Factories with the permission 

of the Employer. 

 

d)  Automatic safe load indicators 

Every lifting appliances and gears like cranes, hydras etc, if so constructed that the safe working load may be varied by raising or 

lowering of the jib or otherwise shall be attached with an automatic indicator of safe working loads approved by Bureau of Indian 

standards/ International certifying bodies which gives a warning to the operator and arrests further movements of the lifting parts. 

 

e)  Qualification of operator of lifting appliances and of signaler etc. 

The contractor shall not employ any person to drive or operate a lifting machine like crane, hydra etc whether driven by mechanical 

power or otherwise or to give signals to work as a operator of a rigger or derricks unless he is above twenty-one years of age and 

possesses a valid heavy transport vehicle driving license as per Motor Vehicle Act and Rules, is absolutely competent and reliable, 

possesses the knowledge of the inherent risks involved in the operation of lifting appliances by undergoing a formal training at any 

institution of national importance, is medically examined periodically.  

 

 

1.68 Existing Services: 

Existing drains, pipes, electricity cables, overhead wires and telephone cables, sewer lines, water lines and similar services 

encountered in the course of the execution of the work shall be protected/ maintained against the damage by the contractor.  The 

contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the operation of such services.  

In case temporary shifting/supporting of such services is required to facilitate the work, the contractor at no extra cost shall do the 

same. The decision of the Engineer-in-Charge in this regard shall be final and binding.  

 

1.69 All works pertaining to services including rerouting/diversion of services, routine testing, installation etc., completed in one 

or more than one process shall be subject to examination and approval to each stage thereof by the Engineer-in-charge or concerned 

department as would be notified by the Engineer-in-charge or his authorized representative when such stage is ready.  In default of 
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such notice the Engineer-in-Charge shall be entitled to appraise the quantity and extent thereof and the decision of Engineer-in-Charge 

or his authorized representative in this regard shall be final and binding. 

1.70 For utilities which are required to be removed or permanently shifted to new position, in the opinion of the Engineer-in-

charge, shall be removed / shifted by the contractor in consultation with the service provider agency. Payment for this shall be made as 

per terms and conditions of the contract.  No claim for delay or otherwise due to above reasons shall be entertained on this account. 

 

1.71 The contractor shall make his own arrangement for the disposal of the spoils, waste of bentonite, all dismantled material, 

slush and foul materials, surplus earth to such place where the same shall not cause nuisance or any environmental problems anywhere 

and should be acceptable to the authorities concerned. No extra claim whatsoever shall be entertained due to above. The road 

connected to site should be kept nuisance or environmental problem free. 

 

1.72 The contractor shall make his own arrangement at his own cost for the provision of telephone facilities at the site of works or 

at any other place. 

 

1.73 The contractor shall make his own arrangements for obtaining electric & water connection(s) if required and make necessary 

payment directly to department concerned. The department will however make all reasonable recommendations to the authority 

concerned in this regard. 

 

1.74 The contractor shall bear all incidental charges for cartage, storage and safe custody of materials brought to site. 

 

1.75 The work shall be carried out in accordance with the Architectural drawings, structural and services drawings, to be issued 

from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the contractor shall correlate all the 

relevant architectural, structural drawing and services issued for the work, nomenclature of items, specifications etc. and satisfy 

himself that the information available there from is complete and unambiguous. The figures & the written dimensions of the drawing 

shall super cede the measurement by scale.  The discrepancy, if any, shall be brought to the notice of the Engineer-In-Charge for 

immediate decision before execution of the work. The contractor alone shall be responsible for any loss or damage occurring by the 

commencement of work on the basis of any erroneous and or incomplete information and no claim, whatsoever shall be entertained on 

this account. 

  

1.76 GST on Works Contract as applicable shall be deducted from payment made to the contractor. 

  

No payment shall  be made to the contractor  for cutting holes in 40 mm thick sand stone slab for electric installations and fixtures 

such as electric MCB DB’s and fire fighting pipes as well as civil plumbing work being the new work  unless otherwise provided in 

schedule of quantity. 

 

The payment for shuttering at the edges of slab at all levels shall be made under schedule item of centering and shuttering 13.7.   

 

2.0 SPECIAL CONDITIONS FOR GREEN BUILDING  

 

2.1 Pre-construction Stage 

 

 Construction Vehicles, Equipment and Machinery 

All vehicles, equipment and machinery to be procured for construction shall conform to the relevant Bureau of India Standard (BIS) 

norms. 

Emission from the vehicles must conform to environmental norms. 

Dust produced from the vehicular movement and other site activities is to be mitigated by sprinkling of water. 

Noise limits for construction equipments shall not exceed 75 dB(A), measured at one meter from the edge of the equipment in free 

area, as specified in the Environment  Protection  Act,1986, schedule  VI part  E,  as  amended on  9th May,1993. The maximum noise 

levels near the construction site should be limited to 65 dB (A) Leq (5 min) in project area. 

2.2 Construction Stage 

              Construction Wastes Disposal 

(i) The pre-identified dump locations will be a part of solid waste management plan to be prepared by the Contractor in 

consultation with Engineer -in-charge. 

(ii) Contractor   shall   get   approved   the   location   of   disposal   site   prior   to commencement of the excavation on any 

section of the project location. 
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(iii) Contractor shall ensure that any spoils of material will not be disposed off in any municipality solid waste collection bins. 

 

2.3 Procurement of Construction Materials 

 

(i) All vehicles delivering construction materials to the site shall be covered to avoid spillage of materials and maintain 

cleanliness of the roads. 

(ii) Wheel Tyres of all vehicles used by of the contractor, or any of his sub contractor or materials supplies shall be cleaned and 

washed clear of all dust/mud before leaving the project premises. This shall be done by routing the vehicles through tyre washing 

tracks. 

(iii) Contractor shall arrange for regular water sprinkling at least twice a day (i.e. morning and evening) for dust suppression of 

the construction sites and unpaved roads used by his construction vehicles. 

 

2.4 Water Pollution 

(i) The   Contractor   shall   take   all   precautionary   measures   to   prevent   the wastewater during construction to accumulate 

anywhere. 

(ii) The wastewater arising from the project is to be disposed off in the manner that is acceptable to the Engineer -in-charge. 

2.5 Air and Noise Pollution 

Contractor shall use dust screens and sprinkle water around the construction site to arrest spreading of dust in the air and surrounding 

areas. 

(i) Contractor shall ensure that all vehicles, equipment and machinery used for construction are regularly maintained and 

confirm that emission levels comply with environmental emission standards/norms. 

(i) For   controlling   the   noise   from   Vehicles,   Plants   and   Equipments,   the Contractor shall confirm the following: 

(iii) All vehicles and equipment used in construction will be fitted with exhaust silencers. 

(iv) Servicing of all construction vehicles and machinery will be done regularly and during routine servicing operations, the 

effectiveness of exhaust silencers will be checked and if found defective will be replaced. 

(v) Noise emission from compactors (rollers) front loaders, concrete mixers, cranes (movable), vibrators and saws should be less 

than 75 dB(A). 

(vi) As  per  the  standards/guidelines  for  control  of  Noise  Pollution  from Stationary Diesel Generator (DG) sets, noise 

emission i n dB(A) from DG Set (15-500 KVA) should be less than 94+10 log 10 (KVA). The standards also suggest construction of 

acoustic enclosure around the  DG Set and provision of proper exhaust muffler with insertion loss of minimum 25 dB(A) as 

mandatory. 

(vii) Control of Air Pollution of Dust from construction and demolition activities as per NGT guidelines. 

2.6 Personal Safety Measures for Labour 

Contractor will provide the following items for safety of workers employed by contractor and associate agencies: 

Protective  footwear  and  gloves  to  all  workers  employed  for  the  work  on mixing,   cement,   lime   mortars,   concrete   etc.   and   

openings   in   water pipeline/sewer line. 

Welder’s protective eye-shields to workers who are engaged in welding works. 

Safety helmet and Safety harness/ belt .Provide adequate sanitation/safety facilities for construction workers to ensure the health and 

safety of the workers during construction, with effective provisions for the basic facilities such as sanitation, drinking water and safety 

equipments or machinery. 

All the workers should be wearing helmet and shoes all the time on site. 

Masks and gloves should be worn whenever and wherever required. 

Adequate drinking water facility should be provided at site, adequate number of decentralized latrines and urinals to be provided for 

construction workers. 

Full time workers residing on site should be provided with clean and adequate temporary hutment. 

First aid facility should also be provided. 

Overhead lifting of heavy materials should be avoided.  Barrow wheel and hand-lift boxes should be used to transport materials onsite. 

Tobacco and cigarette smoking should be prohibited onsite. 

All dangerous parts of machinery are well guarded and all precautions for working on machinery are taken. 

Maintain  hoists  and  lifts,  lifting  machines,  chains,  ropes  and  other  lifting tackles in good condition. Provide safety net of 

adequate strength to arrest falling material down below. 

Use of durable and reusable formwork systems to replace timber formwork and ensure that formwork where used is properly 

maintained. 

Ensure that walking surfaces or boards at height are of sound construction and are provided with safety rails and belts. Provide 

protective equipments such as helmets. 
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Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided in fire-prone area and elsewhere. 

Provide sufficient and suitable light for working during night. 

Ensure that measures to protect workers from materials of construction, transportation, storage and other dangers and health hazards 

are taken 

Ensure that the construction firm/division/company have sound safety policies. 

Comply with the safety procedure, norms and guidelines (as applicable) as outlined in NBC 2005 (BIS 2005c). 

Adopt additional best practices and prescribed norms as in NBC 2005 (BIS2005). 

 

2.7 Identify roads on-site that would be used for vehicular traffic. Update vehicular roads (if these are unpaved) by increasing the 

surface strength by improving particle size, shape and mineral type that make up the surface base. Add surface gravel to reduce source 

of dust emission. Limit amount of fine particles (smaller than 0.075mm) to 10 -20%. Limit vehicular speed on site 10km/h. Nothing 

extra will be payable for this. 

2.8 All material storages should be adequately covered and contained so that they are not exposed to situations where winds on 

site could lead to dust/particulate emissions. 

2.9 Spills of dirt or dusty materials shall be cleaned up promptly so the spilled material does not become a source of fugitive dust 

and also to prevent of seepage of pollutant laden water into the ground aquifers. When cleaning up the spill, ensure that the clean - up 

process does not generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be contained/cleaned up 

immediately before they can infiltrate into the soil/ground or runoff in nearby areas. 

2.10 Ensure that water spraying is carried out by wetting the surface by spraying water on: 

(i) Any dusty material. 

(ii) Areas where demolition work is carried out. 

(iii) Any unpaved main-haul road and. 

(iv) Areas where excavation or earth moving activities are to be carried out. 

2.11 The contractor shall ensure the following: 

(i) Cover and enclose the site by providing dust screen, sheeting or netting to scaffold along the perimeter of a building. 

(ii) Covering stockpiles of dusty material with impervious sheeting. 

(iii) Covering dusty load on vehicles by impervious sheeting before they leave the site. 

(iv) Transferring, handling/storing dry loose materials like bulk cement and dry pulverized fly ash inside a totally enclosed 

system. 

(v) Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled material  does  not  become  a  source  of  

fugitive  dust  and  also  to  prevent seepage of pollutant laden water into the ground aquifers. When cleaning up the spill, ensure that 

the clean-up process does not generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be contained / 

cleaned up immediately before they can infiltrate into the soil/ground or runoff in nearby areas. 

(vi) Clear vegetation only from areas where work will start right away. 

(vii) Vegetate/mulch areas where vehicles do not ply. 

(viii) Apply gravel / landscaping rock to the areas where mulching/paving is impractical. 

 

2.12 Adopt measures to prevent air pollution in the vicinity of the site due to construction activities. There is no standard reference 

for this.  The best practices should be followed (as adopted from international best practice documents and codes) 

2.13 Provide sheet covering/barricading of site of not less than 3m height along the site boundary, next to a road or other public 

area.  Nothing extra will be paid for this. 

2.14 The contractor shall provide experienced personnel with suitable training to ensure that these methods are implemented. Prior 

to the commencement of any work, the method of working, plant equipment and air pollution control system to be used on -site should 

be made available for the inspection and approval of the Engineer -in-Charge to ensure that these are suitable for the project. 

2.15 Employ measures to segregate the waste on-site into inert, chemical or hazardous wastes. Recycle the unused 

chemical/hazardous wastes such as oil, paint, batteries and asbestos. The inert waste is to be disposed off to Municipal 

Corporation/local bodies dump yard and landfill sites. 

2.16 To preserve the existing landscape and protect it from degradation during the process of construction. Select proper timing 

for construction activity to minimize   the disturbance such as soil pollution due to spilling of the construction material and its mixing 

with rainwater. The construction management plan including soil erosion control management plan shall be prepared accordingly for 

each month. The application of erosion control measures includes construction of gravel pits and tier washing bays of approved size 

and specification for all vehicular site entry/exits, protection of slopes greater than 10%. Sedimentation Collection System and run-off 

diversion systems shall be in place before the commencement of construction activity. Preserve and protect the existing vegetation by 

not-disturbing or damaging to specified site areas during construction.  
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2.17 The Contractor should follow the construction plan as proposed by the Engineer-in-charge / landscape consultant 

to minimize the site disturbance such as soil pollution due to spilling. Use staging and spill prevention and control plan to restrict the 

spilling of the contaminating material on site.  

2.18 Spill prevention and control plans should clearly state measures to stop the source of the spill.  Measures  to  contain the  spill  

and measures  to  dispose  the  contaminated material  and  hazardous  wastes.  It should also state the designation of personnel trained 

to prevent and control spills. Hazardous wastes include pesticides, paints, cleaners and petroleum products. 

2.19 A soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior to construction and should be applied 

effectively.  

2.20 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start of construction, clearly stating 

measures to stop the source of the spill, to contain the  spill,  to  dispose  the  contaminated  material  and  hazardous  wastes,  and  

stating designation  of  personnel  trained  to  prevent  and  control  spills.  Hazardous wastes include pesticides, paints, cleaners, and 

petroleum products. 

2.21 The contractor shall ensure that no construction leaches (Ex: cement slurry) is allowed to percolate into the ground.  

Adequate precautions are to be taken to safeguard against this including reduction of wasteful curing processes, collection, basic 

filtering and reuse. The contractor shall follow requisite measures for collecting drainage water run-off  from  construction  areas  and  

material storage  sites  and  diverting  water  flow away from such polluted areas. Temporary drainage channels, perimeter dike/swale, 

etc. shall be constructed to carry the pollutant -laden water directly to the treatment device or facility (municipal sewer line). 

2.22 All lighting installed by the contractor around the site and at the labour quarters during construction shall be CFL bulbs of the 

appropriate illumination levels. This condition is a must, unless specifically prescribed otherwise. 

2.23 All paints, adhesives and sealants should comply with the VOC limits prescribed by GRIHA, as follows: 

 

Table 1- VOC limits for paints, adhesives and sealants 

 

 

Paints 

 

VOC Limit (g/l) 

 

Adhesives 

 

VOC Limit (g/l) 

Non-flat paints 150 Wood flooring 

Adhesive 

100 

Flat (Mat) paints 50 Tile Adhesive 65 

Anti-corrosive/anti- rust 

paints 

250 Indoor Carpet 

Adhesive 

50 

Varnish 350 Wood 30 

 

 
Lacquer 

 

550  Stains 

Water proofing sealer 

250 

250 

 

2.24 All the building materials and systems used on site must be as per the specifications and approved makes by the Engineer-In-

Charge. 

2.25Nothing  extra  shall  be  payable  for  above  provisions  unless  otherwise  specified  in Schedule of Quantity 
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3.0 ADDITIONAL CONDITIONS AND PARTICULAR SPECIFICATION FOR CIVIL COMPONENT 
 

ADDITIONAL CONDITION AND PARTICULAR SPECIFICATION FOR STEEL WORK 

 

STRUCTURAL STEEL 

 

3.1 This specification covers the fabrication and transportation to site and erection on prepared foundations and structural steel 

work consisting of beams, columns, purlins, vertical trusses, bracings, shear connections etc.   

3.2 Fabrication, erection and approval of steel structures shall be in compliance with: 

 

 General Specifications mentioned in CPWD specifications and IS : 800 – 1984. For the guidance on general fabrication and 

erection of structural steel work, Chapter 11 of IS: 800 (1984) must be followed. As far as safety is concerned guidance could be 

obtained from Indian safety code for structural steelwork IS:7205(1974). Before the commencement of the erection, all the erection 

equipment tools, shackles, ropes etc. should be tested for their load carrying capacity. Such tests if needed may be repeated at 

intermediate stages also. 

 

 Drawings and supplementary drawings to be supplied to the contractors during execution of the work. 

 

3.3 Providing shop primer coat for steel structures.  Grouting of holding-down bolt pockets and below base plates where 

required. 

 

3.4 In case of conflict between the Clauses mentioned here and the Indian Standards, those expressed in this specification shall 

govern. 

 

3.5 Scope 

 

 The fabrication and erection of the steel work consists of accomplishing of all jobs here-in enumerated including providing 

all labour, tools and plant all materials and consumables such as welding electrodes, bolts and nuts, oxygen and acetylene gases, oils 

for cleaning etc. of approved quality as per relevant IS.  The work shall be executed according to the drawings, specifications, relevant 

codes etc. in an expeditious and workman like manner, as detailed in the specifications and the relevant Indian Standard Codes and 

Standard Practice and to the complete satisfaction of the Engineer-in-charge . 

 

3.6 Fabrication Drawings 

 

(i) The contractor shall prepare all fabrication and erection drawings on the basis of design drawings supplied to him and submit 

the same in triplicate to the Engineer-in-charge for review, Engineer-in-charge shall review and comment, if any, on the same.  Such 

review, if any, by the Engineer-in-charge, does not relieve the contractor of any of his required guarantees and responsibilities.  The 

contractor shall however be responsible to fabricate the structural strictly conforming to specifications and reviewed drawings. 

 

 (ii) Fabrication drawings shall include but not limited to the following: 

 

 - Member sizes and details 

 - Types and dimensions of welds and bolts 

 - Shapes and sizes of edge preparation for welding 

 - Details of shop and field joints included in assemblies. 

 

 (iii) Bill of material 

 

Quality of structural steels, welding electrodes, bolts, nuts and washers etc. to be used. 

 

Erection assemblies, identifying all transportable parts and sub-assemblies, associated with special erection instructions, if required. 

 

Calculations where asked for approval. 
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(iv) Connections, splices etc. other details not specifically detailed in design drawings shall be suitably given on fabrication 

drawings considering normal detailing practices and developing full member strengths.  Where asked for calculations for the merit 

shall also be submitted for approval. 

 

(v) Any alternate design or change in section is allowed when approved in writing by the Engineer-in-charge. 

 

However, if any variation in the scheme is found necessary later, the contractor will be supplied with revised drawings.  The 

contractor shall incorporate these changes in his drawings at no extra cost and resubmit for review. 

 

 (vii) Engineer-in-charge review shall not absolve the contractor of his  responsibility for the correctness of 

dimensions, adequacy of details and connections.  One copy will be returned reviewed with or without comments to the contractor for 

necessary action.  In the former case further three copies of amended drawings shall be submitted by the contractor for final review. 

 

 (viii) The contractor shall supply three prints each of the final reviewed drawings to the Engineer-in-charge within a week 

since final review, at no extra cost for reference and records. 

 

(ix) The Engineer-in-charge will verify the correct interpretation of their requirements. 

 

 (x) If any modification is made in the design drawing during the course of execution of the job, revised design drawings 

will be issued to the contractor.  Further changes arising out of these shall be incorporated by the contractor in the fabrication 

drawings already prepared at no extra cost and the revised fabrication drawings shall be duly got reviewed as per the above Clauses. 

 

3.7 Materials 

 

 All structural steel shall be procured from primary producers.  

 

 (i) Rolled Sections 

 

  The following grades of steel shall be used for steel structures: 

 

  Structural steel will generally be of standard quality conforming to IS: 226/IS:2062.  Whenever welded construction 

is specified plates of more than 20 mm thickness will generally conform to IS: 2062. 

 

 (ii) Welding Materials 

  Welding electrodes shall conform to IS: 814. 

  Approval of welding procedures shall be as per IS: 823. 

 

 (iii) Bolts, Nuts & Washers 

  Bolts and nuts shall be as per IS: 1367 and tested as per IS:1608.  It shall have a minimum tensile strength of 44 

Kg/mm2 and minimum elongation of 23% on a gauge length of 5.65 (A- Original cross sectional area of the gauge length).  Washers 

shall be as per IS: 2016. 

 

 (iv) All materials shall conform to their respective specifications. The use of equivalent or higher grade or alternate 

materials will be considered only in very special cases subject to the approval of the Engineer-in-charge in writing. 

 

 (v) Receipt & Storing of Materials 

 

  Steel materials supplied by the contractor must be marked for identification and each lot should be accompanied by 

manufacturer's quality certificate, conforming chemical analysis and mechanical characteristics.   

  All steel parts furnished by supplier shall be checked, sorted out, straightened, and arranged by grades and qualities 

in stores. 

  

Structural with surface defects such as pitting, cracks, laminations etc. shall be rejected if the defects exceed the allowable tolerances 

specified in relevant standards or as directed by the chief Engineer-in-charge. 
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Welding wire and electrodes shall be stored separately by qualities and lots inside a dry and enclosed room, in compliance with IS: 

816 - 1969 and as per instructions given by the Engineer-in-charge.  Electrodes shall be perfectly dry and drawn from an electrode 

even, if required. 

 

      (vi)  Checking of quality bolts of any kind as well as storage of same shall be made conforming to relevant standards.  

 Each lot of electrodes, bolts, nuts, etc. shall be accompanied by manufacturer's test certificate. 

  

The contractor may use alternative materials as compared to design specification only with the written approval of the chief Engineer-

in-charge. 

 

  

 

(vii) Material Tests 

 

  The contractor shall be required to produce manufacturer's quality certificates for the materials supplied by the 

contractor.  Notwithstanding the manufacturer's certificates, the Engineer-in-charge may ask for testing of materials in approved test 

houses.  The test results shall satisfy the requirements of the relevant Indian Standards. 

  

Whenever quality certificates are missing or incomplete or when material quality differs from standard specifications the contractor 

shall conduct all appropriate tests as directed by the Engineer-in-charge at no extra cost. 

  

Materials for which test certificates are not available or for which test results do not tally with relevant standard specifications, shall 

not be used. 

 

3.8 Fabrication 

 

 The Contractor will submit the credential with full particulars about work completed by fabricator to be deployed for this 

work for approval of Engineer-in-charge. After written approval is communicated in respect of fabricator, then only the jobs should be 

a signed to him. Fabrication shall be in accordance with IS: 800 Section V in addition to the following: 

  

 Fabrication shall be done as per approved fabrication drawings adhering strictly to work points and work lines on the same.  

The connections shall be welded or bolted as per design drawings.  Work shall also include fabricating built up sections. 

  

 Any defective material used shall be replaced by the contractor at his own expense, care being taken to prevent any damage 

to the structure during removal. 

  

 All the fabricated and delivered items shall be suitably packed to be protected from any damage during transportation and 

handling.  Any damage caused at any time shall be made good by the Contractor at his own cost. 

  

 Any faulty fabrication pointed out at any stage of work shall be made good by the contractor at his own cost. 

 (i) Preparation of Materials 

 

 Prior to release for fabrication, all rolled sections warped beyond allowable limit shall be pressed or rolled straight and freed 

from twists, taking care that an uniform pressure is applied. 

 Minor warping, corrugations etc. in rolled sections shall be rectified by cold working. 

 The sections shall be straightened by hot working where the Engineer-in-charge so direct and shall cooled slowly after 

straightening. 

 Warped members like plates and flats may be used as such only if wave like deformation does not exceed L/1000 but limited 

to 10 mm (L-Length). 

 Surface of members that are to be jointed by lap or fillet welding or bolting shall be even so that there is no gap between 

overlapping surfaces. 

 

 (ii) Marking 
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  Marking of members shall be made on horizontal pads, of an appropriate racks or supports in order to ensure 

horizontal and straight placement of such members. Marking accuracy shall be at least + 1 mm. 

 (iii) Cutting 

  Members shall be cut mechanically (by saw or shear or by oxyacetylene flame). 

 All sharp, rough, or broken edges, and all edges of joints which are subjected to tensile or oscillating stresses, shall be 

ground. 

 No electric metal arc cutting shall be allowed. 

 All edges cut by oxyacetylene process shall be cleaned of impurities prior to assembly. 

 Cutting tolerances shall be as follows: 

 

 a) For members connected at both ends + 1 mm. 

 b) Elsewhere + 3 mm. 

 

 The edge preparation for welding of members more than 12 mm thick shall be done by flame cutting and grinding.  Cut faces 

shall not have cracks or be rough. 

 Edge preparation shall be as per IS : 823 - 1964. 

 

 (iv) Drilling 

  Bolts holes shall be drilled. 

 Drilling shall be made to the diameter specified in drawings. 

 No enlarging of holes filling, by man rolling or oxyacetylene flame shall be allowed. 

 Allowed variations for holes (out-of-roundness, eccentricity, plumb-line deviation) shall be as per IS:800. 

 

 - Maximum deviation for spacing of two holes on the same axis shall be + 

   1 mm. 

 - Two perpendicular diameters of any oval hole shall not differ by more 

    than 1 mm. 

 

(v)   Drilling faults in holes may be rectified by reaming the holes to the next upper diameter, provided that spacing of new hole 

centers and distance of hole centers to the edges of members are not less than allowed and that the increase of hole diameter does not 

impair the structural strength. Hole reaming shall be allowed if the number of faulty holes does not exceed 15% of the total number of 

holes for one joint. 

 

 Welding: 

Preparation of Members for Welding 

 All welding in mild steel work shall be done with electrodes and / or by methods recommended by the suppliers of the metals being 

welded in accordance with corresponding Indian Standards.  Type, size and spacing of welds, shall be as specified. All welding 

consumables shall be in accordance with the I.S. standards. 

Welds behind finished mild steel surfaces shall be so done as to eliminate distortion and / or discoloration on the finished side. 

Weld spatter and welding oxides on finished surfaces shall be removed by descaling and / or grinding. Plug, puddle or spot welding 

shall not be permitted.  If weld beads are visible on exposed finished surfaces, the surfaces shall be ground and  polished to match 

and blend with finish on adjacent parent metal. 

Structural welds shall be made by certified welders and shall conform to I.S. code. The welds shall be tested by the Contractor to 

ensure quality and integrity of the structural welds. However, welding tests shall be carried out as below: and the contractor shall 

maintain records for Visual testing – 100 % of the welds for size and quality.  Fillet weld testing- 30 % of the welds for MPI or Dye 

penetration  test 

Dirt grease, lubricant, or other organic material shall be removed by vapor degreasing or suitable solvent. 

Joints rejected because of welding defects may be repaired only by re welding. Defective welds shall be removed by chipping or 

machining.  Flame cutting shall not be allowed. 

 

Assembly of structural members shall be made with proper jigs and fixtures to ensure correct positioning of members (angles, axes 

nodes etc.) 

Sharp edges, rust of cut edges, notches, irregularities and fissures due to faulty cutting shall be chipped or ground or filled over the 

length of the affected area, deep enough to remove faults completely. 

Edge preparation for welding shall be carefully and accurately made so as to facilitate a good joint. 
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 Generally no special edge preparation shall be required for members under 8 mm thick. 

 Edge preparation (beveling) denotes cutting of the same so as to result in V, X K or U seam shapes as per IS: 823. 

 The members to be assembled shall be clean and dry on the welding edges.  Under no circumstances shall wet, greasy, rust or 

dirt covered parts be assembled.  Joints shall be kept free from any foreign matter likely to get in to the gaps between members to be 

welded. 

 Before assembly the edges to be welded as well as adjacent areas extending for at least 20 mm shall be cleaned (until metallic 

polish is achieved). 

 When assembling members, proper care shall be taken of welding shrinkage and distortions, as the drawing dimensions cover 

finished dimensions of the structure. 

 The elements shall be got checked and approved by the Engineer-in-charge or their authorized representative before 

assembly. 

 The permissible tolerances for assembly of members preparatory to welding shall be as per IS: 823-1964. 

 After the assemble has been checked, temporary tack welding in position shall be done by electric welding, keeping in view 

finished dimensions of the structure. 

 

 (vii) Welding procedures 

 

Welding shall be carried out only by fully trained and experienced welders as tested and approved by the Engineer-in-charge. Any test 

carried out either by the Engineer-in-charge or their representative or the inspectors shall constitute a right by them for such tests and 

the cost involved thereon shall be borne by the contractor himself. 

 

Qualification tests for welders as well as tests for approval of electrodes will be carried out as per IS: 823.  The nature of test for 

performance qualification of welders shall be commensurate with the quality of welding required on this job as judged by the 

Engineer-in-charge. 

The steel structures shall be automatically, semi-automatically or manually welded as per direction of Engineer-in-charge. 

 Welding shall begin only after the checks mentioned in Clause herein  have been carried out. 

 The welder shall mark with his identification mark on each element welded by him.  

When welding is carried out in open air, steps shall be taken to protect the face of welding against wind or rain. The electrodes, wire 

and parts being welded shall be dry. 

Before beginning the welding operation, each joint shall be checked to ensure that the parts to be welded are clean and root gaps 

provided as per IS: 823. 

For continuing the welding of seems discontinued due to some reason, the end of the discontinued seem shall be melted in order to 

obtain a good continuity.  Before resuming the welding operation, the groove as well as the adjacent parts shall be well cleaned for a 

length of approx. 50 mm. 

For single butt welds (in V, 1/2 V or U) and double butt welds (in K, double U etc.) the re-welding of the root is mandatory but only 

the metal deposit on the root has been cleaned by back gouging or chipping. 

The welding seams shall be left to cool slowly. The contractor shall not be allowed to cool the welds quickly by any other method. 

 

For multi-layer welding, before welding the following layer, the formerly welded layer shall be cleaned metal bright by light chipping 

and wire brushing.  Backing strips shall not be allowed. 

 

 The order and method of welding shall be so that - 

 

 - No unacceptable deformation appears in the welded parts. 

- Due margin is provided to compensate for contraction due to welding in order to avoid any high permanent stresses. 

 The defects in welds must be rectified according to IS: 823 and as per instruction of Engineer-in-charge. 

 

 (viii) Weld Inspection 

 

 The weld seams shall satisfy the following : 

 

 - Shall correspond to design shapes and dimensions. 

- Shall not have any defects such as cracks, incomplete penetration and fusion, under-cuts, rough surfaces, burns, blow holes and 

porosity etc. beyond permissible limits. 
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 During the welding operation and approval of finished elements, inspections and tests shall be made as shown in annexure-B. 

The mechanical characteristics of the welded joints shall be as in IS: 823. 

 

 (ix) Preparation of Members for Bolting 

 The members shall be assembled for bolting with proper jigs and fixtures to sustain the assemblies without deformation and 

bending. Before assembly, all sharp edges, shavings, rust dirt, etc. shall be removed. Before assembly, the contacting surfaces of the 

members shall be cleaned and given a coat of primer as per IS: 2074.The members which are bolt assembled shall be set according to 

drawings and temporarily fastened with erection bolts (minimum 4 pieces) to check the coaxiality of the holes. The members shall be 

finally bolted after the deviations have been corrected, after which there shall not be gaps. Before assembly, the members shall be 

checked and got approved by the Engineer-in-charge. The difference in thickness of the sections that are butt assembled shall not be 

more than 3% or maximum 0.8 mm whichever is less.  If the difference is larger, it shall be corrected by grinding or filling. Reaming 

of holes to final diameter or cleaning of these shall be done only after the parts have been check assembled. As each hole is finished to 

final dimensions (reamed if necessary) it shall be set and bolted up.  Erection bolts shall not be removed before other bolts are set. 

 

 (x) Bolting up 

 Final bolting of the members shall be done after the defects have been rectified and approval of joints obtained. The bolts 

shall be tightened starting from the centre of joint towards the edge. 

 (xi) Planning of Ends 

 Planning of ends of members like column ends shall be done by grinding when so specified in the design. Planning of butt 

welded members shall be done after these have been assembled, the spare edges shall be removed with grinding machines or files. The 

following tolerances shall be permitted on member that have been planed. 

 

- On the length of the member having both ends planed, maximum + 2 mm with respect to design. 

 - Level differences of planed surfaces, maximum 0.3 mm. 

 - Deviation between planed surface and member's axis maximum 1/1500. 

 

 (xii) Holes for Field Joints 

  Holes for field joints shall be drilled in the shop to final diameters and tested in t he shop, with trial assemblies. 

When three-dimensional assembly is not possible in the shop, the holes for field joints may be drilled in shop and reamed on site after 

erection, on approval by the Engineer-in-charge .For bolted steel structures, trial assembly in shop is mandatory. The tolerance for 

spacing of holes shall be + 1 mm. 

 

 (xiii) Tolerances 

  All tolerances regarding dimensions, geometrical shapes and sections of steel structures, shall be as per Annexure B, 

if not specified in the drawing. 

 (xiv) Marking for Identification 

 All elements and members prior to despatch for erection shall be shop marked.  The members shall be visibly marked with a 

weather proof light coloured paint.  The size and thickness of the numbers shall be chosen as to facilitate the identification of 

members. For the small members that are delivered in bundles or crates, the required marking shall be done on small metal tags 

securely tied to the bundle, while the crates shall be marked directly. Each bundle or crate shall be packed with members for one and 

the same assembly; in the same bundle or crate, general utility members such as bolts, quests etc. may be packed. All bill of materials 

showing weight, quality and dimension of contents shall be placed in the crates. 

 The members shall be marked with a durable paint, in a visible location, preferably at one end of the member so that these 

may be easily checked during storage and erection. All members shall be marked in the shop before inspection and acceptance. When 

the member is being painted, the marking area shall not be painted but bordered with white paint. The marking and job symbol shall 

be registered in all shop delivery documents (transportation, for erection etc.) 

 

 (xv)  Shop Test Pre-assembly 

 For steel structures that have the same type of welding the shop test pre-assembly shall be performed on one out of every 10 

members minimum. For bolted steel structures, shop test pre-assembly is mandatory for all elements as well as for the entire structure 

in conformity with previous Clause . 

 

3.9 Shop Inspection and Approval 

 

 (i) General 
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 The Engineer-in-charge or their representative shall have free access at all responsible times to the contractors fabrication 

shop and shall be afforded all reasonable facilities for satisfying himself that the fabrication is being undertaken in accordance with 

drawings and specifications. Technical approval of the steel structure in the shop by the Engineer-in-charge is mandatory. The 

contractor shall not limit the number and kinds of tests, final as well as intermediate once, or extra tests required by the Engineer-in-

charge. The contractor shall furnish necessary tools, gauges, instruments etc. and technical non-technical personnel for shop tests by 

the Engineer-in-charge, free of cost. 

 

 (ii) Shop Acceptance 

 The Engineer-in-charge shall inspect and approve at the following stages: 

 The following approvals may given in shop: 

 - Intermediate approvals of work that cannot be inspected later. 

 - Partial approvals 

 - Final approvals 

 

 Intermediate approval of work shall be given when a part of the work is preformed later: 

 - Cannot be inspected later 

 - Inspection would be difficult to perform and results would not be  

   satisfactory. 

 

 Partial approval in the shop is given on members and assemblies of steel structures before the primer coat is applied and 

includes: 

 

 - Approval of materials 

 - Approval of field joints 

 - Approval of parts with planed surfaces 

 - Test erection 

 - Approval of members 

 - Approval of markings 

- Inspections and approvals of special features, like Rollers, loading platform mechanism etc. 

 

 During the partial approval, intermediate approvals as well as all former approvals, shall be taken in to consideration. 

 

 (iii) Final approval in the Shop 

 

 The final approval refers to all elements and assemblies of the steel structures, with shop primer coat, ready for delivery from 

shop to be loaded for transportation, or stored. 

 The final approval comprises of: 

 - Partial approvals 

 - Approval of shop primer coat 

 - Approval of mode of loading and transport 

 - Approval of storage (for materials stored) 

 

3.10 Painting and Delivery 

 

(i) Preparation of parts for shop painting: Painting shall consist of providing at least one coat of red oxide zinc chromate primer 

to steel members before despatch from shop. Primer coat shall not be applied unless: 

 

- Surface have been wire brushed, cleaned of dust, oil, rust or sand blasted as per the requirement and direction of Engineer-in-

charge etc. 

- Erection gaps between members, spots that cannot be painted or where moisture or other aggressive agents may penetrate, 

have been filled with an approved type of oil and putty. 

 - The surface to be painted are completely dry. 

- The parts where water of aggressive agents may collect (during transportation, storage, erection and operation) are filled with 

putty and provided with holes for drainage of water. 

 - Members and parts have been inspected and accepted 
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 - Welds have been accepted. 

The following are not to be painted or protected by any other product : 

 - Surface which are in the vicinity of joints to be welded at site. 

 - Surfaces bearing markings 

 - Other surfaces indicated in the design. 

 

 The following shall be given a coat of hot oil or any approved resistant lubricant only. 

 - Planed surfaces 

 - Holes for links 

 

 The surfaces that are to be embedded or in contact with the concrete shall be given a coat of cement wash. The surfaces 

which are in contact with the ground, gravel or brick work and subject to moisture, shall be given bituminous coat. The other surfaces 

shall be given a primer coating. 

 

 Special attention shall be given to locations not easily accessible, where water can collect and which after assembly and 

erection cannot be inspected, painted and maintained.  Holes shall be provided for water drainage and in accessible box type sections 

shall be hermetically sealed by welds. 

 

 If specified elsewhere, in the schedule of quantities, the contractor shall paint further coats of red-oxide after erection and 

placing in position of the steel structures. 

 

(ii) Packing, transportation, delivery 

 

 After final shop acceptance and marking, the item shall be packed and loaded for transportation. Packing must be adequate to 

protect item against warping during loading and unloading. Proper lifting devices shall be used for loading, in order to protect items 

against warping. Slender projecting parts shall be braced with additional steel bars, before loading, for protection against warping 

during transportation. Loading and transportation shall be done in compliance with transportation rules. If certain parts cannot be 

transported in the lengths stipulated in the design, the position and type of additional splice joints shall be approved by the Engineer-

in-charge. Items must be carefully loaded on platforms of transportation means to prevent warping, bending or falling during 

transportation. The small parts such as fish-plates, quests etc. shall be securely tied with wire to their respective parts. Bolts, nuts and 

washers shall be packed and transported in crates. The parts shall be delivered in the order stipulated by the Engineer-in-charge and 

shall be accompanied by document showing: 

 

 - Quality and quantity of structure or members 

 - Position of member in the structure 

 - Particulars of structure 

 - Identification number job symbol. 

 

3.11 Field Erection 

 

The erection work shall be permitted only after the foundation or other structure over which the steel work will be erected is approved 

and is ready for erection. 

The contractor shall satisfy himself about the levels, alignment etc. for the foundations well in advance, before starting the erection.  

Minor chipping etc. shall be carried out by the contractor on his expense. 

Any faulty erection done by the contractor shall be made good at his own cost. 

Approval by the Engineer-in-charge or their representatives at any stage of work does not relieve the contractor of any of his required 

guarantees of the contract. 

Storage and preparation of parts prior to erection 

 

 The storage place for steel parts shall be prepared in advance and got approved by the Engineer-in-charge before the steel 

structures start arriving from the hop. A platform shall be provided by the Contractor near the erection site for preliminary erection 

work. The contractor shall make the following verifications upon receipt of material at site. 

 

- For quality certificates regarding materials and workmanship according to these general specifications and drawings. 
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- Whether parts received are complete without defects due to transportation, loading and unloading and defects, if any, are well 

within the admissible limit. 

 

 For the above work sufficient space must be allotted in the storage area which will be arranged by the contractor without any 

extra cost to the department. Steps shall be taken to prevent warping of items during unloading. The parts shall be unloaded, stored 

and stored so as to be easily identified. The parts shall be stored according to construction symbol and markings so that these may be 

taken out in order or erection. The parts shall be at least 150 mm clear from ground on wooden or steel blocks for protection against 

direct contact with ground and to permit drainage of water. If rectification of members like straightening etc. are required, these shall 

be done in a special place allotted which shall be adequately equipped. The parts shall be clean when delivered for erection. 

 

(vi) Erection & Tolerances 

 Erection in general shall be carried out as required and approved by the Engineer-in-charge. Positioning and levelling of the 

structure, alignment and plumbing of the stanchion and fixing every member of the structure shall be in accordance with the relevant 

drawings and to the complete satisfaction of the Engineer-in-charge. 

 The following checks and inspection shall be carried out before during and after erection. 

 

 - damage during transportation 

 - accuracy of alignment of structures 

 - erection according to drawings and specifications 

 - progress and workmanship. 

 

In case there be any deviations regarding positions of foundations or anchor bolts, which would lead to erection deviations, the 

Engineer-in-charge shall be informed immediately. Minor rectifications in foundations, orientation of bolts holes etc. shall be carried 

out as part of the work, at no extra cost. The various parts of the steel structure shall be so erected so to ensure stability against 

inherent weight, wind and erection stresses. The structure shall be anchored and final erection joints completed after plan and 

elevation positions of the structural members have been verified with corresponding drawings and approved by the Engineer-in-

charge. The bolted joints shall be tightened so that the entire surface of the bolt heads and nuts shall rest on the member.  For parts 

with sloping surfaces tapered washers shall be used. 

 

3.12 Final acceptance and handing over the structure 

 

(i) At acceptance, the contractor shall submit the following documents: 

 

 - Shop and erection drawings – four sets soft copy and hard copies   

  4 copies of each of the following: 

- Shop acceptance documents quality certificate for structurals, plates, etc. (electrodes, welding wire, bolts, nuts, washers etc.) 

- List of certified welders who worked on erection of structures. 

 - Acceptance and intermediate control procedure of erection operations. 

 

(ii) Approval by the Engineer-in-charge at any stage of work does not relieve the contractor of any of his required guarantees of 

the contract. 

 

 

3.13 Method of Payments 

 

Payment for steel work shall be made on basis of admissible weight of the structure accepted, the weight being determined as 

described below: 

 The rate for supply, fabrication and erection, shall include cost of all handling and transportation to Owner's store/site of 

work where supply and fabrication only are involved, trimming, straightening, edge preparation, preparation and getting reviewed of 

fabrication drawings, and providing one or more coat of Red-oxide zinc chromate primer as specified in the schedule of quantity. 

 In the case, Owner supplies materials the rate shall include cost of steel materials taking delivery of the materials, from 

owner's store all handling and rehandling, loading and unloading, transport to site or work, returning of surplus materials to owner's 

stores etc. complete as well as the cost of all handling and transport, scaffolding, temporary supports, tools and tackles, touching up 

primer coat, grouting etc. 
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The actual lengths installed shall be measured and the weight of structural material/plate shall be calculated wherever necessary on the 

basis of IS handbook.  If sections are different from IS section, then manufacturers handbook shall be adopted.  No allowance in 

weights shall be made for rolling tolerance. 

Sections built out of plates, structural shall be paid on the actual weight incorporated except for gussets which will be paid on the 

weight of the smallest rectangle enclosing the shape.  No deductions shall be made for skew cuts in rolled steel sections. 

Welds, bolts, nuts, washers, etc. shall not be measured.  Rate for structural steel work shall be deemed to include the same. 

No other payment either for temporary works connected with this contract or for any other item such as welds, shims, pacing plates 

etc. shall be made.  Such item shall be deemed to have been allowed for in the rate quoted for steel work. 

 

3.14 Grouting of Pockets 

 

(i) Grouting of pockets and under base plates will be done only after the steel work has been levelled and plumbed and the bases 

of stranchions are supported by steel shims.  The space below the base plate and pockets shall be thoroughly cleaned. 

(ii) The mortar used for grouting shall not be leaner than 1:2 (1 cement : 2 sand) (grade 300 in case of concrete) or as is specified 

and shall be mixed to the minimum consistency required. It shall be poured under suitable head and tamped until the space has been 

completely filled. 

 

3.15 Tolerances allowed in the erection of building without cranes 

 

 The maximum tolerances for line and level of the steel work shall be + 3.00 mm on any part of the structure.  The structure 

shall not be out of plumb more than 3.5 mm on each 10 M. section of height and not more than 7.0 mm per 30 M. section.  These 

tolerances shall apply to all parts of the structure unless the drawings issued for erection purposes state otherwise. 

3.16.        Contractor to submit shop drawing for all structural steel work for approval. The work at site should commence only 

after getting the shop approved. 

3.17.      Contractor to get erection scheme approved before commencement of erection of trusses. 

 

B.   REINFORCEMENT BARS: 

 

3.1 The contractor shall procure TMT bars of Fe500D grade from primary producers such as SAIL, Tata Steel Ltd., RINL, JSPL 

& JSW. The TMT bars procured from primary producers shall confirm to manufacture’s specifications/ BIS specifications. 

3.2 The  specifications  of  TMT  bars  procured  from  primary  producers  shall  meet  the provisions of IS 1786 : 2008 

pertaining Fe 500D grade of steel as specified in the tender. 

3.3 The contractor shall have to obtain and furnish factory test certificates to the Engineer - in-charge in respect of all supplies of 

steel brought by him to the site of work. 

3.4 Samples  shall also  be taken  and  got tested  by the  Engineer -in-Charge  as  per  the provisions in this regard in relevant 

BIS codes. In case the test results indicate that the steel arranged by the contractor does not conform to the specifications as defined, 

the same shall stand rejected, and it shall be removed from the site of work by the contractor at his cost within a week time or written 

orders from the Engineer-in-Charge to do so. Else the department shall remove it and recover double the cost of removal from the 

contractor. 

3.5 The steel reinforcement bars shall be brought to the site in bulk supply of 20 tonnes or more, or as decided by the Engineer -

in-charge. 

3.6 The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent their distortion and 

corrosion, and nothing extra shall be paid on this account. Bars of different sizes and lengths shall be stored separately to facilitate 

easy counting and checking. 

3.7 Coating of aqueous exhibitor. 

3.8 For physical and chemical test, specimens of sufficient length shall be cut from each size of the bar at random, and at 

frequency not less than that specified below: 

 

Size of Bar or Consignment below 100 tonnes For consignments above 100 

tonnes 

Under   10    mm dia 

bars 

One  sample  (Three specimen) for  each  

25  tonnes  or part thereof 

One sample for each 40 

tonnes or part thereof 
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10 mm to 16 mm  dia 

bars 

One  sample (Three specimen) for  each  

35  tonnes  or part thereof 

One sample for each 45 

tonnes or part thereof 

Over 16 mm dia bars One  sample (Three specimen) for  each  

45  tonnes  or part thereof 

One sample for each 50 

tonnes or part thereof 

 

3.8 The  contractor  shall  supply  free  of  charge  the  steel  required  for  testing  including  its transportation to testing 

laboratories. The cost of tests shall be borne by the contractor/ Department in the manner indicated below: 

 

(i) By the contractor if the results show that steel does not conform to relevant BIS Codes. 

(ii) By the Department if the results show that steel confirms to relevant BIS Codes. 

 

3.9 The actual issue and consumption of steel on work shall be regulated and proper accounts maintained as provided in the 

contract. The theoretical consumption of steel shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. In case the consumption is less than theoretical consumption including permissible variations 

recovery at the rate so prescribed shall be made. In case of excess consumption no adjustment shall to be made. 

 

3.10 The steel brought to site and the steel remaining unused shall not be removed from site without the written permission of the 

Engineer-in-charge. 

 

3.11 For the purpose of payment, the actual weight of steel reinforcement / structural steel sections/ plates / bolts and nuts shall be 

measured as below: 

 

(i)   Unit weight for reinforcement bars: The actual weight per meter of the reinforcement of various diameters shall be measured 

for three random samples collected (for each diameter of steel reinforcement) from each lot of particular diameter of steel 

reinforcement brought to the site for use  in  the  work. For this, each sample  (one  sample consisting of  three specimens) for each 

diameter of steel reinforcement shall be cut to require lengths and weighed and average weight calculated and recorded.  The average 

weight for each type of steel section and steel reinforcement of each diameter shall be taken as the actual weight per metre for that 

steel section and that diameter of steel reinforcement. 

(ii) In  case  actual  unit  weight  is  less  than  standard  unit  weights  mentioned  in  CPWD Specifications 2009 Volume 1, but 

within variation, in such cases payment shall be made on the basis of actual unit weight. However, if actual unit weight is more than 

standard unit weights mentioned in CPWD Specifications 2009 Volume 1, then payment shall be made on the basis of standard unit 

weight in such cases.  In such case nothing extra shall be paid for difference in actual weight and standard weight. 

 

3.12 Contractor to submit Bar Bending Schedule (BBS) for reinforcement steel work for approval. The RCC work should 

commence only after getting the BBS approved and signing of pour card by Engineer-in-charge. 

 

3.13 The work shall be carried out as per the CPWD specifications. 

 

4.0 ADDITIONAL CONDITIONS AND PARTICULAR SPECIFICATION FOR CEMENT 

 

4.1 The contractor shall procure 43 grade (conforming to IS:8112) ordinary Portland cement  as required  in the  work, from  

reputed manufacturers of grey cement having a production capacity of one million tonnes or more per annum  holding licence to use 

ISI certification mark for their product.  Supply of cement shall be taken in 50 Kg. bags bearing manufacturer’s name and ISI 

marking. 

 

4.2 Every delivery of cement shall be accompanied by producer’s certificate confirming that the supplied cement conforms to 

relevant specifications. These certificates should be endorsed to Engineer-in-charge for his record. 

 

4.3 For each grade, cement bags shall be stored in two separate godowns, one for tested cement and the other for fresh cement 

(under testing) constructed by the contractor at his own cost as per sketch given in General Conditions of Contract for CPWD 2010 

with weather proof roofs and walls.  The actual size of godown shall be as per site requirements and as per the direction of the 

Engineer in charge and nothing extra shall be paid for the same.  The decision of the Engineer-in-charge regarding the capacity 
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required/needed will be final. However, the capacity of each godown shall not be less than 100 tonnes or as decided by Engineer-In-

Charge. 

 

4.4 Each godown shall be provided with a single door with two locks.  The keys of one lock shall remain with CPWD Engineer-

in-charge or his authorized person and that of other lock with the authorized agent of the contractor at the site of work so that the 

cement is issued from godown according to the daily requirement with the knowledge of both the parties. The account  of  daily 

receipt  and issue  of  cement  shall  be maintained  in  a register  in  the prescribed Performa and signed daily by the contractor or his 

authorized agent in token of its correctness. The contractor shall be responsible for the watch & ward and the safety of the cement 

godown. The contractor shall facilitate the inspection of the cement godown by the Engineer-in-charge any time. 

 

4.5 The contractor shall supply free of charge the cement required  for testing including its transportation cost to testing 

laboratories. Samples of cement arranged by the contractor shall be taken by the Engineer-in-charge and got tested in accordance with 

provisions of relevant BIS codes. The cement shall be used on the work only after satisfactory test results have been received.   In case 

the test results indicate that the cement arranged by the contractor does not conform to the relevant BIS codes, the same shall stand 

rejected, and it shall be removed from the site by the contractor at his own cost within a week’s time of written order from the 

Engineer- in-charge to do so. 

 

4.6 The cost of tests shall be borne by the contractor/Department in the manner indicated below: 

 

(i) By the contractor, if the results show that the cement does not conform to relevant BIS codes. 

(ii) By the Department, if the results show that the cement conforms to relevant BIS codes. 

 

4.7 4.8 The  actual  issue  and  consumption  of  cement  on  work  shall  be  regulated  and  proper accounts maintained as 

provided in clause 10 of the contract. The theoretical consumption of cement shall be worked out as per procedure prescribed in clause 

42 of the contract and shall be governed by conditions therein. No payment for excess consumption of cement will be allowed. 

However for consumption lesser than permissible theoretical variation, a recovery shall be made in accordance with conditions of 

contract of schedule A to F without prejudice to action for acceptance of work/item of reduced rate or rejection, as the case may be. 

 

4.9. For non-schedule items, the decision of the Engineer-in-charge or successor thereof regarding theoretical quantity of cement 

which should have been actually used shall be final and binding on the contractor. 

 

4.10 Cement brought to site and cement remaining unused after completion of work shall not be removed from site without 

written permission of the Engineer-in-charge. 

 

4.11. Damaged /settled/expired cement shall be removed from site immediately by the contractor on receipt of notice in writing 

from the Engineer-in-charge. If he does not do so within three days of receipt  of  such notice,  the  Engineer-in-charge shall  get  it  

removed  at  the  cost  of  the contractor. 

 

 

5.0 ADDITIONAL conditions and particular specification for  R.C.C. WORK (DESIGN MIX CONCRETE ) 

  

 GENERAL:- 

 

5.1 The RCC work shall be done with RMC Of Design Mix Concrete, unless otherwise specified in the nomenclature of items, 

wherever letter M has been indicated, the same shall imply for the Design Mix Concrete. The Ready Mix Concrete shall be as per IS : 

4926 and as per CPWD Specification and guide lines. For the nominal mix in RCC, CPWD specification shall be followed. The 

Design Mix Concrete will be designed based on the principles given in IS : 456, 10262 and SP 23. The contractor shall carry out 

design mixes for each class of concrete indicating that the concrete ingredients and proportions will result in concrete mix meeting 

requirements specified. The cement shall be actually weighed as presumption of each bag having 50 kg shall not be allowed.  In case 

of use of admixture, the mix shall be designed with these ingredients as well. The specification mentioned herein below shall be 

followed for Design Mix Concrete. 

 

INGREDIENTS 

 

i) Coarse Aggregate: - As per CPWD Specifications 
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ii) Fine Aggregate: - As per CPWD Specifications. 

 

iii) Water: - As per requirements laid down in IS 456-2000 and CPWD specifications. 

 

iv) Cement:  Cement  arranged  by  the  contractor  will  be OPC  (in  bags)  conforming  to IS : 8112. 

 

5.2 Admixture:-  Admixtures  shall  not  be  used  without  approval  of  Engineer-in-Charge. Wherever  required,  admixtures  of  

approved  quality  shall  be  mixed  with  concrete  to achieve the desired workability within specified water cement ratio. The 

admixture shall conform to IS:9103. The chloride content in the admixture shall satisfy the requirement of BS : 5075. The total 

amount of chlorides in the admixture mixed concrete shall also satisfy the requirements of IS : 456-2000 

 

5.3 The contractor shall not be paid anything extra for admixture required for achieving desired workability without any change 

in specified water cement ratio for RCC / CC work. 

 

5.4 Grade of concrete:- The characteristic compressive strength of various grades of concrete shall be given as below :- 

 

Sl. 

No 

Grade 

Designation 

Compressive 

strength on 15cm cubes 

min 7 days 

( N/mm2) 

Specified 

characteristic 

compressive strength 

at 28 days (N/mm2) 

Minimum 

cement content * 

(Kg per cum) 

Maximum 

water cement 

ratio 

(i) M-15 As per Design                15 240 0.5 

(ii) M-25 As per Design 25 330 0.4 

(iii) M-30  

M303330NH

BNL;IU5555

55553333333

333333-_----

30 

As per Design 30 340 0.4 

      

 

5.5 The Concrete mix will be designed for minimum workability as specified in para 7 of IS–456-2000 

 

5.6 WORKABILITY OF CONCRETE (UNLESS OTHERWISE SPECIFIED ELSEWHERE OR AS DECIDED BY 

ENGINEER IN CHARGE. 

 

Placing Conditions Degree of 

Workability 

Slump (mm) 

(1) (2) (3) 

Lightly  reinforced  sections  in  slabs,  beams,  walls, 

columns 

Low 25-75 

Heavily reinforced section in slabs, beams, walls, columns. Medium 50-100 

Pumped concrete Medium 75-100 

 

5.7 The recommended values of slump for various members to confirm IS 456  

 

5.8 In the designation of concrete mix letter M refers to the mix and the number to the specified characteristic compressive 

strength of 15 cm – Cube at 28 days expressed in N/mm2.  It is specifically highlighted that in addition to above requirement the 

maximum cement concrete for any grade shall not exceed 430 kg/cum. 

 

5.9 The concrete design mix with or without admixture will be carried out by the contractor through IIT Delhi or NCBM 

Ballabhgarh and as per direction of Engineer-In-Charge. 
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5.10 The various ingredients for mix design/laboratory tests shall be sent to the lab / test houses through the Engineer-In-Charge 

of the project and got it tested in approved laboratories as may be decided by the Engineer-in-chargeEngineer-in-chargeEngineer-in-

chargeimmediately after award of work and the samples of such aggregate sent shall be preserved at site by the department. The 

admixture if used by contractor shall be at his own cost without any extra payment. 

 

5.11 * Note : The Cement content means OPC Cement. 

 

5.12 The contractor shall submit the mix design report from any of above approved laboratories like IIT Delhi, NCCBM 

Ballabhgarh PEC Chandigarh, Shree Ram Testing Lab Delhi for approval of Engineer in charge within 30 days from the date of issue 

of letter of acceptance of the bid. No concreting shall be done until the mix design is approved. 

 

5.13 In case of change of source or characteristic properties of the ingredients used in the concrete mix during the work, a revised 

laboratory mix design report conducted in approved by Engineer-In-Charge shall be submitted by the contractor as per the direction of 

the Engineer in charge. 

 

APPROVAL OF DESIGN MIX 

 

(i) The  mix  design  for  a  specified  grade  of  concrete  shall  be  done  for  a  target  mean compressive strength Tck = Fck + 

1.65s 

 

Where Fck = Characteristic Compressive Strength at 28 days 

s = Standard deviation which depends on degree of quality control. 

 

(ii) The degree of quality control for this work is “good” for which the standard deviation (s) obtained for different grades of 

concrete shall be as per IS relevant IS Standards/ Codes. 

(iii) Out of the six specimen of each set, three shall be tested at seven days and remaining three at 28 days. The preliminary tests 

at seven days are intended only to indicate the strength to be attained at 28 days. 

 

5.15 CHARGES FOR DESIGN MIX 

 

(i) All cost of mix designing and testing connected therewith including charges payable to the laboratory shall be borne by the 

contractor. 

5.16 DESIGN MIX CONCRETE FROM FULLY AUTOMATIC COMPUTERISED CONCRETE BATCHING AND MIXING 

PLANT 

 

(i) Proportioning Concrete 

In proportioning cement concrete, the quantity of both cement and aggregates shall be determined by weight. The cement shall be 

weighed separately from the aggregates. Water shall either be measured by volume in calibrated tanks or weighed. All measuring 

equipment shall be maintained in a clean and serviceable condition. The amount of mixing water shall be adjusted to compensate for 

moisture content in both coarse and fine aggregates. The moisture content of aggregates shall be determined in accordance with IS: 

2386 (Part III). Suitable adjustments shall also be made in the weights of aggregates to allow for the variation in weight of aggregates 

due to variation in moisture content. 

 

(ii) Production of Concrete 

  The concrete shall be RMC .produced in a central batching and mixing plant with, computerized printing for 

contents and admixture dosage. The batching plant shall be fully automatic. Automatic batcher shall be charged by devices which, 

when actuated by a Single starter switch will automatically start the weighing operation of each material and stop automatically, when 

the designated weight of each material has been reached. The batching plant shall have automatic arrangement for dispensing the 

admixture and shall also be capable of discharging water in more than one stage. A print out from the batching plant for every lot shall 

be submitted. A batching plant essentially shall consist of the following components: Separate storage bins for different sizes of 

aggregates, silo for cement; and water storage tank. 

 

Batching equipment 

Mixers 

Control panels 
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Mechanical material feeding and elevating arrangements 

The Contractor shall arrange for inspection of automatic batching plant within seven days of issue of letter of award to facilitate 

inspection and approval of same by Engineer-In-Charge. Nothing extra will be paid for this. 

 

(iii) The compartments of storage bins for aggregates shall be approximately of equal size. The cement compartment shall be 

centrally located in the batching plant. It shall be watertight and provided with necessary air vent, aeration fittings for proper flow of 

cement & emergency cement cut off gate. The aggregate and sand shall be charged by power operated centrally revolving chute. The 

entire plant from mixer floor upward shall be enclosed and insulated. The batch bins shall be constructed so as to by self-cleansing 

during drawdown. The batch bins shall in general conform to the requirements of IS :4925. 

 

(iv) The batching equipment shall be capable of determining and controlling the prescribed amounts of various constituent 

materials for concrete accurately i.e. water, cement, sand, individual size of coarse aggregates etc. The accuracy of the measuring 

devices shall fall within the following limits. 

 

Measurement of Cement ±2%  of  the  quantity  of  cement  in  each batch 

Measurement of Water ±3% of the quantity of water in each batch 

Measurement of Aggregate ±3% of the quantity of aggregate in each batch 

Measurement of Admixture ±3% of the quantity of admixture in each batch 

 

5.17 Mixing Concrete 

 

The mixer in the batching plant shall be so arranged that mixing action in the mixers can be observed from the operator's station. The 

mixer shall be equipped with a mechanically or electrically operated timing, signaling and metering device which will indicate and 

assure completion  of  the  required  mixing  period.  The mixer  shall  have  all  other components as specified in IS : 4925. 

5.18 Transportation, Placing and Compaction of Concrete 

 

(i) Mixed concrete from the batching plant shall be transported to the point of placement by transit mixers or through concrete 

pumps or steel closed bottom buckets capable of carrying 6 cum concrete. In case the concrete is proposed to be transported by transit 

mixer, the mixer speed shall not be less than 4 rev/ min. of the drum nor greater than a speed resulting in  a peripheral velocity of the 

drum as 70 m  / minute at its  largest diameter. The agitating speed of the agitator shall be not less than 2 rev / min. nor more than 6 

rev / min. of the drum. The number of revolutions of the mixing drum or blades at mixing  speed  shall  be  between  70  to  100  

revolutions  for  a  uniform  mix,  after  all ingredients, have been charged into the drum. Unless tempering  water is added, all rotation 

after 100 revolutions shall be at agitating speed of 2 to 6 rev / min. and the number of such rotations shall not exceed 250. The general 

construction of transit mixer and other requirements shall conform to IS : 5892. 

 

(ii) In case concrete is to be transported by pumping, the conduit shall be primed by pumping a batch of mortar / thick cement 

slurry through the line to lubricate it. Once the pumping is started, it shall not be interrupted (if at all possible) as concrete standing 

idle in the line is liable to cause a plug. The operator shall ensure that some concrete is always there in the pump-receiving hopper 

during operation. The lines shall always be maintained clean and shall be free of dents. 

 

(iii) Materials for pumped concrete shall be batched consistently and uniformly. Maximum size of aggregate shall not exceed one-

third of the internal diameter of the pipe. Grading of aggregate shall be continuous and shall have sufficient ultra fine materials 

(materials finer than 0.25mm). Proportion of fine aggregates passing through 0.25mm shall be between15 & 30% and that passing 

through 0.125 mm sieve shall not be less than 5% of the total volume of aggregate. When pumping long distances and through hot 

weather, set- retarding admixtures may be used. Admixtures to improve workability can be added. Suitability of concrete shall be 

through pumping shall be verified by trial mixes and by performing pumping tests. 

 

 

5.19 PREPARATION OF MIXES AS PER APPROVED DESIGN MIX AND CONDUCTING CONFIRMATORY TEST AT 

FIELD LAB. 

 

(i) The contractor shall make the cubes of trial mixes as per approved Mix design at site laboratory for all grades, in presence of 

Engineer in charge using sample of approved materials proposed to be used in the work prior to commencement of concreting and get 

them tested in his presence to his entire satisfaction for 7 days and 28 days. Test cubes shall be taken from trial mixes as follows. 
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 For each mix, a set of six cubes shall be made from each of the three consecutive batches. Three cubes from each set of six 

shall be tested at age of 7 days and remaining three cubes at age of 28 days. The cubes shall be made, cured, transported and tested 

strictly in accordance with specifications. The average strength of nine cubes at age of 28 days shall exceed the specified   target mean 

strength for which design mix has been approved , the evaluation of test results will be done as per IS : 456-2000. 

 

 

5.20 WORK STRENGTH TEST 

 

TEST SPECIMEN 

  Work strength test shall be conducted in accordance with IS: 516 on random sampling. Each test shall be conducted 

on six specimen, three of which shall be tested at 7 days and remaining three at 28 days. Additional samples shall be prepared, if 

required, as per direction of Engineer in charge for testing samples cured by accelerated method as described in IS : 9103. 

 

TEST RESULTS OF SAMPLE 

 The test results of the sample shall be the average of the strength of three specimen. The individual variation shall not be 

more than + - 15 percent of the average. If more, the test results of the sample are invalid. 90% of the total tests shall be done at the 

laboratory established at site by the contractor and remaining 10% in the laboratory of Government Engineering colleges, or in any 

other approved laboratory as directed by the Engineer-in-charge.  

 

5.21 STANDARD FOR ACCEPTANCE 

 

i) Standard of acceptance shall be same as specified in clause 16 of IS 456-2000. 

 

ii) In order to keep the floor finish as per direction of Engineer-in-charge and as per Architectural drawings and to provide 

required thickness of the flooring as per specification, the level of top surface of RCC shall be accordingly adjusted at the time of its 

centering, shuttering  and casting for which nothing extra shall be paid to the contractor. 

 

5.22 Ultrasonic Pulse Velocity Method of Test for RCC 

 

i) The underlying principle of assessing the quality of concrete is that comparatively higher velocities are obtained when the 

quality of concrete in terms of density, homogeneity and uniformly is good. The consistency of the concrete as regards its general 

quality gets established. In case of poorer quality lower velocities are obtained. If there are cracks, voids or flaws inside the concrete 

which come in the way of transmission of pulse, lower velocities are obtained. 

 

ii) The quality of concrete in terms of uniformity, incidence or absence of internal flaws, cracks and segregation etc. indicative 

of the level of workmanship employed, can thus be assessed using the guidance given in table below, which have been evolved for 

characterizing the quality concrete in structure in term of the ultrasonic pulse velocity. 

 

Velocity criterion for Concrete Quality Grading. 

 

Sl. No. Pulse velocity by Cross Probing 

(km/sec) 

Concrete Quality Grading 

1 Above 4.5 Excellent 

2 4.5 to 3.5 Good 

3 3.5 to 3.0 Medium 

4 Below 3.0 Doubtful 

 

Note : In Case of “doubtful” quality it may be necessary to carry further tests. 

 

iii) Pulse velocity method of test of concrete is to be conducted for DTU works as a routine test. The acceptance criteria as per 

the above table will be applicable which is as per IS 13311 (part-1): 1992. From the above “Good” and “Excellent” grading are 

acceptable and below these grading the concrete will not be acceptable.  
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iv) 5% of the total number of RCC members in each category i.e. beam, column, slab and footing may be tested by UPV test 

method for establishing quality of concrete. It is suggested that test be conducted on RCC beam near joint with column, on RCC 

column near joint with beam, on RCC footings and rafts. On RCC rafts a suitable grid can be worked out for determining number of 

tests. In addition doubtful areas such as honeycombed locations, locations, where continuous seepage is observed, construction joints 

and visible loose pockets will also be tested. 

 

v) The test results are to be examined in view of the above acceptance criteria “Good” and “Excellent” and wherever concrete is 

found with less than required quality as per acceptance criteria, repairs to concrete will be made. Honeycombed areas and loose 

pockets  will be repaired  by grouting using Portland Cement Mortar/Polymer Modifies Cement Mortar /Epoxy Mortar ,etc. after 

chipping loose concrete in appropriate manner. In areas where concrete is found below acceptance criteria and defects are not 

apparently visible on surface ,injecting approved grout in appropriate proportion using epoxy grout /acrylic Polymer modified cements 

slurry made with shrinkage compensating cement / plain cement slurry etc will be resorted to for repairs.(refer relevant chapters from 

CPWD Hand Book on Repairs and Rehabilitation of RCC Buildings).Repair  to concrete will be done till satisfactory results are 

obtained as per the acceptance criteria by retesting of the repaired area. If satisfactory results are not obtained dismantling and relaying 

of concrete will be done. 

 

5.23 MEASUREMENT 

 

 As per CPWD specifications. 

 

5.24 TOLERANCES 

 

 As per CPWD specifications 

 

5.25 RATE :- 

 

i) The rate includes the cost of materials and labour involved in all the operations described above except for the cost of 

centering, shuttering and reinforcement, which will be paid separately. 

ii) In case of actual average compressive , strength being less than specified  strength which shall be governed by para ‘ 

Standard of Acceptance” as above the rate payable shall be worked out accordingly on prorata basis. 

iii) In  case  of rejection  of  concrete  on  account  of  unacceptable  compressive  strength, governed by para ‘Standard of 

Acceptance’ as above, the work for which samples have failed shall be redone at the cost of contractors. However, the Engineer in 

charge may order for additional tests (like cutting cores, ultrasonic pulse velocity test, load test on structure or part of structure etc) to 

be carried out at the cost of contractor to ascertain if the portion of structure wherein concrete represented by the sample has been 

used, can be retained on the basis of results of individual or combination of these tests. The contractor shall take remedial measures 

necessary to retain the structure as approved by the Engineer in charge without any extra cost. However, for payment, the basis of rate 

payable to contractor shall be governed by the 28 days cube test results and reduced  rates  shall  be  regulated  in  accordance  with 

para  5.4.13  of  Revised  CPWD specification 2009, Vol.-I. 

iv) As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or as required, lower 

than general floors shuttering should be adjusted accordingly. The landing level of mumti / Staircase cabin shall be Kept one riser 

level higher than adjoining slab level so as to accommodate water proofing treatment over terrace slab.  In case of kitchen slab the 

portion of floor trap below kitchen platform be kept at lower level as per drawings. Nothing extra is payable on this account. 

v) For the execution of centering and shuttering, the contractor shall use propriety “Reebole” chemical mould release agent of 

FOSROC or equivalent as shuttering oil as approved by Engineer-in-charge and nothing extra shall be paid on this account. 

 

5.26 COVER/SPACER BLOCK 
 

 The contractor shall provide approved type of support for maintaining the bars in position and ensuring required spacing and 

correct cover of concrete to reinforcement as called for in the drawings, spacer blocks of required shape and size. Chairs and spacer 

bars shall be used in order to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with approved 

proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or equivalent as 

approved by the Engineer-in-charge at his discretion)of high early strength and same colour as surrounding concrete, Pre-cast cement 

mortar/concrete blocks/blocks of polymer shall not be used as spacer blocks unless specially approved by the Engineer-in-charge, rate 

of RCC items is inclusive of cost of such cover blocks. 

 

6.1 FALSE CEILING  
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(i) General 

Work shall in general be carried out as per the CPWD specification. Modular and acoustical false ceiling shall be provided and 

installed in all areas. All ceilings in the office areas, pantry and all service areas shall be openable, where provided in drawing and 

nothing extra shall be payable for provision for access panels. 

 

The false ceiling material shall be of Gyp board, metal, acoustic modular tiles or calcium silicate mineral fibre ceiling tiles. The 

technical assistance and guidance is to be taken from the respective approved manufacturers and work shall be done strictly according 

to the manufacturer’s specifications and manuals. Material from original source shall only be used. 

 

The false ceiling shall be got executed through authorized applicator of approved manufacturer only. 

 

A sample of each finish shall be got approved before proceeding for bulk production. GI framing shall be erected as per 

recommendation of the manufacturer specification and approval of CPWD 

 

No sagging, unleveled stretch of work or chipped tiles shall be accepted. Contractor shall take full responsibility for its firmness with 

the structure.  

 

The false ceiling comprises of Gypsum board, Acoustical Ceiling Tiles and Metallic Tiles. The Gypsum board false ceiling is to be in 

different shapes. Such as Vaults, Coffers, cove’s and Plain in unison with Acoustical Ceiling Tiles and Metallic Tiles Ceiling. The 

technical assistance and guidance is to be taken from manufacturers and work has to be done according to the manufacturer’s 

specifications and manuals. A sample of each finish shall be got approved before proceeding for bulk production. GI  

 

framing shall be erected as per recommendation of the manufacturer specification and approval of the Engineer-in-charge. The main 

contractor shall engage specialized agency and submit its credentials to Engineer-in-charge for approval. The criteria for setting the 

terms and conditions shall be broadly in line with CPWD criteria for similar works. The work shall be taken up only when specialized 

agency is approved in writing by Engineer-in-charge. 

 

False ceiling work shall be carried out in accordance with the actual site conditions at different /split-levels. Any sagging, unleveled 

stretch of work shall be redone /replaced and made good, at no extra charge, to the satisfaction of Engineer-in-charge. No 

compensation shall be paid on account of provision /coverage of openings for lighting fixtures, air-conditioning ducts and the likes as 

detailed in drawings and /or directed. 

 

 

6.2 GLASS AND GLAZING WORK 

 GENERAL 

A sensitive use of clear glass and glass with frosted 3M film shall be used in the interiors to admit natural light and give privacy to 

areas. All glass above 300mm x 300mm should be tempered/ toughened. Frameless glass used should be highly polished edges using 

CNC machines.  

  

a) Glazing 

The contractor shall furnish all labour, material and equipment required completing the installation of all glass and related items. A 

glass shall be of the type, quality, and substance specified in the schedule of quantities. The contractor shall cut glass sizes by field 

measurements or dimensions of the approved shop drawings. The responsibility for correct glass sizes shall rest with the contractor. 

No cracked, chipped or disfigured glass shall accepted, and the contractor shall replace all breakages or faulty installation without 

extra cost. 

 

The glass shall be set in wood or metal glazing straps and metal sash with elastic glazing and compound. The glass shall be beaded 

first and so installed as to achieve a completely watertight result. The opaque glass, where called for, shall be set with the smooth 

surface outside. At the completion of the work all glass shall be thoroughly cleaned off paint and other marks removed. No cracked, 

chipped or disfigured glass shall be accepted, and the contractor shall replace all breakage or faulty installation without extra cost to 

the owner before acceptance of fit-out.  

   

All vision glasses shall be float glass of specified thickness. The edges shall be beveled as indicated in drawings and shall be done at 

approved source.  
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The Etching wherever specified in drawings, shall be done at approved sources as per full-scale drawing approved by Engineer-in-

charge / Project Manger. The etched panel shall be chemically washed /treated as per specialist specifications to have a permanent 

dust free surface. 

 

The Contractor shall be responsible for protecting all mirrors and glasses fixed by him and shall replace at his own expense any 

broken or damaged mirror / glass caused through lack of adequate protection or care in installation or handling. 

 

b) Tempered / Toughened Glass: 

Tempered /Toughened glass shall be examined by the glass manufacturer to detect and discard any glass which exceeds the following 

tolerance: 1.5mm bow in 600mm: 3mm bow in 1500mm; 6mm bow in 3000mm; 9 mm bow in 4500mm. Where the strengthening 

process results in essentially parallel ripples or waves, the deviation from flatness at any peak shall not exceed 0.13 mm and the 

difference between adjacent peaks shall not exceed 0.13mm. Where bow tolerance and wave tolerance differ, the stricter requirements 

shall govern. Direction of ripples shall be consistent and in conformance with  architectural design. 

 

Following test shall be also carried out by the contractor at his own cost as per following provisions. 

 

Thickness  Impact 

Strength 

Fragmentation Surface 

Compression 

Bending 

Strength 

IS-2835-1987 IS-2553- 

PART-I 

IS-2553- 

PART-I 

ASTM C-1048-90 DIN 1249- 

PART – 12 

 

c) Float Glass 

Glass that gives distorted reflections will not be accepted. Reflections due to pressure, paints poor manufacturing process, uneven 

thickness or poor storage are some of the reasons for distortion. All clear float glass quality should conform to BS – 952 and ASTM C 

1036 – 90. 

 

d) Mirrors 

Mirrors shall be fabricated from best clear plate or float glass of approved quality in imported variety and shall match the International 

Standards. All fixed panel mirrors shall be +/- 0.30mm tolerance. The edges of mirrors shall be polished and beveled and mitered as 

per I.S. specifications wherever, it’s indicated in the drawing.  

 

6.3  FLOORING:-  

All work in general shall be carried out as per CPWD Specification. Only machine cut stone slabs of marble, granite, kota, jaiselmer 

etc. shall be used for flooring  work. 

Wherever flooring is to be done in patterns of tiles/stone, the contractor shall get samples of each pattern laid and approved by the 

Engineer-in-charge before final laying of such flooring for which nothing extra shall be paid. 

Different stones/tiles used in pattern flooring shall be measured separately as defined in the nomenclature of the item and nothing 

extra for laying pattern flooring shall be paid over and above the quoted rate. No additional wastage, if any, shall be accounted for any 

extra payment. 

Nothing extra shall be payable for using combination of marble, granite, kota, sand stone slabs & ceramic tiles in the required pattern 

at various locations. 

Nothing extra will  be paid for the additional thickness of bed mortar that will be required to achieve uniform finished surface on 

account of difference in specified thickness of marble, granite, kota stone, sand stone & ceramic tiles. 

Flooring in toilets, verandah, kitchen, courtyard etc. shall be laid to the required slope/gradient as per the directions of the Engineer-in-

charge. 

Samples of the materials shall be got approved form the Engineer-in-charge well in time and kept in safe custody at the site till 

completion of work. 

The pattern, spacing and locations of joints shall be as per drawings and direction of the Engineer-in-charge. Nothing extra on this 

account shall be payable. 

Projections shall be rounded at the edges or half rounded as per drawings and directions of Engineer-in-charge for which payment 

shall be made separately if necessary. 

The samples of flooring dado & skirting as per approved pattern shall be prepared and got approved form the Engineer-in-charge 

before execution of work. 

Kota/ marble/granite stone used over the treads/risers of the stair cases shall be as per pattern approved by Engineer-in-charge. 

Nothing extra on this account shall be payable. 
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Whenever the Kota stone/marble/granite stone flooring are to be provided in treads of staircase. It should be provided in one piece 

with pre finished nosing and pre polished exposed surfaces and edges.  

Whenever Kota stone 25mm thick is used in skirting. It should be executed by making shallow chase in wall to given flush surface.    

 

 

 

6.4 FINISHING   

 

1 General 

 

a) The work shall be done in accordance with CPWD Specifications -2009 Vol. I to Vol. II with upto date correction slips and 

the manufacturer’s specifications where CPWD specifications are not available. 

 

b) The quantity of paint required as per the theoretical consumption including wastages, if any, shall be procured from the 

approved manufacturer or his authorized dealers and deposited with the representative of the Engineer-in-Charge at site. 

 

c) The paint shall be obtained in smaller packing (around 20 litre). 

 

d) The paint shall be kept in the joint custody of the Department and the Contractor and day- to-day account of receipt and issue 

shall be maintained. However, the safe custody and watch and ward shall remain to be the responsibility of the Contractor.  Nothing 

extra shall be payable on this account. 

 

e) The name of the manufacturer, manufacturer’s product identification, manufacturer’s mixing instructions, warnings and 

instructions for handling and application, toxicity and date of manufacturing and shelf life shall be clearly and legibly mentioned on 

the labels of each container. These details shall be kept in record. The material shall be consumed in the order of material brought to 

site, first come first consume basis. The Contractor shall obtain and submit to the Department the manufacturer’s certificate for 

compliance of the various characteristics of the materials as per the manufacturer’s specifications and also copy of the manufacturer’s 

test report for the record. 

 

f) Empty containers of the paints shall not be removed from site till the completion of the work unless otherwise permitted and 

shall be removed only with the permission of the Engineer-in-Charge or his authorized representative at site of work. 

 

g) All arrangements for measuring, dosing etc. at site shall be made by the Contractor.  Nothing extra shall be payable on this 

account. 

 

h) The Contractor shall apply samples of each kind of paint for the approval of shade and colour as per the directions of the 

Engineer-in-Charge before procuring the paint in mass. 

 

i) All incidental charges of cartage, storage, wastage, safe custody, scaffolding, cost of samples and mock ups etc. shall be 

borne by the Contractor and no claim, whatsoever, shall be entertained on this account. 

 

j) For the item of Epoxy paint, it is clarified that the surface for painting shall be prepared by shot blasting. The metal surface 

shall be cleaned off any rust using sand/ emery paper and also by mechanical brush / power tool cleaning using grinder as required as 

per the manufacturer’s specifications etc. The sand blasting as such is not required to be carried out on the surface. However the epoxy 

primer shall be applied immediately after the surface preparation. 

 

k) For the item of melamine polish, the item includes all the sand papering required to be carried out and wiped properly for 

cleaning all the loose dust particles. Necessary masking tapes are to be provided where different finishing work is to be carried out, so 

that the melamine polish does not spread to the other surfaces. Care should be taken while removing the masking tape, so that the 

surface is not damaged. Cost of melamine polish includes the cost of providing and removing the masking tapes wherever required. 

The surface shall be sand papered using emery paper no. 180, 320 and 400 as required. Any staining required shall be carried out by 

applying Apcolite Wood Stain or equivalent, to achieve the required colour and shade as directed by the Engineer-in-Charge. The item 

of melamine polish is deemed to include cost of such staining. Where French spirit polish is to be carried out the rate is inclusive of 

cost of staining and wood filler (Apcolite wood filler of Asian Paints or Asian NC Clear Wood filler or equivalent of other brands ICI 

and Pidilite Industries) if required. Nothing extra shall be payable on this account. 
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QUALITY ASSURANCE 

For Quality Assurance the Contractor shall ensure that color and texture of finish coats, shall match the approved sample. Also, 

Color of priming coat shall be lighter than body coat. 

Color of body coat shall be lighter than finish coat. 

Color prime and body coats as required so as not to show through the finish coat and to mask surface imperfections. 

Before starting application of each type of paint, the Contractor shall apply the paint to a specimen area, not to exceed 10 square meter 

and get finish and texture approved and shall use it as a sample for the remainder of the work. 

 

6.5 STAINLESS STEEL HAND RAIL 

The work shall be got executed as per CPWD Specifications and as per the manufacturer’s specification through specialized agency as 

approved by the Engineer-in-Charge.  
 

i) Providing, fabricating and fixing in position welded built –up section using stainless steel section/pipes and connecting 

plates, of Grade S.S 304 (SS 316 Grade shall be used for exterior applications) and of required diameter & thickness as per the 

Engineer-in-charge structural Drawings and details, at the junctions of doors, on walls, other locations as directed etc. including 

cutting, welding, grinding, bending to required profile and shape, finish, hoisting, buffing and polishing, cutting chase / embedding in 

RCC / Masonry, fixing using stainless steel screws, nuts, bolts and washers or stainless steel fasteners as required to make it rigidly 

fixed & stable and making good the plaster/ flooring etc. all complete, at all floors and all levels as directed by the Engineer-in – 

Charge. Prototype samples to be approved by Engineer-in-charge before mass fabrication. 

 

ii) Rate includes cost of all inputs of materials, labour, T&P, etc. involved in the work and all incidental charges to execute this 

item. However, for the purpose of payment only the actual weight of the stainless pipes and stainless steel plates provided and fixed 

shall be measured in kg. 

 

7 PARTICULAR SPECIFICATION AND ADDITIONAL CONDITIONS FOR WATER PROOFING WORK 

7.1. The work shall be got executed as per CPWD Specifications and as per the manufacturer’s specification through specialized 

agency as approved by the Engineer-in-Charge.  

 

The contractor shall furnish the following particulars immediately after the issue of letter of acceptance by the Department. 

The name of the specialized firm. 

The trade names of the product, which would be used. 

List of works where the treatment has been used. 

Quantity of chlorides and sulphides used in the product. 

 

 

7.2.1 GENERAL 

All the water proofing treatment shall be got executed through the specialized agencies. The specialized agencies shall be got 

approved from the Chief Engineer. The contractor shall furnish the following particulars immediately after the issue of letter of 

acceptance by the Department. 

The name of the specialized firm. 

The trade names of the product, which would be used. 

List of works where the treatment has been used. 

Quantity of chlorides and sulphides used in the product. 

 

7.2.2 The water proofing treatment for the U.G. sump, terrace tank etc. shall be tested by filling the tanks completely with potable 

water and observing for leakage for minimum 72 hours. All the arrangements for testing including supplying water, closing all the 

outlets temporaily and restoring after the test etc. shall be made by the contractor at his own cost. The contractor at his own cost 

rectify any leakage noticed. 

7.2.3 The specialist agency for waterproofing shall also grout the Nothing extra shall be payable on this account. 

7.2.4 The water proofing treatment over the terrace slab, in the sunk / depressed slabs shall be tested by poding water as specified 

for curing as well as observing for leakage for minimum 2 weeks. All the arrangements for testing including supplying water, making 

temporary bunds using mortar, removing bunds after testing etc. shall be made by the contractor at his own cost. The contractor at his 

own cost shall rectify any leakage noticed. Nothing extra shall be payable on this account. 

 

7.3 Water proofing treatment for the basement walls and rafts. 
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7.3.1 The water proofing items shall be got executed through one of the approved agencies as per the list of approved agencies 

attached with the tender. The integral cement based water proofing treatment shall be as per the item description and as directed by 

Engineer-in-Charge. 

7.3.2 The specialist agency for water proofing work shall provide necessary sleeves made out of G.I pipes / M.S. puddle flanges 

(payment for which shall be made under relevant item) in the water proofing treatment at base and the raft for release of uplift 

pressure till the pressure is taken by the rock anchors and the dead weight of the building. The necessary provisions shall be made for 

filling these sleeves with cement concrete of same grade and then pressure grouting these holes with polymer modified cement slurry 

using aluminum nipples etc. at a later date. However, the agency shall ensure complete watertight ness of the raft and the water 

proofing treatment below raft. Junctions of the rock anchors with the concrete of the basement raft. Nothing extra shall be payable on 

this account and shall not be measured separately for payment. 

7.3.3 The specialist agency for water proofing work shall also grout the junctions of the various service lines entering or coming 

out through the basement wall. Nothing extra shall be payable on this account and shall not be measured separately for payment. 

7.3.4 The reinforced cement concrete provided in the base and walls of under ground tanks shall be admixed with water proofing 

compound confirming to IS 2645. The guarantee for the water proofing treatment shall include dismantling and relaying the 

Reinforced cement concrete, if required for rectifying any defect in the water proofing treatment. Nothing extra shall be payable on 

this account and shall not be measured separately for payment. 

7.3.5 Layout and Design: The layout and design of raft foundation shall be as per structural design / drawing to be supplied by the 

Engineer-in-Charge. The structural drawing shall be properly correlated with the architectural drawing of the work before actual 

execution. The discrepancy if any, thus notice shall be brought to the notice of Engineer-in-Charge for necessary correction. 

7.3.6 The work shall be in general carried out in accordance with CPWD specifications with up-to-date correction slips. However 

if the said specifications differ from those detailed in the specifications of the particular item in the schedule of quantities attached or 

from the particular specifications given here under the later shall prevail. 

7.3.7 The water proofing compound used in integral water proofing treatment shall satisfy all the performance requirements 

indicated in IS : 2645 and shall be got tested before its use. The compound shall be used @ 2% by weight of cement used or as 

recommended by the manufacturer. 

7.3.8 Total quantity of the water proofing compound required shall be arranged only after obtaining the prior approved of the 

Engineer-in-Charge in writing. Materials shall be kept under double lock and key and proper account of the water proofing compound 

used in the work shall be maintained. It shall be ensured that the consumption of the compound is as per specified requirements. 

 

 

GUARANTEE FOR WATER PROOFING TREATMENT  

 

7.4 The contractor shall be fully responsible for and shall guarantee proper performance of the entire waterproofing system for a 

period of 10 (Ten) years from the final completion of works. In addition, specific 10 years written guarantee (to be furnished in a non-

judicial stamp paper of value not less than Rs.100/-) in approved proforma shall be submitted for the performance of the system, 

before final payment and shall not in any way limit any other rights the Employer may have under the contract .Guarantee for water 

proofing shall comprises of all the items described above in particular specification. 

  

7.5 All  water-proofing  work  shall  be  carried  out  through  approved  specialist  agency as per method of working approved by 

the Engineer-in-charge. However the Contractors shall be solely responsible for waterproofing treatment until the expiry of the above 

guarantee period. 

 

7.6 Ten years guarantee in prescribed proforma attached shall be given by the contractor for the water proofing treatment.  In 

addition 10% (ten percent) of the cost of these items of water proofing under this sub head shall be retained as guarantee to watch the 

performance of the work executed.  However, half of this amount (withheld) would be released after five years from the date of 

completion of the work, if the performance of the waterproofing works is satisfactory. The remaining withheld amount shall be 

released after completion of ten years from the date of completion of work, if the performance of the waterproofing work is 

satisfactory. If any defect is noticed during the guarantee period, it should be rectified by the contractor  within seven  days  of  issuing  

of  notice  by the  Engineer-in-Charge and,  if  not attended to, the same shall be got done through other agency at the risk and cost of 

the contractor and recovery shall be effected from the amount retained towards guarantee. In any case, the contractor and the specialist 

agency, during the guarantee period, shall inspect and examine the treatment once in every year and make good any defect observed 

and confirm the same in writing.  The security deposit can be released in full, if bank guarantee of equivalent amount, valid for the 

duration of guarantee period, is produced and deposited with the Department. 
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8 PARTICULAR SPECIFICATIONS – ALUMINIUM WORK 

FOR DOORS, WINDOWS AND PARTITIONS 

8.1 The material for the work shall be procured from the approved manufacturer as per the list attached with the tender 

documents. The Contractor shall procure and submit samples of various materials to be used in the work for the approval of Engineer-

in-Charge and no work shall commence before such samples are approved. Samples of un-anodized as well as anodized aluminium 

sections, neoprene gaskets, glass, stainless steel screws, anchor fasteners, hardware and any other material or components requiring 

approval of samples, in opinion of Engineer-in-Charge, shall be submitted for the approval as mentioned above .The above samples 

shall be retained as standards of materials and workmanship. The cost of the above samples shall be borne by the Contractor. 

8.2 The Contractor shall prepare the shop drawings for the aluminium windows giving details of the various aluminium sections, 

neoprene gaskets, cleats, anchor fasteners, hardware, sealants, glass etc. and submit the same for the approval of Engineer-in-Charge. 

Nothing extra shall be payable on this account. 

8.3 Only after the approval of the samples and the shop drawings by the Engineer-in-Charge, the Contractor shall procure the 

material for the work.  All materials brought to the site by the Contractor, for use in the work, as well as fabricated components shall 

be subject to inspection and approval by Engineer-in-Charge. The Contractor shall, if required by the Engineer-in-Charge, produce 

manufacturer’s test certificates for any material or particular batch of materials supplied by him.  

8.4 The Contractor shall prepare a finished sample of the aluminium window along with glazing panel and fittings etc. for 

approval of workmanship and material. Nothing extra shall be payable on this account. 

8.5 The Contractor shall get the necessary tests carried out in an approved laboratory, as specified. The tests carried out shall be 

as per relevant specifications / Standard Codes. One test for each lot of anodized aluminium section of each type shall be carried out. 

However, this is subject to at least one test for every 1,000 Kg or part thereof, for each type of section.  

8.6 Aluminium sections to be used for doors, windows, ventilators and fixed glazing, partitions, false ceiling etc. shall be 

appropriate to meet technical, structural, functional and aesthetic considerations. The anodizing shall be carried out in an approved 

factory / workshop as specified in the tender documents. 

8.7 The aluminium extruded sections shall conform to I.S. Designations HEIWP / HVIWP alloy, with chemical composition and 

technical properties as per I.S. 733 and I.S. 1285. 

For sectional weight tolerance limits shall be (-) 0.5%. However, payment for extruded aluminium sections on weight basis shall be as 

per paras 10.25 (I) & (II). 

 

FABRICATION 

 

All joints shall be accurately fabricated and be hairline in appearance. The finished surface shall be free from visible defects. 

 

8.11 Taking into consideration varying profiles of aluminium sections being extruded by approved manufacturers, the Contractor 

shall prepare detailed shop drawings of his proposal using suitable sections based on architectural design / drawings, adequate to meet 

the requirements / specifications laid down and as proposed by the manufacturer and these detailed shop drawings shall be subject to 

approval of the Engineer – in – Charge. 

 

8.12 All hardware used shall conform to the relevant specifications and as per samples approved by the Engineer-in-Charge. 

Design, quality, type, number and fixing of hardware shall be generally in accordance with architectural drawings and as approved by 

the Engineer-in-Charge before use. 

 

8.13 All doors, windows, ventilators and glazing etc. shall be made water tight with neoprene gaskets and weather silicone 

sealants to the satisfaction of the Engineer-in-Charge, for which nothing extra shall be payable. 

 

8.14 The frames shall be strictly as per Architectural drawings, the corners of the frame being fabricated to the true right angles.  

Both the fixed frames and openable shutter frames shall be fabricated out of sections cut to required length, mitered and mechanically 

jointed for satisfactory performance.  All members shall be accurately machine milled and fitted to form hairline joints. The jointing 

accessories such as aluminium cleats, stainless steel screws etc. shall not to cause any bi-metallic reaction by providing separators, 

wherever required. Nothing extra shall be payable for jointing accessories. 

8.15 Mitered joints of the doors, windows, ventilators shutters and frames shall be either corner crimped or fixed with self tapping 

stainless steel screws of approved make and quality to heavy duty extruded aluminium cleats and sealed with weather silicone sealant, 

for which nothing extra shall be payable. 

 

8.16 Vertical members of the aluminium frame work shall be embedded in the floors, wherever required, by cutting and making 

good of the floor. Nothing extra shall be payable on this account. 
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8.17 FIXING OF ALUMINIUM FRAME WORK 

 

8.18 The screws used for fixing fixed aluminium frames of the aluminium windows to masonry walls / RCC members and 

aluminium members to other aluminium members shall be of stainless steel of approved make and quality and of stainless steel grade 

304. Threads of machine screws used shall conform to requirement of I.S. 4218.  

 

8.19 The aluminium frames of the gypsum board partition and the wooden rafter ceiling shall be fixed to masonry walls / RCC 

members using stainless steel anchor fasteners of grade 316, of Kundan or Arrow make and aluminium members to other aluminium 

members shall be fixed using stainless steel screws of approved make and quality and of stainless steel grade 304. 

 

8.20 For the aluminium windows, the gap between the aluminium frames and the R.C.C / Masonry and also any gaps in the 

various sections shall be filled with weather silicone sealant DC 795 of Dow Corning or equivalent in the required bite size, to ensure 

water tightness including providing and fixing backer rod , wherever required. The weather silicone sealant shall be of such approved 

colour and composition that it would not stain or streak the masonry / R.C.C. work.  It should not sag or flow and shall not set hard or 

dry out under any conditions of weather and shall be tooled properly. The weather silicone sealant shall be used as per the 

manufacturer’s specifications and shall be of approved colour and shade. Any excess sealant shall be removed / cleared. Nothing extra 

shall be payable for the above. 

 

8.21 Fixing of glass panes shall be designed in such a way that replacing damaged / broken glass panes is easily possible without 

having to remove or damage any members or interior finishing materials.  

 

ANODIZING 

(I) Aluminium sections shall be anodized as per I.S. 7088 – 1973. Anodizing to be as per grade AC 20 and not less than 20 

microns thick when measured as per I.S. 6012, in colour and shade as approved by the Engineer-in-charge. 

(II)  The anodic coating shall be properly sealed by steam or dipping in de-ionized water as per I.S. 1868-1982 and / or I.S. 6057. 

Sealing quality shall be tested in accordance with the relevant standards. Nothing extra shall be payable on this account. 

(III) The Contractor shall satisfy himself by checking in the factory that the thickness of the anodic coating is found to be 

minimum 20 microns and sealing quality is appropriate everywhere. The testing shall be done in an approved laboratory by EDDY 

CURRENT METHOD as per I.S. 6012 for thickness. For testing the thickness of anodic coating of the anodized aluminium sections, 

the calibration shall be done on bare ( un-anodized ) aluminium sections of same type.  If any material is found sub-standard, it shall 

be rejected.   

(IV) All anodized aluminium works shall conform to relevant I.S. Codes relating to materials, workmanship, fabrications, finishing, 

erection, installations etc. In this connection I.S. Codes including I.S. 1868 – 1982, I.S. 733 – 1983, I.S. 1948-1961, I.S. 7088-1973, 

I.S. 6012-1970, I.S. 1285 – 1975, I.S. 740-1975 are considered relevant and applicable. 

The exposed surface of the aluminium sections shall be protected against surface damage, dents, scratches etc. It shall, therefore, be 

provided with protective tape. After fixing and assuring of proper functioning of doors, windows, frame work for partitions / false 

ceiling etc. such protective tape shall be cleaned out / removed as per the directions of Engineer-in-Charge. Nothing extra shall be 

payable for above. 

 

8.23 Glazing 

(I) All glass panes shall be retained within aluminium framing by use of exterior grade neoprene gaskets.  Use of glazing or 

caulking compounds around the perimeter of glass will not be permitted. There shall be no whistling or rattling. Before installation of 

glass, Contractor shall ensure the following: 

All glazing rebates shall be square, to plumb, true to plane, dry and free from dust. 

Glass edge shall be clean and cut to exact size and grounded 

Annealed float glass in doors, windows, ventilators and fixed glazing etc. shall be of approved make and standard quality conforming 

to C.P.W.D. Specifications. 

4 mm thick glass panes shall be provided for openings not exceeding 0.5 sqm. For openings exceeding 0.5 sqm in area, 5.0 mm thick 

glass panes shall be provided unless specified otherwise. 

 

8.24 PROTECTIONS AND CLEANING: 

(I) After erection and removal of protective layer, all aluminium works including glass panes shall be moist cleaned with a de-

ionized water to clean all marks, stains and blemishes. 

 



68 
 

A.E. (C)/ J.E(C)        

Correction………….. 
Deletion……………. 

Insertion……………. 

 

    
 

8.25  MEASUREMENT AND RATES:    

(I) For aluminium framework, the length of each member of the frame shall be measured correct to half a centimeter. The weight 

shall then be calculated on the basis of unit weight specified in the manufacturer’s catalogue. 

(II) The actual weight per metre of the respective aluminium sections shall be measured for three random samples collected for 

each type of aluminium section used in the work, cut to required lengths and weighed and average weight calculated and recorded. 

The average weight for each type of aluminium section shall be taken as the actual weight per meter for that aluminium section. The 

decision of the Engineer-in-Charge as regards the random samples and average weight shall be final and binding on the Contractor and 

no claim of any kind shall be entertained from the Contractor in this regard. 

(III)  The quantity of the aluminium, to be paid for, shall be the least of the two weights calculated on the basis of above two paras 

– 11.25 (I) & (II). 

(IV) For glazing, the actual area of the glass panels excluding the portion in the beading shall be measured in sqm upto two 

decimal places, for payment. 

(V)  Stainless steel adjustable friction hinges and the aluminium handles for the openable side-hung windows shall be of "Earl 

Bihari”, make or equivalent as approved by the Engineer-in-Charge. 2 nos. friction hinges shall be provided per shutter.  

(VI) The cost of designing and preparation of shop drawings, all the samples, mock up of window etc. is deemed to be included in 

the cost of the relevant items. Nothing extra shall be payable on this account. 

(VII) The item for aluminium for fixed portions for aluminium windows, frame work for partitions and wooden rafter ceiling shall 

include cost of all inputs of labour, material (anodized aluminium sections, including cleats, other fixtures, weather silicone sealants, 

stainless steel screws, nuts, bolts, rawl plugs, backer rods, polyethylene tapes etc. which shall be required for fabrication and erection 

of aluminium work) T & P, all incidental charges, wastages etc. involved in the work. However, for the purpose of payment, the 

weight of aluminium sections for the fixed window frame, frame work for partitions and wooden rafter ceiling, shall be measured in 

Kg. The aluminium cleats, stainless steel screws, nuts, bolts, separators etc. shall not be measured separately for payment and their 

cost is deemed to be included in the cost of this item. The item for aluminium for frame work for fixed partitions and wooden rafter 

ceiling shall also include cost of providing and fixing stainless steel anchor fasteners as required. 

 (IX) The item of aluminium for the openable aluminium shutters for windows and doors etc., shall include cost of all inputs of 

labour, material (anodized aluminium sections, including such as cleats / angles, other fixtures, stainless steel screws nuts, bolts, 

stainless steel hinges, weather silicone sealant etc. which shall be required for fabrication of aluminum work) T & P, all incidental 

charges, wastages etc. involved in the work. However, for the purpose of payment, the weight of aluminium sections for the window 

shutter (sash frame) shall be measured in Kg. The aluminium cleats, stainless steel anchor fasteners, screws, nuts, bolts, separators, 

stainless steel hinges, etc. shall not be measured separately for payment and their cost is deemed to be included in the cost of this item. 

The anodized aluminium snap beading for fixing glass panels in the openable shutters of the windows shall be measured separately ( 

on weight basis) and paid under this item of aluminium frame work for window shutters. 

(X)        The glass shall be paid for separately under relevant item. The cost providing and fixing neoprene gasket, felt etc. is included 

in the cost of this item and shall not be measured separately for payment    . 

The item for the aluminium frame work includes cost of making provision for fixing fittings, wherever required, as per the item 

description (The cost for providing fitting (handle and buffer) shall be paid for separately under relevant item).   

 

 

9. PARTICULAR SPECIFICATIONS FOR ROAD WORK 

Roadwork shall, in general, be carried out as per the CPWD Specifications.   

 

TREMIX FLOORING  

The work in general shall be carried out as per the CPWD specifications for CC pavements.The work shall be got executed through 

specialized applicators having similar experience in executing tremix flooring using vacuum dewatering system.   Before taking up the 

work, the Contractor shall, therefore, submit the credentials of the applicators along with the details of the similar works executed by 

them for the approval of Engineer-in-Charge.   

The Contractor or their applicators shall have adequate machinery for laying and vibrating concrete including vacuum dewatering 

system etc.   

The concrete shall be of specified grade ready mix cement concrete with specified cement content  per cubic metre of concrete with 

slump 70 to 80 mm. The concrete shall not have air-entrainment more than 2%.  The concrete shall be levelled to required slope using 

bull float.  The excess water shall be removed using vacuum dewatering process.  After the concrete has stiffened to the point of 

supporting floating operation the surface shall be power floated using IRONITE no. 9.3. 

The flooring shall be done in panels of sizes not more than 20 x 4 metre. The construction joints shall, therefore, be formed with 

square edges using the steel formwork.  Each panel shall then be divided into smaller panels of size not more than 3 x 2 metre by 
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providing contraction joints by cutting grooves of size 3 mm x 20 mm deep using mechanical saw. The cutting of the grooves shall be 

done as soon as the concrete is set. 

The top surface of the flooring shall be sprinkled with IRONITE no. 3 (non coloured) @ 3 kg. per sqm. It shall be sprinkled when the 

concrete is green, before troweling. Two-third quantity of the dry shake (metallic floor hardener) shall be sprinkled in the first pass 

and floated with power trowel and one third of the dry shakes shall be sprinkled in the 2nd pass and floated with power trowel to 

smooth finish. The first shake shall be allowed to remain unworked until it has absorbed moisture and then power floated.  Similar 

operation shall be done for the 2nd shake.  The surface then shall be textured to brush finish in a workman like manner with uniform 

grains generally in one direction.   

The surface shall then be cured for minimum 10 days.   

All precautions shall be taken to avoid any marks, impressions, scratches, stains etc. to the finished surface.   

One test for wear resistance (abrasion test) as per IS 1237 shall be carried out on the sample (3 specimen) core cut from the pavement.  

One core sample shall be tested for every 10,000 sqm or part thereof.  The average wear shall not exceed 2 mm and 2.5 mm for 

individual specimen.  Besides, other tests for concrete shall be carried out as per the CPWD specifications.  All arrangements for 

taking out core samples and other samples shall be made by the Contractor. The core holes shall then be filled properly with the 

concrete of the same mix in a workman like manner and cured properly. Nothing extra shall be paid on this account.   

The joints (expansion and contraction) / grooves shall then be filled with joint sealing compound conforming to grade B of IS 1834 or 

equivalent in workmanlike manner. It shall not be measured separately for payment. 

 

10. The item includes cost of all inputs of material, labour, T & P, all incidental charges, wastages and testing  etc. involved in 

the work.   

 

10.0 PARTICULAR SPECIFICATIONS FOR BACK UP RODS, JOINTS SEALING COMPOUNDS, INSERTS    

              AND EMBEDMENTS 

10.1 BACK UP RODS / WATERBARS 

I. Where water-bars are shown on the drawings, the joints  shall incorporate an approved PVC external type water-bar  

complete  with  all  necessary moulded or  prefabricated  intersection pieces assembled in accordance with the drawings with  bends  

and  butt joints in running lengths made by heat welding  in an electrically heated jig. 

II. Jointing and fixing of water-bars shall be carried out strictly in accordance with the manufacturer’s instructions.         

III. The water-bars shall be installed so that they are securely held in their correct position during the placing and compacting of 

the concrete. 

IV. Where reinforcement present adjacent to water-bars, adequate clearance shall be left between the reinforcement and water-

bars to facilitate compaction of the concrete.        

V. Double headed nails may be used in the edge of the  water-bar  outside  the  line of the external grooves for  fixing  purposes,  

but  no other holes shall be permitted  through  the  water-bar. 

 

10.2     Joint Sealing Compounds 

I. Joint sealing compounds shall seal joints in concrete against the 40 passage of water, prevent the ingress of grit or other 

foreign material and protect the joint filler.  The compound shall have good extensibility and adhesion to concrete surfaces and shall 

be resistant to flow and weathering.         

II. Poly  supplied joints where specified on the drawings  shall be  sealed with polysulphide liquid polymer, stored,  mixed, 

handled  applied and cured strictly in accordance  with  the manufacturer's  written instructions, such joints  shall  be formed  to  the 

correct dimensions, thoroughly  cleaned  and treated with recommended primer strictly in accordance  with the manufacturer's  written 

instructions  prior to  sealing.  The Contractor shall use only competent personnel experienced in the application of polysulphide for 

such work. 

III. Where specified in the drawings, rubber/bituminous based sealants shall be of an approved manufacture.  The treatment of  

the  joint  and the use of  sealing  compound  shall  be strictly  in  accordance  with  the  manufacturer's  written instructions.   The 

entire work shall be carried out as per is: 3414, is: 6509, is: 11433. 

 

10.3 INSERTS AND EMBEDMENTSHIP 

 

Various steel inserts and embedment’s are required under  the contract  to  be fabricated, positioned and  secured  firmly into  place 

 inside  the formwork prior  to  concrete  being poured.  There are also requirements of jointing, threading, bolting and welding inserts 

and embedment’s of different concrete and structural steel elements in order to establish structural continuity and connection.   Great 

care shall be exercised by the contractor in executing all aspects of the work related to inserts and embedment’s, including tolerances, 
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so that the final assembly of the concrete elements can meet satisfactorily the continuity and contiguity requirements intended in the 

structure. 

 

 

 

 

 

11.0 PARTICULAR SPECIFICATION FOR ACOUSTICS 

 

11.1 Acoustical Treatment 

 Acoustical treatment to ceilings and walls shall be carried out using very low, medium and high frequency absorption 

materials, as specified in the Schedule of Quantities. The work shall be carried out generally as per CPWD specifications-2009 Vol I 

& Vol. II with upto date correction slips, with additional recommendations of specialist manufacturers. 

 

11.2 The work of acoustical treatment shall be got executed through authorized applicator of approved manufacturer only.  

 

12.0 PLUMBING 

 The work shall be carried out generally as per CPWD specifications-2009 Vol I & Vol. II with upto date correction slips, 

with additional recommendations of specialist manufacturers. 

 

13.0 Particular Specifications of PUF panels:- 

13.1 The PUF panels should be confirming to PUR (1) material as per IS Code 12436-1988. The n-Pentane blowing agent shall be 

used to make the panel CFC free.  PUF material shall be self-extinguishing. The PUF panel manufacturing company should have in 

house testing laboratory to test required parameters such as K value, adhesion strength, and compressive strength. The PPGL sheet 

should be in accordance with Indian standard code for Galvanized steel sheets (plain & corrugated) as per IS 277:2003 or as per 

Bureau of Indian standards for pre-painted Galvanized steel sheets & coils as per IS 14246 (IOS 77.14050) with up to date and latest 

amendments.   

13.2 Roof Panel: 40/68mm thick PUF insulated Corrugated Panel with 0.5mm PPGL sheet both sides in 40±2 Kg Density. The PU 

panel shall be CFC free using n-Pentane as a blowing agent.  Panel shall have PPGL sheet on both side of Polyurethane Foam 

confirming to IS 12436:1988. The pre coated sheet shall be of minimum 550 mpa steel grade confirming to IS 14246:1995 and shall 

have zinc coating of minimum 120 gsm as per IS : 513,5-7 microns epoxy primer on both side of the sheet and polyester top coat 15-

18 micron. The PPGL sheet shall have plastic protective guard film of minimum 25 microns to avoid scratches during transportation. 

The PU Foam shall be self-extinguishing, fire retardant type having minimum density of 40 Kg/Cu.mt (+, -2 Kgs) Each PUF panel 

shall be reinforced within with two MS square tubes of size 40x40x1.2mm Hot dip galvanised of thickness 80 microns @ 500mm c/c 

along the width of panel. 

13.3 Ridge :  

1.Outer ridge 610 mm (305mmx305mm) should made of 0.5 mm PPGL OF THE SAME COLOR AS THAT OF ROOF PANEL. 

2. Inner ridge 450mm (225mm x225mm) should made of 0.5 mm PPGL OF THE SAME COLOR AS THAT OF ROOF PANEL. 

13.4 Flashings:  

1. Gable end profile flashing will in 610 mm girth 

2. End cap as per panel profile in0.5 mm ppgl will be provided  

13.5      TECHNICAL SPECIFICATION OF PUF PANEL 

SR.NO. PARAMETERS VALUE STANDARD 

1 Density 40± 2 kg/m3 ASTM-D 1622-98 

2 Compressive Strength at 

10%Deformation (Perpendicular to 

Rising) 

≥110 kpa ASTM-D1621-94 
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2 Compressive Strength at 

10%Deformation (Parallel to Rising) 

≥210 kpa ASTM-D1621-94 

3 Adhesion Strength ( Foam to Steel) ≥100 kpa ASTM-D1623-78 

4 Dimension Stability   Overall Max. 2 %  ISO 2796 / IS 11239                    (part 

2)1985 

5 Closed Cell Content Min. 85% IS 11239(part 5)1985 

6 Thermal Conductivity  0.023 W/m.K AT 23 C ASTM-C518-98 

DIN18164 

7 ( Fire Retarded Foam Chemical ) Not 

Easily ignitable as per BS : 476 Pt.5 & 

class –I as per BS: 476 pt. 7 (For Panels) 

Self Extinguishing, NO 

easily ignitable 

BS 476,BS 4735 

IS 11239 

8 Water absorption Max .2 % ISO 2896 

9 Water Vapor Permeability 5.5 ng/pasm IS 11239-IV-1985 

10 Polyurethane foam Cfc free  

 

13.6 Technical Specification of PPGL Sheet 

SR.NO. PARAMETERS VALUE 

1 YIELD STRENGTH 550-650 Mpa 

2 TENSILE STRENGTH 570-700 Mpa 

3 HARDNESS 93 ± 5 Hrb 

4 PENCIL HARDNESS 2H 

5 BEND TEST 4T 

6 DFT (TOP SIDE) 24 Micron 

7 DFT (BOTTOM SIDE) 10 Micron 

8 ELONGATION 2.60% 

 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION OF WORK IN 

RESPECT OF WATER PROOFING WORKS. 

 

This   agreement   made   this   day   of   two   thousand   and between ,   (Name of the contractor, hereinafter call 

Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other part). 

 

Whereas   this   agreement   is   supplementary to   a   contract   (hereinafter   called   the   Contract) dated     and   made   between   

the   GUARANTOR   of   the one   part   and   the GOVERNMENT of the other part where by the Contractor inter alia, undertook to 

render the buildings and structures in the said contract recited completely water and leak proof. 

 

And whereas the Guarantor agreed to give a guarantee to the effect that the said structures will remain water / leak proof for ten years 

from the date of completion of work. 

 

Now the Guarantor hereby guarantees that water proofing treatment given by him will render the structures completely leak proof and 

the minimum life of such water proofing treatment shall be ten years to be reckoned from the date completion of work. 

 

Provided that the Guarantor will not be responsible for leakage caused by earthquakes or structural defects or misuse of roof or 

alterations and for such purpose 
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a) Misuse of roof shall mean by operation, which will damage roofing treatment, like chopping of firewood and things of the 

same nature, which might cause damage to the roof. 

b) Alteration shall mean construction of an additional storey or a part of roof or construction adjoining to existing roof, where 

by roofing treatment is removed in parts. 

c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

 

During this period of guarantee, the Guarantor shall make good all defects and in case of any defects being found, render the building 

water proof at his own cost, to the satisfaction of the Engineer-in- Charge and shall commence the work for such rectification within 

seven days from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify the defects, failing which the 

work shall be got done by Department through some other contractor at the GUARANTOR’S cost and risk.  The decision of the 

Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 

 

That is the Guarantor fails to execute the necessary rectification or commits breach there under then the Guarantor will indemnify the 

Principal and his successors against all loss, damage, cost expense or otherwise which may be incurred by him by reasons of any 

default on the part of GUARANTOR in performance and observance of this supplementary agreement. As to the amount of loss and / 

or damage and / or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding on the parties. 

 

In witness where of these presents has been executed by the Obligator _____________   and by _____________________________ 

 and for and on behalf of the PRESIDENT OF INDIA on the day month and year first above written. 

 

Signed, sealed and delivered by (OBLIGOR) in the presence of: 

 

1. 

 

2. 

 

Signed for and on behalf of THE PRESIDENT OF INDIA BY_______________________  in the presence of: 

 

1. 

 

2. 
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GUARANTEE BOND 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

STONE WORK/GRANITE WORK / TILE WORK. 

 The agreement made this.................... day of ................. Two Thousand        .............. between 

....................................S/o ...............................................(hereinafter called the GUARANTOR on the one part) 

and the President of India (hereinafter called the Government on the other part) 

 

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

...................... and made between the GUARANTOR ON THE ONE PART AND the Government on the other 

part whereby the contractor inter alias undertook to render the work in the said contract structurally stable , 

workmanship, finishing and use of sound materials. 

 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will 

remain structurally stable and guaranteed against faulty workmanship, finishing and materials. 

 

 NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable 

after the expiry of maintenance period prescribed in the contract for the minimum life of five years to be 

reckoned from the date after the expiry of maintenance period prescribed in the contract. 

 

 The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final. 

  

 During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 

Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done by the 

Department by some other contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-Charge 

as to the cost payable by the Guarantor shall be final and binding. 

 

 That if the guarantor fails to make good all the defects, commits breach there under, then the guarantor 

will indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 

incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of 

this supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the Government, 

the decision of the Engineer-in-Charge will be final and binding on both the parties. 

 

 

 IN WITNESS WHEREOF these presents have been executed by the obligator ....................... and 

........................................ by ................................. for and on behalf of the President of India on the day, month 

and year first above written. 

 

 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 

 

1. ................................................  2. ........................................... 

 

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................... in the presence of 

:- 

 

1. ...............................................    2. .......................................... 
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GUARANTEE BOND 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF SANITARY INSTALLATIONS / WATER SUPPLY / DRAINAGE WORK/PUF 

ROOFING/SECTION WINDOWS AND ALUMINIUM WORK 

 

  The agreement made this.................... day of ................. Two Thousand       .............. between 

....................................S/o ...............................................(hereinafter called the GUARANTOR on the one part) and the 

PRESIDENT OF INDIA (hereinafter called the Government on the other part) 

  WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

.................................. and made between the GUARANTOR ON THE ONE PART AND the Government on the other 

part, whereby the contractor inter alia, undertook to render the work in the said contract structurally stable, leak proof and 

sound material, workmanship, anodizing, coloring, sealing etc. 

 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 

structurally stable, leak proof and guaranteed against faulty material and workmanship, defective anodizing /pre-painting/ 

Powder coating/ coloring and finishing for 5 (Five) years from the date of completion of work. 

 

 NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage, seepage, 

cracks in pipes and guaranteed against faulty material and workmanship, defective galvanizing for five years to be 

reckoned from the date after the expiry of maintenance period prescribed in the contract. 

 

 The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final. 

 

 During this period of guarantee, the guarantor shall make good all defects and in case of any defect to satisfaction 

of Engineer-in-Charge at his cost and shall commence the work for such rectification within seven days from the date of 

issue of the notice from the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got 

done by the Department by some other contractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge 

as to the cost payable by the Guarantor shall be final and binding. 

 

 That if the guarantor fails to make good all defects or commits breach thereunder, then the guarantor will 

indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be incurred by 

him by reason of any default on the part of the GUARANTOR in performance  and observance of this supplementary 

agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the decision of the Engineer-

in-Charge will be final and binding on both the parties. 

 

 IN WITNESS WHEREOF these presents have been executed by the 

obligator....................................................................... 

...................................................and ................................................. by ........................................... for and on behalf of the            

PRESIDENT OF INDIA on the day, month and year first above written. 

 

 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 

 

1. ....................................................   2. ............................................ 

 

 SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY......................... in the presence of:- 

 

1. ...................................................   2. ............................................ 
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3. APPROVED MAKES OF MATERIALS 

The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any specific 

material or engaging any of the specialized agencies. The Contractor shall make a detailed submission with 

catalogues and proposed specifications, as well as full details of the works executed by the specialized agency, 

as specified. 

Unless otherwise specified, the brands/makes of the material as specified in the item nomenclature, in the list of 

approved materials attached in the tender and in the particular specifications shall be used in the work.   

In case of non-availability of the brands specified in the contract the Contractor may be allowed to use alternate 

equivalent brand of the material  by Engineer-in-Charge with the prior approval of NIT Approving Authority 

subject to submission of documentary evidence of non - availability of the specified brands by contractor.  The 

necessary cost adjustments on account of above change shall be made for the same. 

3. 

The contractor would submit original bills and manufacturer’s test certificate for all lots of material procured for 

the work, payments would be released only for the items for which original bills & manufacturer’s test report 

for the material consumed has been submitted to Engineer-in-Charge.  Department shall also get random testing 

of material from testing Laboratory of its choice. 

 

S.no. 

NO. 

ITEM APPROVED MAKE/BRANDS 

 1 CEMENT (OPC 43) 

GRADE) 

ULTRA TECH/ A.C.C./ J.K. CEMENT/L&T 
2 WHITE CEMENT J.K. WHITE/ BIRLA WHITE  

3 READY MIX 

CONCRETE 

UNITECH, ACC, ADITYA BIRLA, TECHNO CONCRETE & AHLCON, 

LAFARGE, ULTRATECH,  L&T, NDCON,     

4 SUPERPLASTICIZERS MC BAUCHEMIE/FOSROC/ SIKA/ MBT  

5 WATERPROOFING 

COMPOUND 

(LIQUID) 

PIDILITE / FOSROC/ CICO/ LATICRETE/DOCTOR FIXIT 

6 AAC BLOCK   BILTECH/INSTABLOCK/ULTRATECH/J.K. SMART BLOX, FINECREET, 

MAGICRETE, SHREE, KANAV BUILDER PVT.LTD., SIPOREX 
7 REINFORCEMENT 

STEEL 

TATA STEEL LTD./ SAIL/RINL/JSPL/JSW 

8 STRUCTURAL STEEL TATA STEEL LTD./ SAIL/ RINL/JSPL/ JSW 

9 CERAMIC GLAZED 

TILES 

JOHNSON/ RAK/  

VARMORA/SOMANY/NITCO/SIMPOLO/KAJARIA/ORIENT 

BELL/ASIAN(AGL) 

 

10 VITRIFIED TILES/ 

DIGITAL TILE 

  VARMORA/ SOMANY/ SIMPOLO /KAJARIA/ORIENT BELL/ 

ASIAN(AGL) 

 
11 Alkali Resistant Tiles  VARMORA/SIMPOLO/SOMANY/KAJARIA/ORIENT BELL/ ASIAN(AGL) 

12 FLUSH DOORS  DURO/KITPLY/UNI PLY/DURIAN/ MERINO 

13 NATURAL WOOD 

VENEERS/ Block 

Board 

DURO/DURIAN/KITPLY/UNIPLY/ MERINO 

14 Prelaminated Particle 

Bond/MDF Bond 

MERINO/GREENLAM/DURIAN 

15 POLYSULPHIDE 

SEALANT 

FOSROC/PIDILITE/TUFFSEAL/SIKKA 

16 DASH  FASTENERS HILTI/FISCHER/BOSCH 
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17 STAINLESS STEEL 

SCREWS (UNLESS 

OTHERWISE 

SPECIFIED) 

KUNDAN/ARROW/NETTLEFOLD/GKW 

 

 

18 STEEL WINDOWS  METAL WINDOWS/SKS/KALSI/UNITED/PD Industries 

19 CLEAR/ FLOAT/ 

TOUGHENED GLASS 

ST. GOBAIN / PILKINGTON/AIS 

20 PU ENAMEL 

METALIC PAINTS ON 

MS STRUCTURE 

SKK/OIKOS/ACRO 

21 EPOXY PRIMER AND 

PAINTS 

ICI/ ASIAN PAINTS/BERGER 
22 GYPSUM BOARD ST. GOBAIN/ GYPROC GYPSUM/ BORAL 
23 G I PIPE  TATA/JINDAL HISSAR/SURYA 

24 GI FITTINGS 

(Malleable Cast iron) 

ZOLOTO/UNIK/ICS 

25 CPVC PIPES & 

FITTINGS 

SFMC/ FINOLEX/ SUPREME/ PRAYAG 

26 SWR PIPE & 

FITTINGS 

SFMC/ FINOLEX/ SUPREME 

27 PVC WATER TANK SFMC/ SINTEX/ SHEETAL 

28 CALCIUM SILICATE 

FALSE CEILING 

 AEROLITE/ ULTRALITE 

29 FALSE CEILING 

SYSTEM ALONG 

WITH SUPPORTING 

GRID AND 

METALLIC TILES  

 

Aerolite/Armstrong/Diamond 

 ACOUSTICAL WALL 

PANELLING 

DECOSONIC/ ARMSTRONG/ AEROLITE/ ULTRALITE/USG/DAIKEN 

  ACRYLIC 

DISTEMPER 

BISON (BERGER)/ TRACTOR (ASIAN)/ MAXILITE (ICI) 

 SYNTHETIC 

ENAMEL PAINT 

LUXOL HIGLOSS (BERGER)/ APCOLITE PREMIUM (ASIAN)/ DULUX 

GLOSS (ICI) 

 ACRYLIC EMULSION SILK LUXURY (BERGER)/ ROYAL (ASIAN)/ VELVET TOUCH (ICI)/ 

SUPERSATIN(OIKOS) 

 CEMENT PRIMER BP WHITE (BERGER)/ DECOPRIME (ASIAN)/ WHITE PRIMER (ICI) 

 CEMENT PAINT DUROCEM (BERGER)/ SNOWCEM/ ASIAN 

 TEXTURED PAINT WEATHER COAT TEXTURED (BERGER)/ ULTIMA (ASIAN)/ 

ICI/NAROLAC  SILICON BASED 

WATER REPELLENT 

COAT 

FERROUS CRETE (FERRO 201)/ ARDEX ENDURA (HEAVY DUTY 

IM[REGNALING & STONE SEALER)/ PIDILITE (ROFF STONE GUARD 

WB) 

 STUD ANCHORS/ 

ANCHOR 

FASTENERS 

HILTI/FISCHER/BOSCH / AXCEL / CANON 

 CLAMP SYSTEM FOR 

DRY STONE 

CLADDING 

HILTI/FISCHER/BOSCH/ AXCEL 

 WOOD ADHESIVES FEVICOL/ANCHOR/DUNLOP/3M 

 TILE ADHESIVE& 

EPOXY GROUT 

FERROUS CRET (FERRO-1122)/ARDEX ENDURA (GOLD STAR)/ 

PIDILITE (FEVIMATE XL) 
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 STONE ADHESIVE FERROUS CRET (FERRO-1122)/ARDEX ENDURA (GOLD STAR)/ 

PIDILITE (FEVIMATE XL)/ /MAGICRETE(MAGIC BOND 

 GYPSUM PLASTER FERROUS CRETE (FERRO-500)/GYPROC SAINT GOBAIN (ELITE-90) / 

ULTRATECH/ MAGICRETE(MAGIC PLAST) 

 AAC BLOCK 

ADHESIVE 

FERROUS CRETE (FERRO-1188)/ARDEX ENDURA(WHITE STAR)/ 

ULTRATECH (FIXO BLOCK)/ MAGICRETE(MAGIC BOND) 

 WALL PUTTY J.K.WHITE/BIRLA WHITE/FERROUS CRETE 

 MIRROR SAINT GOBAIN/ MODIGUARD/AIS/ ATUL 

 WEATHER SILICON 

SEALANT (NON 

Bleeding) 

WACKER/DOW CORNING/MCCOY SOUDAL/ALSTONE 

 STRUCTURAL 

SEALANT BACKUP 

WACKER/DOW CORNING/GE/ALSTONE 

 BACKER ROD SUPREME IND LTD./SYSTRANS POLYMERS 
 EPDM 

ACOUSTICAL/FIRE 

SEAL 

ENVIROSEAL 

 

 
 EPDM GASKET HANU/ANAND 

 EPOXY MORTAR FOSROC/SIKA/CICO/LATICRETE/FEROUS 

 EUROPEAN WC/ 

WASHBASIN/ 

URINAL (CHINA 

WARE) 

JAQUAR/ PARRYWARE/ RAK / CERA 

 RCC PIPES  PRAGATI/LAKSHMI/SOOD & SOOD/K.K./JYOTI 

 CRYSTALINE 

CEMENTIOUS 

WATERPROOFING 

COMPOUND 

XYPEX/CONSRUCTION CHEMICALS/ KRYTONE 

 STAINLESS STEEL 

SINKS/WASH 

BASINS/WC 

NEELKANTH/NIRALI/ANUPAM/JAYNA 

 SPUN CAST IRON 

PIPES  & FITTINGS 

(IS:3989) 

JAISWAL/ NECO/SKF/HEPCO 

 HDPE PIPES & 

FITTINGS 

JAIN/ORIPLAST/KISAN 

 C.I. S/S PIPES & 

FITTINGS 

JAISWAL/ NECO/SKF/HEPCO 
 G.I. PIPE JOINTING 

MATERIAL 

LOCTITE 55/DR.FIXIT 

 RUBBER 

INSULATION 

ARMAFLEX/VIDEOFLEX/ AFLEX 
 SS HINGED GRATING GMGR/NEER/CHILLY 

 STONEWARE PIPES 

AND GULLY TRAPS 

PERFECT/BURN/ANAND/PARRY 

 GUNMETAL VALVES 

(FULL WAY VALVE) 

CLASS-I 

ZOLOTO/CASTLE/KARTAR  

 CI DOUBLE 

FLANGED SLUICE 

VALVE 

KIRLOSKAR/IVC/SONDHI/KEJRIWAL 

 CI MANHOLE FRAME 

& COVERS AND GI 

GRATING 

NECO/SKF/HEPCO 
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 SFRC MANHOLE 

COVERS & GRATING  

K.K./PRAGATI/KJS CONCERTE/ DALAL TILES  

 SANITARY 

ACCESSORIES 

JAQUAR/KIMBERLY CLARKE/DLINE/ EURONICS/ KOPAL 

 CP BATH ROOM 

FITTINGS 

JAQUAR/PARRYWARE/ HINDWARE/ PRAYAG/PARKO 

 PTMT FITTINGS PRAYAG POLYMER PVT. LTD./ SHAKTI ENTERPRISES/ POLYTUF 

 RHS, M.S. TUBES, 

M.S. PLATES 

TISCO/SAIL/RINL/JINDAL 

 EPOXY PAINTS ON 

CONCRETE 

TUFF COAT/ASIAN PAINTS/BERGER /PAINTS / FOSROC 

SHALIMAR 

 SOLID ACRYLIC 

SURFACES 

DU PONT/SAMSUNG/LG HAUSYS/ALSTONE 

 FLOOR TRAPS JAYNA/CHILLY/NIRALI 

 ACP FOR 

CLADDING/SIGNAGE 

ALUCOBOND/REYNOBOND/ALPOLIC/ALOMAX/ALUDECOR/ALSTONE 

 PVDF RADIANT ANODIZERS/AKZONOBLE/ 

METAL COATING SOLUTIONS 

 SS MESH GKD/WMW 

 LOUVERS/ ROLLER 

BLINDS 

HUNTER DOUGLAS/MARC/VISTA 

 GRASS PAVERS OVILITE/VICTORIA/VIRENDRA TEXTILES/DALAL TILES/K.K. 
 Precast Kerb 

stone/Drain Cover 

 

UNISTONE/DALAL TILES/SWASTIC TILES/K.K. 

  CC/Chequerred tiles  

 

JMD TILES/ DALAL TILES/ SWASTIC TILES/K.K. 

  EXPANSION JOINTS CONSTRUCTION SPECIALITIES/ HERCULES/BIZZAR  

 EXTRUDED 

POLYSTRENE SHEET 

(XPS) 

SUPREME / DOWCORNING/OWENS CORNING  

 PVC Doors & Frames   RAJSHRI/ SINTEX/ACCURA/POLYLINE 

 SIGNAGE VISTA SYSTEMS/COSIGN INDIA PVT.LTD./ CLARKE SYSTEMS  

 PPGL  PUF insulated 

roofing panel 

SHILPKAR/Jindal mectec/Epack/METECNO/LLOYD INSULATION/SUPER 

DISCO ISPAT PVT.LTD. 

 Common Burnt Brick 

Clay Tile 

JINDAL, POINEER, BHARAT 

 

  Blinds Vista, Mac. 
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Schedule of Quantity  
 

Name of Work: - Annual Repair & Maintenance of Residential and Non-residential Buildings i.e. 

Administrative Block, Academic Blocks, Sports Complex, Hostels, Staff Qtrs. at DTU campus, Bawana 

road, Delhi during the year 2019-20. SH:- Minor repair & renovation works comprising of earth work, 

cement concrete, flooring, wood work, brick work, flooring, finishing, roofing, sanitary, water supply 

drainage, steel works, development works etc. complete 
 

S. 
NO. 

Descriptions Qty Unit 
Rate 
(Rs.) 

Amount 
(Rs.) 

1 

Clearing grass, jungle including uprooting of rank 
vegetation, brush wood, trees and saplings of girth 
upto 30 cm measured at a height of 1m above 
ground level and removal of rubbish upto a distance 
of 250 m outside the periphery of the area cleared. 10150.00 Sqm 7.20 73080.00 

            

2 

Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means over areas 
(exceeding 30cm in depth. 1.5 m in width as well as 
10 sqm on plan) including disposal of excavated 
earth, lead upto 50m and lift upto 1.5m, disposed 
earth to be levelled and neatly dressed. 2.6.1 All 
kinds of soil 1995.00 Cum 125.95 251270.25 

            

3 

Excavating trenches of required width for pipes, 
cables, etc including excavation for sockets, and 
dressing of sides, ramming of bottoms, depth upto 
1.5 m, including getting out the excavated soil, and 
then returning the soil as required, in layers not 
exceeding 20 cm in depth, including consolidating 
each deposited layer by ramming, watering, etc. and 
disposing of surplus excavated soil as directed, 
within a lead of 50 m : Pipes, cables etc. exceeding 
80 mm dia. but not exceeding 300 mm dia 300.00 Mtr 481.60 144480.00 

            

4 

Filling available excavated earth (excluding rock) in 
trenches, plinth, sides of foundations etc. in layers 
not exceeding 20cm in depth, consolidating each 
deposited layer by ramming and watering, lead up 
to 50 m and lift upto 1.5 m. 

550.00 Cum 125.75 69162.50 

            

5 
Extra for every additional lift of 1.5 m or part 
thereof in excavation / banking excavated or 
stacked materials.  All kinds of soil 255.00 Cum 51.75 13196.25 
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6 

Supplying and filling in plinth with Jamuna sand 
under floors, including watering, ramming, 
consolidating and dressing complete. 330.00 Cum 917.75 302857.50 

            

7 

Surface dressing of the ground including removing 
vegetation and inequalities not exceeding 15 cm 
deep and disposal of rubbish, lead upto 50 m and lift 
upto 1.5 m. All kinds of soil 5000.00 Sqm  13.95 69750.00 

            

8 

Supplying chemical emulsion in sealed containers 
including delivery as specified. Chlorpyriphos/ 
Lindane emulsifiable concentrate of 20% 200.00 Ltr 185.95 37190.00 

            

9 

Treatment of soil under existing floors using 
chemical emulsion @ one litre per hole, 300 mm 
apart including drilling 12 mm diameter holes and 
plugging with cement mortar 1 :2 (1 cement : 2 
Coarse sand) to match the existing floor : With 
Chlorpyriphos/Lindane E.C. 20% with 1% 
concentration 653.00 Sqm 131.90 86130.70 

            

10 

Treatment of existing masonry using chemical 
emulsion @ one litre per hole at 300 mm interval 
including drilling holes at 45 degree and plugging 
them with cement mortar 1:2 (1 cement : 2 coarse 
sand) to the full depth of the hole : With 
Chlorpyriphos/Lindane E.C. 20% with 1% 
concentration 785.00 Mtr 19.05 14954.25 

            

11 

Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level : 1:1½:3 (1 
Cement: 1½ coarse sand: 3 graded stone aggregate 
20 mm nominal size) 65.00 Cum 5924.65 385102.25 

            

12 

Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level : 1:2:4 (1 
cement : 2 coarse sand : 4 graded stone aggregate 20  
mm nominal size) 55.00 Cum 5481.95 301507.25 

            

13 

Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level : 1:4:8 (1 
Cement : 4 coarse sand : 8 graded stone aggregate 
40 mm nominal size) 

85.00 Cum 4478.15 380642.75 
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14 

Providing and fixing up to floor five level precast 
cement concrete string or lacing courses, copings, 
bed plates, anchor blocks, plain window sills, 
shelves, louvers, steps, stair cases, etc., including 
hoisting and setting in position with cement mortar 
1:3 (1 Cement : 3 coarse sand), cost of required 
centering complete. 1:1.5:3 (1 cement : 1.5 coarse 
sand(zone-III) : 3 graded stone aggregate 20mm 
nominal size).         

  Total 50.00 Cum 6772.45 338622.50 

            

15 

Providing and laying damp-proof course 40 mm 
thick with cement concrete 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 12.5 mm 
nominal size). 205.00 Sqm 263.10 53935.50 

  Total 

    

16 

Applying a coat of residual petroleum bitumen of 
grade of VG-10 of approved quality using 1.7 kg per 
square metre on damp proof course after cleaning 
the surface with brushes and finally with a piece of 
cloth lightly soaked in kerosene oil. 205.00 Sqm 91.90 18839.50 

            

17 

Making plinth protection 50 mm thick of cement 
concrete 1:3:6 (1 cement: 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) over 75mm 
thick bed of dry brick ballast 40 mm nominal size, 
well rammed and consolidated and grouted with 
fine sand, including finishing the top smooth. 655.00 Sqm 450.35 294979.25 

            

18 

Reinforced cement concrete work in walls (any 
thickness), including attached pilasters, buttresses, 
plinth and string courses, fillets, columns, pillars, 
piers, abutments, posts and struts etc. up to floor 
five level, excluding cost of centering, shuttering, 
finishing and reinforcement : 1:1.5:3 (1 cement : 1.5 
coarse sand : 3 graded stone aggregate 20 mm 
nominal size) 10.00 Cum 7145.80 71458.00 

            

19 

Centering and shuttering including strutting, 
propping etc. and removal of form for : Lintels, 
beams, plinth beams, girders, bressumers and 
cantilevers 555.00 Sqm 342.90 190309.50 

            

20 
Centering and shuttering including strutting, 
propping etc. and removal of form for : Columns, 
Pillars, Piers, Abutments, Posts and Struts 222.00 Sqm 467.85 103862.70 
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21 

Centering and shuttering including strutting, 
propping etc. and removal of form for : Edges of 
slabs and breaks in floors and walls Under 20 cm 
wide 340.00 Mtr 122.20 41548.00 

            

22 

Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position 
and binding all complete above plinth level. Thermo-
Mechanically Treated bars 7800.00 Kg 56.60 441480.00 

            

23 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
foundation and plinth in: Cement mortar 1:6 (1 
cement : 6 coarse sand) 165.00 Cum  4751.65 784022.25 

            

24 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level 
in all shapes and sizes in : Cement mortar 1:6 (1 
cement : 6 coarse sand) 95.00 Cum 5582.85 530370.75 

            

25 

Half brick masonry with common burnt clay F.P.S. 
(non modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level. 
Cement mortar 1:4 (1 cement :4 coarse sand) 365.00 Sqm 593.50 216627.50 

            

26 
Extra for providing and placing in position 2 Nos 
8mm dia. M.S. bars at every third course of half brick 
masonry. 365.00 Sqm 56.85 20750.25 

            

27 

Providing and fixing 18 mm thick gang saw cut, 
mirror polished, pre moulded and pre-polished, 
machine cut for kitchen platforms, vanity counters, 
windowsills , facias and similar locations of required 
size, approved shade, colorant texture laid over 20 
mm thick base cement mortar 1:4 (1 cement : 
4coarse sand), joints treated with white cement, 
mixed with matching pigment,epoxy touch ups, 
including rubbing, curing, moulding and polishing to 
edgesto give high gloss finish etc. complete at all 
levels. 
Granite of any colour and shade 
Area of slab above 0.50 sqm 165.00 Sqm 3113.30 513694.50 

            

28 
Mirror polishing on marble work/Granite 
work/stone work/Kota work where ever required 
to give high gloss finish complete. 3500.00 Sqm 231.50 810250.00 
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29 

Providing and fixing stone slab with table rubbed, 
edges rounded and polished, of size 75x50 cm deep 
and 1.8 cm thick, fixed in urinal partitions by cutting 
a chase of appropriate width with chase cutter and 
embedding the stone in the chase with epoxy grout 
or with cement concrete 1:2:4 (1cement : 2 coarse 
sand : 4 graded stone aggregate 6 mm nominal 
size)as per direction of Engineer-in-charge and 
finished smooth. Granite Stone of approved shade 28.00 Sqm 2831.95 79294.60 

            

30 

Providing and laying Polished Granite stone flooring 
in required design and patterns, in linear as well as 
curvilinear portions of the building, all complete as 
per the architectural drawings, with 18 mm thick 
stone slab over 20 mm (average) thick base of 
cement mortar 1:4 (1 cement : 4 coarse sand), laid 
and jointed with cement slurry and pointing with 
white cement slurry admixed with pigment of 
matching shade, including rubbing, curing and 
polishing etc. all complete as specified and as 
directed by the Engineer-in-Charge. 252.00 Sqm 2937.70 740300.40 

            

31 

Providing wood work in frames of doors, windows, 
clerestory windows and other frames, wrought 
framed and fixed in position with hold fast lugs or 
with dash fasteners of required dia & length ( hold 
fast lugs or dash fastener shall be paid for 
separately).  Sal wood 4.59 Cum 85386.95 391926.10 

            

32 

Providing and fixing ISI marked flush door shutters 
conforming to IS : 2202 (Part I) decorative type, core 
of block board construction with frame of 1st class 
hard wood and well matched teak 3 ply veneering 
with vertical grains or cross bands and face veneers 
on both faces of shutters. 
30 mm thick including ISI marked Stainless Steel 
butt hinges with necessary screws 10.00 Sqm 2372.80 23728.00 

            

33 

Providing and fixing ISI marked flush door shutters 
conforming to IS : 2202 (Part I) non-decorative type, 
core of block board construction with frame of 1st 
class hard wood and well matched commercial 3 ply 
veneering with vertical grains or cross bands and 
face veneers on both faces of shutters: 
35 mm thick including ISI marked Stainless Steel 
butt hinges with necessary screws 558.00 Sqm 1559.75 870340.50 
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34 

Providing and fixing curtain rods of 1.25 mm thick 
stain less steelwith stailess steel bracket and end 
knobs fixed with stainless Steel screwsscrews and 
wooden plugs, etc., wherever necessary complete : 
25mm dia 555.00 Mtr 463.85 257436.75 

            

35 

Providing and fixing M.S. grills of required pattern in 
frames of window setc. with M.S. flats, square or 
round bars etc. including priming coat 
withapproved steel primer all complete. Fixed to 
steel windows by welding 5255.00 Kg 104.65 549935.75 

            

36 
Providing and fixing ISI marked oxidised M.S. sliding 
door bolts with nuts and screws etc. complete : 
300x16 mm 255.00 Each 154.85 39486.75 

            

37 
Providing and fixing ISI marked oxidised M.S. tower 
bolt black finish, (Barrel type) with necessary 
screws etc. complete : 200x10 mm 365.00 Each 51.05 18633.25 

            

38 
Providing and fixing ISI marked oxidised M.S. tower 
bolt black finish, (Barrel type) with necessary 
screws etc. complete : 150x10 mm 245.00 Each 44.10 10804.50 

            

39 
Providing and fixing ISI marked oxidised M.S. tower 
bolt black finish, (Barrel type) with necessary 
screws etc. complete : 100x10 mm 385.00 Each 31.40 12089.00 

            

40 
Providing and fixing ISI marked oxidised M.S. 
handles conforming to IS:4992 with necessary 
screws etc. complete : 125 mm 415.00 Each 28.60 11869.00 

            

41 
Providing and fixing ISI marked oxidised M.S. 
handles conforming to IS:4992 with necessary 
screws etc. complete : 100 mm 365.00 Each 22.65 8267.25 

            

42 
Providing and fixing IS : 12817 marked stainless 
steel butt hinges with stainless steel screws etc. 
complete : 100X58X1.90 mm 365.00 Each 57.70 21060.50 

            

43 

Providing and fixing aluminium extruded section 
body tubular type universal hydraulic door closer 
(having brand logo with ISI, IS : 3564, embossed on 
the body, door weight upto 36 kg to 80 kg and door 
width from 701 mm to 1000 mm), with double 
speed adjustment with necessary accessories and 
screws etc. complete. 365.00 Each 388.40 141766.00 



85 
 

A.E. (C)/ J.E(C)        

Correction………….. 
Deletion……………. 

Insertion……………. 

 

    
 

            

44 

Providing and fixing aluminium sliding door bolts, 
ISI marked anodisedanodic coating not less than 
grade AC 10 as per IS : 1868), transparent or dyed to 
required colour or shade, with nuts and screws etc. 
complete : 250x16 mm 256.00 Each 189.20 48435.20 

            

45 

Providing and fixing aluminium tower bolts, ISI 
marked, anodised (anodic coating not less than 
grade AC 10 as per IS : 1868 ) transparent or dyed to 
required colour or shade, with necessary screws etc. 
complete : 250x10 mm 269.00 Each 88.10 23698.90 

            

46 

Providing and fixing aluminium tower bolts, ISI 
marked, anodised (anodic coating not less than 
grade AC 10 as per IS : 1868 ) transparent or dyed to 
required colour or shade, with necessary screws etc. 
complete : 200x10 mm 365.00 Each 76.15 27794.75 

            

47 

Providing and fixing aluminium tower bolts, ISI 
marked, anodised (anodic coating not less than 
grade AC 10 as per IS : 1868 ) transparent or dyed to 
required colour or shade, with necessary screws etc. 
complete : 150x10 mm 285.00 Each 64.30 18325.50 

            

48 

Providing and fixing aluminium handles, ISI marked, 
anodised (anodic coating not less than grade AC 10 
as per IS : 1868) transparent or dyed to required 
colour or shade, with necessary screws etc. 
complete : 125 MM 155.00 Each 51.10 7920.50 

            

49 

Providing and fixing aluminium handles, ISI marked, 
anodised (anodic coating not less than grade AC 10 
as per IS : 1868) transparent or dyed to required 
colour or shade, with necessary screws etc. 
complete 100 mm 165.00 Each 45.10 7441.50 

            

50 

Providing and fixing magnetic catcher of approved 
quality in cupboard / ward robe shutters, including 
fixing with necessary screws etc. complete. Triple 
strip vertical type 365.00 Each 28.45 10384.25 

            

51 

Providing & Fixing special quality decorative high 
pressure laminated sheet of plain / wood grain in 
gloss / matt / suede finish with high density 
protective surface layer and reverse side of adhesive 
bonding quality conforming to IS : 2046 Type S, 
including cost of adhesive of approved quality. 1 mm 355.00 Sqm 518.00 183890.00 
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thick 

            

52 

Providing and fixing fly proof stainless steel grade 
304 wire gauge, to windows and clerestory windows 
using wire gauge with average width of aperture 1.4 
mm in both directions with wire of dia. 0.50 mm all 
complete. With 12 mm mild steel U beading 865.00 Sqm 1094.10 946396.50 

            

53 

Providing and fixing plain lining with necessary 
screws/nuts & bolts/ nails, including a coat of 
approved primer on one face, and fixed on wooden / 
steel frame work, complete as per direction of 
Engineer-incharge (Frame work shall be paid for 
separately). 18mm thick commercial ply conforming 
to IS : 1328 BWR type 105.00 Sqm 1074.65 112838.25 

            

54 

Structural steel work in single section, fixed with or 
without connecting plate, including cutting, hoisting, 
fixing in position and applying a priming coat of 
approved steel primer all complete. 6585.00 Kg 58.45 384893.25 

            

55 

Providing and fixing factory made ISI marked steel 
glazed doors, windows and ventilators, side /top 
/centre hung, with beading and all members such as 
F7D, F4B, K11 B and K12 B etc. complete of standard 
rolled steel sections, joints mitred and flash butt 
welded and sash bars tenoned and riveted, including 
providing and fixing of hinges, pivots, including 
priming coat of approved steel primer, but excluding 
the cost of other fittings, complete all as per 
approved design, (sectional weight of only steel 
members shall be measured for payment). Fixing 
with 15x3 mm lugs 10 cm long embedded in cement 
concrete block 15x10x10 cm of C.C. 1:3:6 (1 Cement 
: 3 coarse sand : 6 graded stone aggregate 20 mm 
nominal size) 250.00 Kg 113.60 28400.00 

            

56 

Steel work in built up tubular ( round, square or 
rectangular hollow tubes etc.) trusses etc., including 
cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer, including 
welding and bolted with special shaped washers etc. 
complete. Hot finished welded type tubes 6589.00 Kg 90.25 594657.25 

            

57 
Providing and fixing mild steel round holding down 
bolts with nuts and washer plates complete. 215.00 Kg 68.00 14620.00 
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58 
Welding by gas or electric plant including 
transportation of plant at site etc. complete 10000.00 Cm 2.85 28500.00 

            

59 

Steel work welded in built up sections/ framed 
work, including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel 
primer using structural steel etc. as required. In 
gratings, frames, guard bar, ladder, railings, 
brackets, gates and similar works 4785.00 Kg 85.95 411270.75 

            

60 

Providing & fixing glass panes with putty and 
glazing clips in steel doors, windows, clerestory 
windows, all complete with :  4.0 mm thick glass 
panes 658.00 Sqm 689.05 453394.90 

            

61 

Kota stone slab flooring over 20 mm (average) thick 
base laid over andjointed with grey cement slurry 
mixed with pigment to match the shade of the slab, 
including rubbing and polishing complete with base 
of cement mortar 1 : 4 (1 cement : 4 coarse sand) : 
25 mm thick 1200.00 Sqm 1158.10 1389720.00 

            

62 

Kota stone slabs 20 mm thick in risers of steps, 
skirting, dado and pillarslaid on 12 mm (average) 
thick cement mortar 1:3 (1 cement: 3 coarsesand) 
and jointed with grey cement slurry mixed with 
pigment to match the shade of the slabs, including 
rubbing and polishing complete 125.00 Sqm 1238.20 154775.00 

            

63 

Providing and fixing Ist quality ceramic glazed wall 
tiles conforming to IS: 15622 (thickness to be 
specified by the manufacturer), of approved make, 
in all colours, shades except burgundy, bottle green, 
black of any size as approved by Engineer-in-Charge, 
in skirting, risers of steps and dados, over 12 mm 
thick bed of cement mortar 1:3 (1 cement : 3 coarse 
sand) and jointing with grey cement slurry @ 3.3kg 
per sqm, including pointing in white cement mixed 
with pigment of matching shade complete. (Tile of 
any size or any make as approved by engineer - in 
charge) 3000.00 Sqm 744.80 2234400.00 

            

64 

Providing and laying rectified Glazed Ceramic floor 
tiles of size 300x300 etc. completemm or more 
(thickness to be specified by the manufacturer), of 
1st qualitymconforming to IS : 15622, of approved 
make, in colours White, Ivory, Grey, Fume Red 
Brown, laid on 20 mm thick cement mortar 1:4 (1 2000.00 Sqm 822.45 1644900.00 
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Cement: 4 Coarse sand), including grouting the 
joints with white cement and matchingpigments etc., 
complete 

            

65 

Providing and laying vitrified floor tiles in different 
sizes (thickness to bespecified by the manufacturer) 
with water absorption less than 0.08%and 
conforming to IS : 15622, of approved make, in all 
colours and shades,laid on 20mm thick cement 
mortar 1:4 (1cement : 4 coarse sand), 
includinggrouting the joints with white cement and 
matching pigments etc., complete. Size of Tile 
600x600 mm  1100.00 Sqm 1119.40 1231340.00 

            

66 

Providing gola 75x75 mm in cement concrete 1:2:4 
(1 cement : 2 coarsesand : 4 stone aggregate 10 mm 
and down gauge), including finishingwith cement 
mortar 1:3 (1 cement : 3 fine sand) as per standard 
design : In 75x75 mm deep chase 525.00 Mtr 153.00 80325.00 

            

67 

Providing sand stone slab for roofing and laying 
them in cement mortar 1 : 4 (1 cement : 4 coarse 
sand) over wooden karries or R.C.C. battens or 
structural steel sections (Karries or battens or 
structural steel sections to be paid separately), 
including pointing the ceiling joints with cement 
mortar 1:3 (1 cement : 3 fine sand ) complete : Red 
sand stone slab 40 to 50 mm thick 1200.00 Sqm 560.05 672060.00 

            

68 

Providing and fixing on wall face unplasticised Rigid 
PVC rain water pipes conforming to IS : 13592 Type 
A, including jointing with seal ring conforming to IS : 
5382, leaving 10 mm gap for thermal expansion, (i) 
Single socketed pipes. 75 mm diameter 700.00 Mtr 148.75 104125.00 

            

69 

Providing and fixing on wall face unplasticised - PVC 
moulded fittings/ accessories for unplasticised Rigid 
PVC rain water pipes conforming to IS : 13592 Type 
A, including jointing with seal ring conforming to IS : 
5382, leaving 10 mm gap for thermal expansion. 
Bend 87.5° 110 mm bend 350.00 Each 113.10 39585.00 

            

70 

Providing and fixing precoated galvanised iron 
profile sheets (size, shape and pitch of corrugation 
as approved by Engineer-in-charge) 0.50 mm (+0.05 
%) total coated thickness with zinc coating 120 
grams per sqm as per IS: 277, in 240 mpa steel 
grade, 5-7 microns epoxy primer on both sideof the 500.00 Sqm 550.40 275200.00 
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sheet and polyester top coat 15-18 microns. Sheet 
should haveprotective guard film of 25 microns 
minimum to avoid scratches duringtransportation 
and should be supplied in single length upto 12 
metre or asdesired by Engineerin-charge. The sheet 
shall be fixed using self drilling /self tapping screws 
of size (5.5x 55 mm) with EPDM seal, complete 
uptoany pitch in orizontal/ vertical or curved 
surfaces, excluding the cost fpurlins, rafters and 
trusses and including cutting to size and 
shapewherever required. 

            

71 

Providing and fixing precoated galvanised steel 
sheet roofing accessories 0.50 mm (+ 0.05 %) total 
coated thickness, Zinc coating 120 grams per sqm as 
per IS: 277, in 240 mpa steel grade, 5-7 microns 
epoxy primer on both side of the sheet and polyester 
top coat 15-18 microns using self drilling/ self 
tapping screws complete : Ridges plain (500 - 
600mm) 375.00 Mtr 360.45 135168.75 

            

72 

Providing and fixing precoated galvanized steel 
sheet roofing accessories 0.50 mm (+ 0.05 %) total 
coated thickness, Zinc coating 120 grams per sqm as 
per IS: 277, in 240 mpa steel grade, 5-7 microns 
epoxy primer on both side of the sheet and polyester 
top coat 15-18 microns using self drilling/ self 
tapping screws complete : Barge board (Upto 300 
mm) 255.00 Mtr 321.05 81867.75 

            

73 

Providing and fixing precoated galvanized steel 
sheet roofing accessories 0.50 mm (+ 0.05 %) total 
coated thickness, Zinc coating 120 grams per sqm as 
per IS: 277, in 240 mpa steel grade, 5-7 microns 
epoxy primer on both side of the sheet and polyester 
top coat 15-18 microns using self drilling/ self 
tapping screws complete : Gutter .(600 mm over all 
girth) 256.00 Mtr 833.05 213260.80 

            

74 

Providing and fixing tiled G.R.G. false ceiling of 
approved materials of size 595x595 mm in true 
horizontal level, suspended on inter locking metal 
grid of hot dipped galvanized steel sections ( 
galvanized @ 120 grams/ sqm, both side inclusive) 
consisting of main “T” runner with suitably spaced 
joints to get required length and of size 24x38 mm 
made from 0.30 mm thick (minimum) sheet, spaced 
at 1200 mm center to center and cross “T” of size         
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24x25 mm made of 0.30 mm thick (minimum) sheet, 
1200 mm long spaced between main “T” at 600 mm 
center to center to form a grid of 1200x600 mm and 
secondary cross “T” of length 600 mm and size 
24x25 mm made of 0.30 mm thick (minimum) sheet 
to be interlocked at middle of the 1200x600 mm 
panel to form grids of 600x600 mm and wall angle 
of size 24x24x0.3 mm and laying false ceiling tiles of 
approved texture in the grid including, required 
cutting/making, opening for services like diffusers, 
grills, light fittings, fixtures, smoke detectors etc. 
Main “T” runners to be suspended from ceiling using 
GI slotted cleats of size 27 x 37 x 25 x1.6 mm fixed to 
ceiling with 12.5 mm dia and 50 mm long dash 
fasteners, 4 mm GI  djustable rods with galvanised 
butterfly level clips of size 85 x 30 x 0.8 mm spaced 
at 1200 mm center to center along main T, bottom 
exposed width of 24 mm of all T-sections shall be 
pre-painted with polyester paint, all complete for all 
heights as per specifications, drawings and as 
directed by Engineer-in-charge. 

75 

12.5 mm thick G.R.G. tile made from plasterboard 
having glass fibre conforming to IS: 2095 part I, of 
size 595x595 mm, having perforation of 9.7x9.7 mm 
at 19.4 mm c/c with center borders of 48 mm and 
the side borders of 30 mm, backed with non woven 
tissue on the back side, having an NRC (Noise 
Reduction Coefficient) of 0.79, with 50 mm resin 
bonded glass wool backing 1200.00 Sqm 1005.35 1206420.00 

    .       

76 
12 mm cement plaster of mix : 1:6 (1 cement: 6 fine 
sand) 2500.00 Sqm 160.35 400875.00 

            

77 
15 mm cement plaster on the rough side of single or 
half brick wall of mix : 1:6 (1 cement: 6 fine sand) 2500.00 Sqm 185.20 463000.00 

            

78 

18 mm cement plaster in two coats under layer 12 
mm thick cement plaster 1:5 (1 cement: 5 coarse 
sand) and a top layer 6 mm thick cement plaster 1:3 
(1 cement : 3 coarse sand) finished rough with 
sponge. 780.00 Sqm 272.05 212199.00 

            

79 

Distempering with oil bound washable distemper of 
approved brand andmanufacture to give an even 
shade : New work (two or more coats) over and 
including water tinnable priming coat with cement 
primer  55000.00 Sqm 93.70 5153500.00 
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80 

Finishing walls with Acrylic Smooth exterior paint of 
required shade :  
New work (Two or more coat applied @ 1.67 ltr/10 
sqm over and including priming coat of exterior 
primer applied @ 2.20 kg/ 10 sqm) 10580.00 Sqm 96.05 1016209.00 

            

81 
Applying priming coat : With ready mixed pink or 
Grey primer of approved brand and manufacture on 
wood work (hard and soft wood) 1526.00 Sqm 34.95 53333.70 

            

82 

Painting with silicon & acrylic emulsion based water 
thinnable sealer of approved brand and 
manufacture on wet or patchy portion of plastered 
surfaces :Two coats 1256.00 Sqm 90.05 113102.80 

            

83 
Painting with synthetic enamel paint of approved 
brand and manufacture to give an even shade : Two 
or more coats on new work  8520.00 Sqm 78.40 667968.00 

            

84 
French spirit polishing : Two or more coats on new 
works including a coat of wood filler 1565.00 Sqm 209.75 328258.75 

            

85 

Forming groove of uniform size from 12x12 mm and 
upto 25x15 mm in the top layer of washed stone grit 
plastered surface as per approved pattern, including 
providing and fixing aluminum channels of  
ppropriate size and thickness (not less than 2 mm), 
nailed to the under layer with rust proof screws and 
nails and finishing the groove complete as per 
direction of engineer in charge. 255.00 

per 
mtr 71.60 18258.00 

            

86 

Providing and applying white cement based putty of 
average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to 
prepare the surface even and smooth complete. 15845.00 Sqm 87.35 1384060.75 

            

87 

Repairs to plaster of thickness 12 mm to 20 mm in 
patches of area 2.5 sq. meters and under, including 
cutting the patch in proper shape, raking out joints 
and preparing and plastering the surface of the walls 
complete, including disposal of rubbish to the 
dumping ground within 50 metres lead : With 
cement mortar 1:4 (1 cement : 4 fine sand) 1540.00 Sqm 264.80 407792.00 

            

88 

Fixing chowkhats in existing opening including 
embedding chowkhats in floors or walls cutting 
masonry for holdfasts, embedding hold fasts 
incement concrete blocks of size 15 x 10 x 10 cm 255.00 Each 852.70 217438.50 
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with cement concrete1:3:6 (1 cement : 3 coarse sand 
: 6 graded stone aggregate 20 mm nominalsize), 
painting two coats of approved wood preservative 
to sides ofchowkhats and making good the damages 
to walls and floors as requiredcomplete, including 
disposal of rubbish to the dumping ground within 
50 meters lead :    Door chowkhats 

            

89 

Fixing chowkhats in existing opening including 
embedding chowkhats in floors or walls cutting 
masonry for holdfasts, embedding hold fasts 
incement concrete blocks of size 15 x 10 x 10 cm 
with cement concrete1:3:6 (1 cement : 3 coarse sand 
: 6 graded stone aggregate 20 mm nominalsize), 
painting two coats of approved wood preservative 
to sides ofchowkhats and making good the damages 
to walls and floors as requiredcomplete, including 
disposal of rubbish to the dumping ground within 
50 meters lead :    Window chowkhats 255.00 Each 529.50 135022.50 

            

90 

Making the opening in brick masonry including 
dismantling in floor or walls by cutting masonry and 
making good the damages to walls, flooring and 
jambs complete, to match existing surface i/c 
disposal of malba/rubbish to the nearest municipal 
dumping ground.  For door/ window/ clerestory 
window 252.00 Sqm 546.25 137655.00 

            

91 
Distempering with oil bound washable distemper of 
approved brand and manufacture to give an even 
shade : Old work (one or more coats) 25000.00 Sqm 33.35 833750.00 

            

92 

Removing dry or oil bound distemper, water 
proofing cement paint and the like by scrapping, 
sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. 
complete. 65000.00 Sqm 10.80 702000.00 

            

93 
Painting with synthetic enamel paint of approved 
brand and manufacture of required colour to give an 
even shade : One or more coats on old work 12563.00 Sqm 51.30 644481.90 

            

94 
Painting with aluminium paint of approved brand 
and manufacture to give an even shade : One or 
more coats on old work 1250.00 Sqm 44.40 55500.00 
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95 

Providing and fixing double scaffolding system (cup 
lock type) on the exterior side, up to seven story 
height made with 40 mm dia M.S. tube 1.5 m centre 
to centre, horizontal & vertical tubes joining with 
cup & lock system with M.S. tubes, M.S. tube challies, 
M.S. clamps and M.S. staircase system in the 
scaffolding for working platform etc. and 
maintaining it in a serviceable condition for the 
required duration as approved and removing it 
there after .The scaffolding system shall be stiffened 
with bracings, runners, connection with the building 
etc wherever required for inspection of work at 
required locations with essential safety features for 
the workmen etc. complete as per directions and 
approval of  ngineerin-charge .The elevational area 
of the scaffolding shall be measured for payment 
purpose .The payment will be made once 
irrespective of duration of scaffolding. 1525.00 Sqm 160.15 244228.75 

            

96 

Cleaning of terrace/loft water storage tank (inside 
surface area) upto 2000 litre capacity at all heights 
with coconut brushes, duster etc., removal of silt, 
rubbish from the tank and cleaning the tank with 
fresh water disinfecting with bleaching powder @ 
0.5gm per litre capacity of tank, including marking 
the date of cleaning on the side of tank body with 
the help of stencil and paint and disposing of malba, 
all complete as per direction  of Engineer-in-Charge. 
(The old date already written on tank should be 
removed with paint remover or black paint and if 
date is not written with the stencil or old date is not 
removed deduction will be made @ Rs. 0.10 per litre 
if during cleaning any GI fittings or ball cock is 
damaged that is to be repairedby contractor at his 
own cost and nothing extra will be paid on this 
account) 90000.00 Ltr 0.20 18000.00 

            

97 
Hacking of CC flooring including cleaning for surface 
etc. complete as per direction of the Engineer-in-
Charge. 500.00 Sqm 1.50 750.00 

            

98 

Demolishing cement concrete manually/ by 
mechanical means including disposal of material 
within 50 metres lead as per direction of Engineer - 
in  charge. Nominal concrete 1:3:6 or richer mix (i/c 
equivalent design mix) 150.00 Cum 997.05 149557.50 
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99 

Demolishing cement concrete manually/ by 
mechanical means including disposal of material 
within 50 metres lead as per direction of Engineer - 
in  charge Nominal concrete 1:4:8 or leaner mix (i/c 
equivalent design mix) 200.00 Cum 615.15 123030.00 

            

100 

Demolishing brick work manually/ by mechanical 
means including stacking of serviceable material 
and disposal of unserviceable material within 50 
metres lead as per direction of Engineer-in-harge. In 
cement mortar 155.00 Cum 842.75 130626.25 

            

101 
Taking out doors, windows and clerestory window 
shutters (steel or wood) including stacking within 
800 metres lead : Of area 3 sq. metres and below 300.00 Each 61.25 18375.00 

            

102 

Dismantling steel work in built up sections in angles, 
tees, flats and channels including all gusset plates, 
bolts, nuts, cutting rivets ,welding etc. including 
dismembering and stacking within 50metres lead. 1565.00 Kg 2.40 3756.00 

            

103 

Dismantling tile work in walls and floor laid in 
cement mortar including stacking material within 
50 metres lead. 15.23.1 For thickness of tiles 10 mm 
to 25 mm 2500.00 Sqm 31.55 78875.00 

            

104 

Dismantling stone slab flooring laid in cement 
mortar including stackingof serviceable material 
and disposal of unserviceable material within 
50metres lead.         

  Total 1256.00 Sqm 109.35 137343.60 

            

105 

Dismantling manually/ by mechanical means 
including stacking of serviceable material and 
disposal of unserviceable material within 50 metres 
lead as per direction of Engineer-in-charge : 
bituminous road. 255.00 Sqm 177.00 45135.00 

            

106 
Dismantling G.I. pipes (Internal work) including 
Cutting and making good the walls etc. 15mm to 40 
mm nominal bore 3500.00 Mtr 63.65 222775.00 

            

107 

Dismantling C.I. pipes including excavation and 
refilling trenches after taking out the pipes, 
manually/ by mechanical means breaking lead 
caulked joints, melting of lead and making into 
blocks including stacking of pipes & lead at site 1254.00 Mtr 183.05 229544.70 
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within 50 metre lead as per direction of Engineer-in-
charge: Up to 150 mm diameter. 

            

108 

Dismantling of flushing cistern of all types 
(C.I./PVC/Vitrious China) including stacking of 
useful materials near the site and disposal of 
unserviceable materials within 50 metres lead 456.00 Each 391.20 178387.20 

            

109 

Dismantling old plaster or skirting raking out joints 
and cleaning the surfacefor plaster including 
disposal of rubbish to the dumping ground within 
50metres lead. 1245.00 Sqm 22.40 27888.00 

            

110 

Taking out existing kerb stones of all types from 
footpath/ central verge, including removal of mortar 
etc., disposal of unserviceable material to the 
dumping ground, for which payment shall be made 
separately and stacking of serviceable material 
within 50 metre lead as per direction of Engineerin- 
Charge. 325.00 Mtr 16.05 5216.25 

            

111 

Taking out existing CC interlocking paver blocks 
from footpath/ central verge, including removal of 
rubbish etc., disposal of unserviceable material to 
the dumping ground, for which payment shall be 
made separately and stacking of serviceable 
material within 50 metre lead as per direction of 
Engineer-in-Charge.  1564.00 Sqm 53.95 84377.80 

            

112 

Laying old cement cocrete interlocking paver blocks 
of any design/ shapelaid in required line, level, 
curvature, colour and pattern over and including50 
mm thick compacted bed of coarse sand, filling the 
joints with fine sandetc. all complete as per the 
direction of Engineerin-charge. (Old CCpaver blocks 
shall be supplied by the department free of cost).  785.00 Sqm 209.20 164222.00 

            

113 

Providing and fixing water closet squatting pan 
(Indian type W.C. pan ) with100 mm sand cast Iron 
P or S trap, 10 litre low level white P.V.C. flushing 
cistern, including flush pipe, with manually 
controlled device (handle lever)conforming to IS : 
7231, with all fittings and fixtures complete, 
includingcutting and making good the walls and 
floors wherever required: White Vitreous china 
Orissa pattern W.C. pan of size 580x440 100.00 Each 3494.20 349420.00 
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114 

Providing and fixing white vitreous china pedestal 
type water closet(European type W.C. pan) with seat 
and lid, 10 litre low level white P.V.C.flushing 
cistern, including flush pipe, with manually 
controlled device(handle lever), conforming to IS : 
7231, with all fittings and fixturescomplete, 
including cutting and making good the walls and 
floors whereverrequired : W.C. pan with ISI marked 
white solid plastic seat and lid 250.00 Each 3418.70 854675.00 

            

115 

Providing and fixing white vitreous china flat back 
or wall corner type lipped front urinal basin of 
430x260x350 mm and 340x410x265 mm sizes 
respectively with automatic flushing cistern with 
standard flush pipe and C.P. brass spreaders with 
brass unions and G.I clamps complete, including 
painting of fittings and brackets, cutting and making 
good the walls and floors wherever required : One 
urinal basin with 5 litre white P.V.C. automatic 
flushing cistern 125.00 Each 3494.15 436768.75 

            

116 

Providing and fixing wash basin with C.I. brackets, 
15 mm C.P. brass pillar taps, 32 mm C.P. brass waste 
of standard pattern, including paintingof fittings and 
brackets, cutting and making good the walls 
whereverrequire: White Vitreous China Wash basin 
size 630x450 mm with apair of 15 mm C.P. brass 
pillar tap 125.00 Each 2298.55 287318.75 

            

117 

Providing and fixing Stainless Steel A ISI 304 (18/8) 
kitchen sink as per IS: 13983 with C.I. brackets and 
stainless steel plug 40 mm, including painting of 
fittings and brackets, cutting and making good the 
walls wherever required : Kitchen sink with drain 
board 510x1040 mm bowl depth 200 mm 155.00 Each 3772.35 584714.25 

            

118 

Providing and fixing P.V.C. low level flushing cistern 
with manually controlled device (handle lever) 
conforming to IS : 7231, with all fittings and fixtures 
complete. 10 litre capacity - White 155.00 Each 831.50 128882.50 

            

119 
Providing and fixing P.V.C. waste pipe for sink or 
wash basin including P.V.C. waste fittings complete. 
Flexible pipe 32 mm dia 1200.00 Each 73.25 87900.00 

            

120 
Providing and fixing 600x450 mm beveled edge 
mirror of superior glass (of approved quality) 
complete with 6 mm thick hard board ground fixed 540.00 Each 817.95 441693.00 
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to wooden cleats with C.P. brass screws and washers 
complete. 

            

121 

Providing and fixing PTMT towel rail complete with 
brackets fixed to wooden cleats with CP brass 
screws with concealed fittings arrangement of 
approved quality and colour. 600 mm long towel rail 
with total length of 645 mm, width 78 mm and 
effective height of 88 mm, weighing not less than 
190 gms 855.00 Each 422.70 361408.50 

            

122 

Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass 
threaded fittings, including fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of 
pipes & fittings with one step CPVC solvent cement 
and testing of joints complete as per direction of 
Engineer in Charge. Internal work - Exposed on wall 
20 mm nominal outer dia Pipes 650.00 Mtr 216.20 140530.00 

            

123 

Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass 
threaded fittings, including fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of 
pipes & fittings with one step CPVC solvent cement 
and testing of joints complete as per direction of 
Engineer in Charge. Internal work - Exposed on wall 
25 mm nominal outer dia Pipes 650.00 Mtr 216.20 140530.00 

            

124 

Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass 
threaded fittings, including fixing the pipe with 
clamps at 1.00 m spacing. This includes jointing of 
pipes & fittings with one step CPVC solvent cement 
and testing of joints complete as per direction of 
Engineer in Charge. Internal work - Exposed on wall 
40 mm nominal outer dia Pipes 650.00 Mtr 385.50 250575.00 

            

125 

Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass 
threaded fittings, i/c fixing the pipe with clamps at 
1.00 m spacing. This includes jointing of pipes & 
fittings with one step CPVC solvent cement and the 
cost of cutting chases and making good the same 1000.00 Mtr 284.85 284850.00 
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including testing of joints complete as per direction 
of Engineer in Charge. Concealed work, including 
cutting chases and making good the walls etc. 20 
mm nominal outer dia Pipes 

            

126 
Providing and fixing G.I. pipes complete with G.I. 
fittings including trenchingand refilling etc. External 
work 20 mm dia nominal bore metre  655.00 Mtr 186.30 122026.50 

            

127 
Providing and fixing G.I. pipes complete with G.I. 
fittings including trenchingand refilling etc. External 
work 50 mm dia nominal bore 500.00 Mtr 342.70 171350.00 

            

128 

Making connection of G.I. distribution branch with 
G.I. main of following sizes by providing and fixing 
tee, including cutting and threading the pipe etc. 
complete :  25 to 40 mm nominal bore. 125.00 Each 394.15 49268.75 

            

129 
Providing and fixing uplasticised PVC connection 
pipe with brass unions : 45 cm length 15 mm 
nominal bore 365.00 Each 82.90 30258.50 

            

130 

Constructing masonry Chamber 60x60x75 cm 
inside, in brick work in cement mortar 1:4 (1 
cement : 4 coarse sand) for sluice valve, with C.I. 
urface box 100mm top diameter, 160 mm bottom 
diameter and 180 mm deep ( inside) with chained 
lid and RCC top slab 1:2:4 mix (1 cement : 2 coarse 
sand : 4 graded stone aggregate 20mm nominal size 
) , i/c necessary excavation, foundation concrete 
1:5:10 (1 cement : 5 fine sand : 10 graded stone 
aggregate 40 mm nominal size) and inside 
plastering with cement mortar 1:3 (1 cement : 3 
coarse sand) 12 mm thick, finished with a floating 
coat of neat cement complete as per standard design 
:  With common burnt clay F.P.S.(non modular) 
bricks of class designation 7.5  25.00 Each 6849.60 171240.00 

            

131 
Painting G.I. pipes and fittings with two coats of anti-
corrosive bitumastic paint of approved quality : 50 
mm diameter pipe 1565.00 Mtr 14.80 23162.00 

            

132 
Providing and filling sand of grading zone V or 
coarser grade, all-round the G.I. pipes in external 
work : 50 mm diameter pipe 656.00 Mtr 74.95 49167.20 

            

133 
Providing and fixing G.I. Union in G.I. pipe including 
cutting and threading the pipe and making long 1200.00 Each 147.75 177300.00 
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screws etc. complete (New work) : 15 mm nominal 
bore 

            

134 

Providing and fixing G.I. Union in G.I. pipe including 
cutting and threading the pipe and making long 
screws etc. complete (New work) : 20 mm nominal 
bore 1155.00 Each 170.95 197447.25 

            

135 

Providing and fixing G.I. Union in G.I. pipe including 
cutting and threading the pipe and making long 
screws etc. complete (New work) : 50 mm nominal 
bore 955.00 Each 384.90 367579.50 

            

            

136 

Providing and placing on terrace (at all floor levels) 
three layered polyethylene water storage tank, ISI : 
12701 marked, with cover and suitable locking 
arrangement and making necessary holes for inlet, 
outlet and overflow pipes but without fittings and 
the base support for tank. 50000.00 

per 
litre 7.25 362500.00 

            

137 
Providing and fixing C.P. brass bib cock of approved 
quality conforming to IS:8931 : 15 mm nominal bore 255.00 Each 371.70 94783.50 

            

138 

Providing and fixing C.P. brass long body bib cock of 
approved quality conforming to IS standards and 
weighing not less than 690  gms. 15 mm nominal 
bore  255.00 Each 492.55 125600.25 

            

139 
Providing and fixing C.P. brass stop cock (concealed) 
of standard design and of approved make 
conforming to IS:8931. 15 mm nominal bore 365.00 Each 545.95 199271.75 

            

140 

Providing and fixing C.P. brass angle valve for basin 
mixer and geyser points of approved quality 
conforming to IS:8931 a) 15 mm nominal bore  
15mm nominal bore         

  Total 255.00 Each 475.70 121303.50 

            

141 
Providing and fixing PTMT bib cock of approved 
quality and colour. 15mm nominal bore, 86 mm 
long, weighing not less than 88 gms 855.00 Each 103.30 88321.50 

            

142 
Providing and fixing PTMT angle valve for basin 
mixer and geyser points of approved quality 
conforming to IS:8931 a) 15mm nominal bore 800.00 Each 103.30 82640.00 
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143 
Providing and fixing PTMT pillar cock of approved 
quality and colour . 15 mm nominal bore, 107 mm 
long, weighing not less than 110 gms 560.00 Each 168.90 94584.00 

            

144 
Providing and fixing PTMT, push cock of approved 
quality and colour. 15 mm nominal bore, 98 mm 
long, weighing not less than 75 gms 650.00 Each 91.70 59605.00 

            

145 

Providing and fixing PTMT Ball cock of approved 
quality, colour and make complete with Epoxy 
coated aluminium rod with L.P./ H.P.H.D. plastic ball. 
20 mm nominal bore, 120 mm long, weighing not 
less than 198 gms 1250.00 Each 216.70 270875.00 

            

146 
Providing and fixing PTMT swivelling shower, 15 
mm nominal bore, weighing not less than 40 gms 650.00 Each 100.70 65455.00 

            

147 

Providing and fixing PTMT extension nipple for 
water tank pipe, fittings of approved quality and 
colour. 25mm nominal bore, weighing not less than 
62 gms 650.00 Each 53.25 34612.50 

            

148 
Cutting holes up to 30x30 cm in walls including 
making good the same: With common burnt clay 
F.P.S. (non modular) bricks 500.00 Each 219.20 109600.00 

            

149 

Providing and fixing square-mouth S.W. gully trap 
class SP-1 complete with C.I. grating brick asonry 
chamber with water tight C.I. cover with frame o f 
300 x300 mm size (inside) the weight of cover to be 
not less than 4.50 kg and frame to be not less than 
2.70 kg as per standard design: 100x100 mm size P 
type With common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 150.00 Each 1602.40 240360.00 

            

150 

Constructing brick masonry manhole in cement 
mortar 1:4 ( 1 cement : 4coarse sand ) with R.C.C. 
top slab with 1:2:4 mix (1 cement : 2 coarsesand : 4 
graded stone aggregate 20 mm nominal size), 
foundation concrete 1:4:8 mix (1 cement : 4 coarse 
sand : 8 graded stone aggregate 40 mm nominal 
size), inside plastering 12 mm thick with cement 
mortar 1:3 (1 cement : 3 coarse sand) finished with 
floating coat of neat cement and making channels in 
cement concrete 1:2:4 (1 cement : 2 coarse sand : 
4graded stone aggregate 20 mm nominal size) 
finished with a floating coat of neat cement complete 
as per standard design : Inside size 90x80 cm and 45 25.00 Each 8634.10 215852.00 
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cm deep including SFRC COVER WITH frame (light 
duty) 455x610 mm With common burnt clay F.P.S. 
(non modular) bricks of classdesignation 7.5  

            

151 

Constructing brick masonry circular type manhole 
0.91 m internal dia at bottom and 0.56m dia at top in 
cement mortar 1:4 (1 cement :4 coarse sand), in side 
cement plaster 12 mm thick with cement mortar 1:3 
(1 cement : 3 coarse sand) finished with a floating 
coat of neat cement foundation concrete 1:3:6 mix 
(1 cement : 3 coarse sand : 6 graded stone aggregate 
40 mm nominal size), and making  ecessary channel 
in cement concrete 1:2:4 (1 cement : 2 coarse sand : 
4 graded stone aggregate 20 mm nominal size) 
finished with a floating coat of neat cement, all 
complete as per standard design :0.91 m deep with 
S.F.R.C. cover and frame (heavy duty, HD-20 grade 
designation) 560 mm internal diameter conforming 
to I.S. 12592, total weight of cover and frame to be 
not less than 182 kg., fixed in cement concrete 1:2:4 
(1 cement : 2 coarse sand : 4 graded stone aggregate 
20 mm nominal size) including centering, shuttering 
all complete. (Excavation, foot rests and 12mm thick 
cement plaster at the external surface shall be paid 
for separately) : With common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 20.00 Sqm 8683.75 173675.00 

            

152 

Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with extruded 
built up standard tubular sections/ appropriate Z 
sections and other sections of approved make 
conforming to IS: 733 and IS: 1285, fixing with dash 
fasteners of required dia and size, including 
necessary filling up the gaps at junctions, i.e. at top, 
bottom and sides with required EPDM rubber/ 
neoprene gasket etc. Aluminium sections shall be 
smooth, rust free, straight, mitred and jointed 
mechanically wherever required including cleat 
angle, Aluminium snap beading for glazing / 
paneling, C.P. brass / stainless steel screws, all 
complete as per architectural drawings and the 
directions of Engineer-in-charge. (Glazing,  paneling 
and dash fasteners to be paid for separately) : For 
fixed portion For shutters of doors, windows & 
ventilators including providing and fixing hinges/ 
pivots and making provision for fixing of fittings 
wherever required including the cost of EPDM 
rubber / neoprene gasket required (Fittings shall be 
paid for separately) Powder coated aluminium 5500.00 Kg 384.50 2114750.00 
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(minimum thickness of powder coating 50 micron) 

            

153 

For shutters of doors, windows & ventilators 
including providing and fixing hinges/ pivots and 
making provision for fixing of fittings wherever 
required including the cost of EPDM rubber / 
neoprene gasket required (Fittings shall be paid for 
separately) Powder coated aluminium (minimum 
thickness of powder coating 50 micron) 1250.00 kg 384.50 480625.00 

            

154 

Providing and fixing double action hydraulic floor 
spring of approved brand and manufacture 
conforming to IS : 6315, having brand logo 
embossed on the body / plate with double spring 
mechanism and door weight upto 125 kg, for doors, 
including cost of cutting floors, embedding in floors 
as required and making good the same matching to 
the existing floor finishing and cover plates with 
brass pivot and single piece M.S. sheet outer box 
with slide plate etc. complete as per the direction of 
Engineer-in-charge. With stainless steel cover plate 
minimum 1.25 mm thickness 255.00 each 2054.40 523872.00 

            

155 

Providing and fixing 12 mm thick prelaminated 
particle board flat pressed three layer or graded 
wood particle board conforming to IS: 12823 Grade l 
Type ll, in panelling fixed in aluminum doors, 
windows shutters and partition frames with C.P. 
brass / stainless steel screws etc. complete as per 
architectural drawings and directions of engineer-
in-charge. Pre-laminated particle board with 
decorative lamination on both sides 750.00 Sqm 866.60 649950.00 

            

156 

Providing and fixing glazing in aluminium door, 
window, ventilator shutters and partitions etc. with 
EPDM rubber / neoprene gasket etc. complete as per 
the architectural drawings and the directions of 
engineer-in-charge.(Cost of aluminium snap beading 
shall be paid in basic item): With float glass panes of 
5.50 mm thickness 750.00 Sqm 1003.95 752962.50 

            

157 

Providing and laying water proofing treatment in 
sunken portion of WCs, bathroom etc., by applying 
cement slurry mixed with water proofing cement 
compound consisting of applying : a) First layer of 
slurry of cement @ 0.488 kg/sqm mixed with water 
proofing cement compound @ 0.253 kg/ sqm. This 
layer will be allowed to air cure for 4 hours. b) 525.00 Sqm 298.30 156607.50 
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Second layer of slurry of cement @ 0.242 kg/sqm 
mixed with water proofing cement compound @ 
0.126 kg/sqm. This layer will be allowed to air cure 
for 4 hours followed with water curing for 48 hours. 
The rate includes preparation of surface, treatment 
and sealing of all joints, corners, junctions of pipes 
and masonry with polymer mixed slurry. 

            

158 

Providing and laying integral cement based water 
proofing treatment including preparation of surface 
as required for treatment of roofs, balconies, 
terraces etc consisting of following operations: a) 
Applying a slurry coat of neat cement using 2.75 
kg/sqm of cement admixed with water proofing 
compound conforming to IS. 2645 and approved by 
Engineer-in-charge over the RCC slab including 
adjoining walls upto 300 mm height including 
cleaning the surface before treatment. b) Laying 
brick bats with mortar using broken bricks/brick 
bats 25 mm to 115 mm size with 50% of cement 
mortar 1:5 (1 cement : 5 coarse sand) admixed with 
water proofing compound conforming to IS : 2645 
and approved by Engineer-in-charge over 20 mm 
thick layer of cement mortar of mix 1:5 (1 cement :5 
coarse sand ) admixed with water proofing 
compound conforming to IS : 2645 and approved by 
Engineer-in-charge to required slope and treating 
similarly the adjoining walls upto 300 mm height  
ncluding rounding of junctions of walls and slabs c) 
After two days of proper curing applying a second 
coat of cement slurry using 2.75 kg/ sqm of cement 
admixed jointless cement mortar of mix 1:4 (1 
cement :4 coarse sand) admixed with water 
proofing compound conforming to IS : 2645 and 
approved by Engineer-in-charge including laying 
glass fibre cloth of approved quality in top layer of 
plaster and finally finishing the surface with trowel 
with neat cement slurry and making pattern of 
300x300 mm square 3 mm deep. e) The whole 
terrace so finished shall be flooded with water for a 
minimum period of two weeks for curing and for 
final test. All above With average thickness of 120 
mm and minimum thickness at khurra as 65 mm. 355.00 Sqm 1034.65 367300.75 

            

159 
Grading roof for water proofing treatment with 
Cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size) 50.00 cum 5583.80 279190.00 
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160 

 
Granite work gang saw cut (polished and machine 
cut) of thickness 18 mm for wall lining (veneer 
work), backing filled with a grout of 12 mm thick 
average in cement mortar 1:3 (1 cement : 3 coarse 
sand), including pointing with white cement mortar 
1:2 (1 white cement : 2 marble dust) with an 
admixture of pigment to match the marble shade 
(To be secured to the backing by means of cramps, 
which shall be paid for separately). 

 
200.00 

 
Sqm 

 
3850.00 

 
770000.00 

            

161 

Providing and fixing of storage almirah made of 
19mm thick commercial board, both side laminated 
with sunmica 1.0mm thick and making cabins, 
drawers etc. as per the design and drawing 
including fixing of fixture and fitting all complete as 
per direction of Engineer-In-charge. (Size of almirah 
not less than 2.50 sqm.) 85.00 Sqm 7582.00 644470.00 

            

162 

Providing and fixing of computer tables made of 
19mm thick commercial board both side laminated 
with sunmica 1mm thick making cabins, drawers, 
piano hinges, megnatic catcher, handles, etc. with 
power coated sliding channel as per the design and 
drawing including fixing of fixture and fitting all 
complete as per direction of Engineer-In-charge. 50.00 Sqm 11171.60 558580.00 

            

163 
Dry cleaning of carpet with all required 
liquids/chemicals as per the direction of Engineer-
In-Charge. 1500.00 Sqm 215.20 322800.00 

            

164 

Supply and dosing of liquid chemical chlorine (water 
based) IS: 11673-1996 having concentration 3% to 
6% strenght packed in 20/40 ltr capapcity sealed 
container at booster pump DTU including labour for 
dosing of chlorine. (The empty container shall be 
returned to the contractor). 15000.00 Ltr 15.00 225000.00 

            

165 

Spreading the available earth, breacking clods, 
watering, rolling each layer with half tonne roller for 
volley ball ground  complete as per direction of 
Engineer in charge 1150.00 Sqm 93.56 107597.45 

            

166 

Diluting and injecting chemical emulsion for 
POSTCONSTRUCTIONAL anti-termite treatment 
(excluding the cost of chemical emulsion) : on 
wooden/brick walls complete as per Direction of 
Engineer in charge 555.00 Sqm 79.35 44039.25 
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167 

Taking out existing wooden door shutter, repair by 
cutting, painting etc. and refixing of repaired door 
shutters to existing door frames, including 
replacement of hinges with screws, etc. as required, 
all complete as per the direction of the Engineer-in-
charge. 500.00 Each 176.40 88200.00 

            

168 

Providing and fixing IS marked stainless steel sliding 
door bolts with nuts and screws etc. complete 
(heavy type) as approved by the engineer-in-charge. 
:          

  300x16 mm (Wt. not less than 300 gm) 150.00 Each 465.50 69825.00 

  250x16 mm (Wt. not less than 250 gm) 350.00 Each 360.00 126000.00 

            

169 
Providing and fixing IS marked  stainless steel 
handle with nuts and screws etc. complete : (heavy 
type) as approved by the engineer-in-charge.          

  125 mm (Wt. not less than 150 gm) 465.00 Each 195.50 90907.50 

            

170 

Providing and fixing IS marked  Satainless Steel 
tower bolt, with necessary screws etc. 
complete(heavy type) as approved by the engineer-
in-charge. :          

  300x10 mm(Wt. not less than 300 gm) 125.00 Each 195.00 24375.00 

  250x10 mm(Wt. not less than 200 gm) 155.00 Each 195.00 30225.00 

  200x10 mm(Wt. not less than 150 gm) 450.00 Each 195.00 87750.00 

            

171 

Providing and fixing IS marked  Satainless Steel, 
with necessary screws etc. complete (heavy type) as 
approved by the engineer-in-charge. : Single rubber 
stopper 545.00 Each 70.00 38150.00 

            

172 

Taking out resin bonded fiber glass wool of 
thickness 150 mm including stacking useful material 
near the site and disposal un servicable material 
with in 300 metre lead by manual/mechanical 
means complete as per direction of Engineer in 
charge 365.00 Sqm 99.15 36189.75 

            

173 

Providing and laying resin bonded fiber glass wool 
of thickness 75 mm with nominal bulk density 48 
kg/cum with thermal condectivity 0.0308W/mK at 
25°c, non combustible, nyther nore basic, chamicaly 
almost neutral, with PH value close to 7 complete as 
per direction of Engineer in charge 165.00 Sqm 745.20 122958.00 
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174 

Providing and fixing soil, wsate and vent pipes. 
UPVC SWR single socket pipe including jointing with 
seal ring conforming to IS : 5382, leaving 10 mm gap 
for thermal expansion, (i) Single socketed pipes. 63 
mm diameter 85.00 Mtr 227.70 19354.50 

            

175 

Providing and fixing soil, wsate and vent pipes. 
UPVC single socket pipe conforming to IS : 13592 
Type B 75 mm dia including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for 
thermal expansion, (i) Single socketed pipes. 75 mm 
diameter 320.00 Mtr 375.25 120080.00 

            

176 

Providing and fixing soil, wsate and vent pipes. 
UPVC single socket pipe conforming to IS : 13592 
Type B 110 mm dia including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for 
thermal expansion, (i) Single socketed pipes. 110 
mm diameter 320.00 Mtr 510.25 163280.00 

            

177 
Providing and fixing unplasticised - PVC moulded 
fittings/ accessories for unplasticised Rigid PVC 
pipes Reducing bush 110x90 mm 125.00 Each 185.25 23156.25 

            

178 
Providing and fixing unplasticised - PVC moulded 
fittings/ accessories for unplasticised Rigid PVC 
pipes coupler 110 mm 125.00 Each 191.10 23887.50 

            

179 

Taken out and refixing false ceiling after making 
necessaory corrections and addition of new 
members complete as per direction of Engineer in 
charge 450.00 Sqm 648.83 291973.50 

            

180 

Cleaning of 50 mm dia Flag pipe With amry papper 
to remove the rust, priming with ready mixed red 
oxide zinc chromate primer and Painting with 
synthetic enamel paint of approved brand and 
manufacture Complete as per direction of Engineer 
in charge 2500.00 Mtr 48.75 121875.00 

            

181 

Dismantling of wooden battons of size 2''x3'' from 
including stacking of material with in 800 metre 
lead and removal of unserviceable material beyond 
800 metre initial lead to dumping ground or as 
approved by Engineers in charge, for all leads 
includings all lifts involved. 952.00 Mtr 9.83 9358.16 
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182 

Dismantling wood work board/ply in floors 
including stacking of material with in 800 metre 
lead and removal of unserviceable material beyond 
800 metre initial lead to dumping ground or as 
approved by Engineers in charge, for all leads 
includings all lifts involved. For thickness of 
board/ply upto 19 mm thick 1000.00 Sqm 45.83 45830.00 

            

183 

Dismantling RCC pipes including excavation and 
refilling trenches after taking out the pipes, 
manually/ by mechanical means within 50 metre 
lead as per direction of Engineer-in-charge: 250 mm 
diameter 10.00 mtr 407.00 4070.00 

            

184 
Dismantling W.C. Pan of all sizes including disposal 
of dismantled materials i/c malba all complete as 
per directions of Engineer-in- Charge. 350.00 Each 55.45 19407.50 

            

185 

Providing and fixing white vitreous china flat back 
or wall corner type lipped front urinal basin of 
600x400x350 mm sizes respectively with automatic 
flushing cistern with standard flush pipe and C.P. 
brass spreaders with brass unions and G.I clamps 
complete, including painting of fittings and brackets, 
cutting and making good the walls and floors 
wherever required : Three urinal basin with 5 litre 
white P.V.C. automatic flushing cistern. 25.00 Each 10054.05 251351.25 

            

186 
Providing and fixing jet spray assembly of approved 
make  for EWC complete as per direction of 
Engineer - in - charge 25.00 Each 548.55 13713.75 

            

187 Providing and fixing 125 mm CP grating for trap.         

  Total 25.00 Each 52.73 1318.25 

            

188 
Providing and fixing plain elbow (ISI) of UPVC - 
single socket 63 mm 250.00 Each 90.38 22595.00 

            

189 
Providing and fixing door T of required degree with 
access door complete. UPVC - SWR single socket 110 
mm 125.00 Each 292.43 36553.75 

            

190 
Providing and fixing plain T of UPVC - SWR single 
socket 110 mm 25.00 Each 247.65 6191.25 

            

191 
Providing and fixing UPVC trap of self cleansing 
design (Nahani Trap) including cost of cutting and 85.00 Each 805.50 68467.50 
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making good the walls and floors : 110 mm inlet and 
90 mm outlet without jali 

            

192 
Providing and fixing CPVC Gate valve (ball valve) of 
approved quality  : 20 mm nominal outer dia  155.00 Each 146.40 22692.00 

            

193 
Providing and fixing uplasticised PVC connection 
pipe with brass unions : 60 cm length 15 mm 
nominal bore 150.00 Each 73.73 11059.50 

            

194 

Providing and fixing CPVC Union in CPVC pipe 
including jointing of pipes and Union with one step 
CPVC solvent cement and testing of joint complete 
as per Direction of Engineer in charge : 20 mm 
nominal outer dia  150.00 Each 219.30 32895.00 

            

195 

Providing and fixing CPVC Union in CPVC pipe 
including jointing of pipes and Union with one step 
CPVC solvent cement and testing of joint complete 
as per Direction of Engineer in charge : 25 mm 
nominal outer dia  150.00 Each 250.28 37542.00 

            

196 

Providing and fixing CPVC Union in CPVC pipe 
including jointing of pipes and Union with one step 
CPVC solvent cement and testing of joint complete 
as per Direction of Engineer in charge : 40 mm 
nominal outer dia  150.00 Each 245.00 36750.00 

            

197 

Providing and fixing G.I. elbow in existing G.I. Pipe 
line cutting and threading including excavation, 
refilling the earth or cutting of wall and making good 
the same complete wherever required. 65 mm 
nominal bore 125.00 Each 365.30 45662.50 

            

198 

Providing and fixing G.I. Nipple 100 mm long in 
existing G.I. Pipe line cutting and threading including 
excavation, refilling the earth or cutting of wall and 
making good the same complete wherever required. 
65 mm nominal bore 125.00 Each 393.83 49228.75 

            

199 

Providing and fixing G.I. Socket in existing G.I. Pipe 
line cutting and threading including excavation, 
refilling the earth or cutting of wall and making good 
the same complete wherever required. 65 mm 
nominal bore 95.00 Each 340.43 32340.85 

            

200 Providing and fixing PTMT long body bib cock of 165.00 Each 255.00 42075.00 
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approved quality and colour. 15mm nominal bore, 
86 mm long, weighing not less than 88 gms  

    30.00 Each 2000.00 60000.00 

201 
Providing and fixing PTMT centre hole basin mixer 
of approved quality complete as per direction of 
Engineer-in-charge.         

            

202 
Providing and fixing C.P. Brass pillar cock of 
approved quality and colour . 15 mm nominal bore, 
107 mm long, weighing not less than 110 gms 45.00 Each 680.63 30628.35 

            

203 
Providing and fixing CPVC tank connector  for water 
tank pipe, fittings of approved quality and colour. 
40mm nominal bore 175.00 Each 158.25 27693.75 

            

204 
Providing and fixing PTMT extension nipple for 
water tank pipe, fittings of approved quality and 
colour. 40mm nominal bore 198.00 Each 97.13 19231.74 

            

205 
Providing and fixing CP Brass extension nipple for 
water tank pipe, fittings of approved quality and 
colour. 20mm nominal bore 180.00 Each 67.28 12110.40 

            

206 

Taking out and Refixing 12 mm thick partical board  
after making necessaory corrections to aluminium 
partitions etc complete as per direction of Engineer 
in charge 155.00 Sqm 297.98 46186.90 

            

207 
Taking out and refixing of glazing 5.5 mm thick in 
aluminium door / partition complete as per 
direction of Engineer in charge. 155.00 Sqm 450.25 69788.75 

            

208 

Taking out and Refixing after necessory correction 
and repair double action hydraulic floor spring of 
approved brand and manufacture conforming to IS : 
6315, having brand logo embossed on the body / 
plate with double spring mechanism and door 
weight upto 125 kg, for doors, including cost of 
cutting floors, embedding in floors as required and 
making good the same matching to the existing floor 
finishing and cover plates with brass pivot and 
single piece M.S. sheet outer box with slide plate etc. 
complete as per the direction of Engineer-in-charge. 
With stainless steel cover plate minimum 1.25 mm 
thickness 185.00 Each 499.05 92324.25 

            

209 Taking out and Refixing aluminum grill after making 255.00 Sqm 279.38 71241.90 
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necessaory corrections to aluminium partitions etc 
complete as per direction of Engineer in charge 

            

210 
Providing and fixing PTMT health faucet complete as 
per direction of Engineer-in-Charge.  200.00 Each 656.19 131238.00 

            

211 
Extra for cement concrete above plinth level to floor 
V level. 15.00 Cum 1210.83 18162.45 

            

212 

Dismantling terrazo finished dado on walls 
including plaster under layer complete by  
manually/  mechanical means including disposal of 
unserviceable material within 800 metres lead as 
per direction of Engineer-in-charge 125.00 Sqm 95.70 11962.50 

            

213 

Dismentaling wood work in Almirah, cup boards, 
kithcen etc at different floors and stacking with in 
800 metres lead as per Direction of Engineer - in - 
charge 500.00 Sqm 95.18 47590.00 

            

214 

Providing and fixing PTMT liquid soap container 
109 mm wide, 125 mm high and 112 mm distance 
from wall of standard shape with bracket of the 
same materials with snap fittings of approved 
quality and colour, weighing not less than 105 gms. 500.00 Each 158.55 79275.00 

            

215 

Providing and fixing PTMT soap Dish Holder having 
length of 138mm, breadth 102mm, height of 75mm 
with concealed fitting arrangements, weighing not 
less than 106 gms. 500.00 Each 130.50 65250.00 

            

216 

Dismantling washed stone grit plaster on extirior 
walls height upto 20 metres above ground level in 
two layers under layer 12 mm cement plaster and 
top layer 15 mm grit plaster including disposal of 
rubbish to the dumping ground within 800 metres 
lead. complete as per direction of engineer in charge 298.00 Sqm 186.98 55720.04 

            

217 

Dismantling of white vitreous Urinal of all sizes 
including stacking usefull material near the site and 
disposal un servicable material with in 800 metre 
lead by manual/mechanical means complete as per 
direction of engineer in charge 125.00 Each 423.75 52968.75 

            

218 
Dismantling of white vitreous wash basin of all sizes 
including stacking usefull material near the site and 
disposal un servicable material with in 800 metre 125.00 Each 55.00 6875.00 
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lead by manual/mechanical means complete as per 
direction of Engineer in charge 

            

219 

Dismantling of white vitreous kitchen sink of all 
sizes including stacking usefull material near the site 
and disposal un servicable material with in 800 
metre lead by manual/mechanical means complete 
as per direction of Engineer in charge 125.00 Each 55.00 6875.00 

            

220 

Cleaning including scrubbing of washed stone grit 
plaster on exterior walls height upto 20 metres 
above ground level with brushes, water and 
chamical complete as per specification and direction 
of engineer in charge 200.00 Sqm 106.73 21346.00 

            

221 

Removing and refixing by chain puly of black curtain 
walls in Auditorium after repairing and fixing of M.S. 
Wheels including removal of old wheels by welding, 
sticthing etc complete as per direction of Engineer in 
charge. 450.00 Sqm 151.10 67995.00 

            

222 
Shifting of good earth by tractor with in DTU 
campus including loading and unloading complete 
as per direction of Engineer in charge 200.00 Trip 517.50 103500.00 

            

223 

Providing black pvc sheet of appropreate thickness 
and covering the chairs of Auditorium hall by and 
stacking after use in the Enquiry office with in lead 
of 800 metre complete as per direction of engineer 
in charge. 570.00 Sqm 60.53 34502.10 

            

224 

Taking out and refixing of aluminum door/partition 
by making necassory corections Of area 3 sq. metres 
and below complete as per direction of Engineer in 
charge. 250.00 Sqm 405.45 101362.50 

            

225 

Taking out old barriers from deffrent locations with 
in reach of 1 kilometre manualy to the work shop 
area and placing the same to the required locations 
with in reach of 1 kilometre manualy after repairing 
including addition of steel members complete as per 
direction of Engineer in charge. 200.00 Each 960.30 192060.00 

            

226 

Repairing and re-painting of steel almirah of size 
1980x990 & 1980x900 from different locations and 
sending them to the work shop for repairing of 
handles, supproting foots, replacing of lock etc 
complete and refixing to the required locations 200.00 Each 960.30 192060.00 



112 
 

A.E. (C)/ J.E(C)        

Correction………….. 
Deletion……………. 

Insertion……………. 

 

    
 

complete  as per direction of Engineer in charge 

            

227 

Taking out and Refixing the same wash basin with 
C.I. brackets, 15 mm C.P. brasspillar taps, 32 mm C.P. 
brass waste of standard pattern, including 
paintingof fittings and brackets, cutting and making 
good the walls whereverrequire: White Vitreous 
China Wash basin size 630x450 mm with apair of 15 
mm C.P. brass pillar tap 350.00 Each 155.20 54320.00 

            

228 

Taking out and Refixing the same white vitreous 
china flat back or wall corner type lipped front 
urinal basin of 430x260x350 mm and 340x410x265 
mm sizes respectively with automatic flushing 
cistern with standard flush pipe and C.P. brass 
spreaders with brass unions and G.I clamps 
complete, including painting of fittings and brackets, 
cutting and making good the walls and floors 
wherever required : One urinal basin with 5 litre 
white P.V.C. automatic flushing cistern 152.00 Each 250.55 38083.60 

            

229 
Supply of 1st quality PVC curing pipe for 
horticulture  500.00 Kg 104.55 52275.00 

            

230 

Providing and fixing white vitreous Urinal channel 
of size 600x100 mm including cutting and making 
good the floors where ever required complete as per 
direction of engineer in charge 25.00 Mtr 950.25 23756.25 

            

231 

Providing and fixing of Modular kitchen made of 
19mm thick commercial board, both side laminated 
with sunmica 1.0mm thick, SS tray and making 
cabins, drawers etc. as per the design and drawing 
including fixing of fixture and fitting all complete as 
per direction of Engineer-In-charge. 40.00 Sqm 11798.83 471953.20 

            

232 

Providing barrier of size 2430x1550 by using M.S. 
Pipe of dia 48 mm, M.S. sheet 3 mm thick, M.S. IRC 
fabric and M.S. wheels including applying a priming 
coat of approved steel primer, painting with 
synthetic enamel paint of approved brand to give an 
even shade:  two or more coats over an under coat 
of suitable shade with ordnary paint of approved 
brand, writing DTU CAMPUS in hindi & english on 
both sides of board and placing them to the required 
position with in a lead of 1 Kilometre complete as 
per direction of Engineer in charge 50.00 Each 15000.00 750000.00 
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233 

Providing and fixing by rivets circular shape safety 
sign board of dia 300 mm of approved material and 
writing matter on road safety barrier complete as 
per direction of Engineer in charge 150.00 Each 560.18 84027.00 

            

234 

Providing and fixing by rivets Triangular shape 
safety sign board of approved size material and 
writing matter on road safety barrier complete as 
per direction of Engineer in charge 150.00 Each 469.50 70425.00 

            

235 
Extra for providing and laying glazed ceramic floor 
tiles of size 400x400 mm instead of size 300x300 
mm  1050.00 Sqm 96.00 100800.00 

            

236 
Extra for Providing and fixing special quality, size 
and design of rectified ceramic glazed wall tiles 1050.00 Sqm 160.05 168052.50 

            

237 

Providing hydraulic excavator (3D) with driver and 
fuel for cutting, levelling of surface etc. complete for 
proper completion of work as per direction of 
Engineer-in-charge. 85.00 

Per 
Day 8535.53 725520.05 

            

238 

Providing and fixing 50 mm thick Puf roof pannel 
with 0.5 mm precoated galvanised iron profile 
sheets (size, shape and pitch of corrugation as 
approved by Engineer-in-charge) 0.50 mm (+ 0.05 
%) total coated thickness with zinc coating 120 
grams per sqm as per IS: 277, in 240 mpa steel 
grade, 5-7 microns epoxy primer on both side of the 
sheet and polyester top coat 15-18 microns. The 
sheet shall be fixed using self drilling / self tapping 
screws of size (5.5x 55 mm) with EPDM seal, 
complete upto any pitch in horizontal/ vertical or 
curved surfaces, excluding the cost of purlins, rafters 
and trusses and including cutting to size and shape 
wherever required. with Puf density of 40 kg/cum 
(+-2 kg/cum) 200.00 Sqm 1750.00 350000.00 

            

239 
Extra for using Electric resistance or induction butt 
welded tubes instead of Hot finished welded type 
tubes 10000.00 Kg 18.15 181500.00 

            

240 
Providing and fixing Roto road barrier of Neel kamal 
make of size :1480x1000 mm complete as per 
direction of engineer-in-charge. 20.00 Each 4534.65 90693.00 

            

241 
Providing and fixing pressed steel door frames 
conforming to IS: 4351, manufactured from 20.00 Metre 381.10 7622.00 
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commercial mild steel sheet of 1.60 mm thickness, 
including hinges, jamb, lock jamb, bead and if 
required angle threshold of mild steel angle of 
section 50x25 mm, or base ties of 1.60 mm, pressed 
mild steel welded or rigidly fixed together by 
mechanical means, including M.S. pressed butt 
hinges 2.5 mm thick with mortar guards, lock 
strikeplatee and shock absorbers as specified and 
applying a coat of approved steel primer after pre-
treatment of the surface as directed by Engineerin-
charge: Profile B Fixing with carbon steel galvanised 
dash fastener of required dia and size (to be paid for 
separately) 

            

242 

Providing and fixing unplasticised -PVC pipe clips of 
approved design to unplasticised - PVC rain water 
pipes by means of 50x50x50 mm hard wood plugs, 
screwed with M.S. screws of required length, 
including cutting brick work and fixing in cement 
mortar 1:4 (1 cement : 4 coarse sand) and making 
good the wall etc. complete. 110 mm 125.00 Each 195.00 24375.00 

            

243 
6 mm cement plaster of mix :  1:3 (1 cement : 3 fine 
sand) 165.00 Sqm 143.80 23727.00 

            

244 Neat cement punning 135.60 Sqm 42.60 5776.56 

            

245 

Finishing with Deluxe Multi surface paint system for 
interiors and exteriors using Primer as per 
manufacturers specifications : Two or more coats 
applied on walls @ 1.25 ltr/10 sqm over and 
including one coat of Special primer applied @ 0.75 
ltr /10 sqm 250.00 Sqm 103.20 25800.00 

            

246 
Dismantling C.I. or asbestos rain water pipe with 
fittings and clamps including stacking the material 
within 50 metres lead : 100 mm dia pipe 250.00 Mtr 29.50 7375.00 

            

247 

Providing and fixing G.I. pipes complete with G.I. 
fittings and clamps, i/c cutting and making good the 
walls etc. Internal work - Exposed on wall 50 mm 
dia nominal bore 165.00 Mtr 543.80 89727.00 

            

248 

Providing and fixing G.I. Union in G.I. pipe including 
cutting and threading the pipe and making long 
screws etc. complete (New work) : 40 mm nominal 
bore 255.00 Each 326.20 83181.00 
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249 
Providing and fixing IS marked Stainless Steel tower 
bolt, with necessary screws etc. complete complete 
as per direction of engineer in charge. : 150x10 mm 125.00 Each 204.10 25512.50 

            

250 

Providing and fixing of G.I. saction 16 Gauge steel 
door frame including M.S. pressed butt hinges 
specified and applying a coat of approved steel 
primer as directed by Engineer in charge. 55.00 Metre 248.70 13678.50 

            

251 

Providing and fixing carbon steel galvanised ( 
minimum coating 5 micron) dash fastener of 10 mm 
dia double threaded 6.8 grade (yield strength 480 
N/mm2), counter sunk head, comprising of 10 m dia 
polyamide PA 6 grade sleeve, including drilling of 
hole in frame , concrete/ masonry, etc. as per 
direction of Engineer-in-charge. 16 x 200 mm 365.00 Each 227.90 83183.50 

            

252 

Providing and fixing carbon steel galvanised ( 
minimum coating 5 micron) dash fastener of 10 mm 
dia double threaded 6.8 grade (yield strength 480 
N/mm2), counter sunk head, comprising of 10 m dia 
polyamide PA 6 grade sleeve, including drilling of 
hole in frame , concrete/ masonry, etc. as per 
direction of Engineer-in-charge. 10 x 120 mm 110.00 Each 89.50 9845.00 

            

253 

Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass 
threaded fittings, i/c fixing the pipe with clamps at 
1.00 m spacing. This includes jointing of pipes & 
fittings with one step CPVC solvent cement and the 
cost of cutting chases and making good the same 
including testing of joints complete as per direction 
of Engineer in Charge. Concealed work, including 
cutting chases and making good the walls 25 mm 
nominal outer dia Pipes 450.00 Mtr 362.40 163080.00 

            

254 
Providing and fixing ball valve (brass) of approved 
quality, High or low pressure, with plastic floats 
complete : 20 mm nominal bore 125.00 Each 422.80 52850.00 

            

255 

Providing and fixing CP Brass two in one mixture 
pillar cock of approved quality conforming to IS 
standards and weighing not less than 690 gms.  15 
mm nominal bore 25.00 Each 3353.00 83825.00 
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256 
Providing and fixing WC seat cover complete as per 
direction of Engineer-in-Charge.  55.00 Each 924.70 50858.50 

            

257 
Providing and fixing UPVC Reducing bush of size 
90x63mm complete as per direction of Engineer-in-
Charge.  25.00 Each 205.00 5125.00 

            

258 
Providing and fixing Head shower with 15 or 20 mm 
inlet : 85 mm diameter 56.00 Each 671.25 37590.00 

            

259 

Providing and fixing G.I. Nipple 100 mm long in 
existing G.I. Pipe line cutting and threading including 
excavation, refilling the earth or cutting of wall and 
making good the same complete wherever required. 
20 mm nominal bore 55.00 Each 354.40 19492.00 

            

260 
Providing and fixing C.I. Cover with frame for 
manholes C.I. Cover 300x300 mm (heavy duty) 45.00 Each 772.50 34762.50 

            

261 

Taking out and Refixing white vitreous china 
pedestal type water closet (European type W.C. pan) 
with seat and lid, 10 litre low level white 
P.V.C.flushing cistern, including flush pipe, with 
manually controlled device(handle lever), 
conforming to IS : 7231, with all fittings and 
fixturescomplete, including cutting and making good 
the walls and floors whereverrequired : W.C. pan 
with ISI marked white solid plastic seat and lid 50.00 Each 1350.25 67512.50 

            

262 
Providing and fixing Stainless steel towel rod 
complete as per direction of Engineer in charge.          

  Total 100.00 Each 755.00 75500.00 

            

263 

Dismantling of fly proof stainless steel grade 304 
wire gauge, to windows and clerestory windows 
using wire gauge with average width of aperture 1.4 
mm in both directions with wire of dia. 0.50 mm all 
complete. With 12 mm mild steel U beading 125.00 Sqm 353.00 44125.00 

            

264 
Providing and fixing C.P. waste Jali 32 mm dia 
complete as per direction of Engineer - in - charge. 56.00 Each 284.50 15932.00 

            

265 
Providing and fixing CP Brass extension nipple 
15x50 mm complete as per direction of Engineer - in 
- charge. 154.00 Each 291.60 44906.40 

            

266 Providing M.S. Piano hinges ISI marked IS : 3818 125.00 Mtr 175.00 21875.00 
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finished with nickel plating and fixing with 
necessary screws etc., complete. Overall width 35 
mm 

            

267 
Providing and fixing bright finished brass handles 
with screws etc. complete: 125 mm 125.00 Each 190.00 23750.00 

            

268 

Providing and fixing wooden showcase (box type) 
made of 19 mm thick commercial board, both side 
laminated with sunmica 1 mm thick 5 mm thick 
glass and making cabins, drawers etc.  all complete 
as per direction of Engineer-In-charge. 15.00 Sqm 12105.00 181575.00 

            

269 

Providing and fixing wooden shoe rack (box type) 
made of 19 mm thick commercial board, both side 
laminated with sunmica 1 mm thick 5 mm thick 
glass and making cabins, drawers etc.  all complete 
as per direction of Engineer-In-charge. 10.05 Sqm 9343.00 93897.15 

            

270 

Providing and fixing wooden wall cabinet (box type) 
made of 19 mm thick commercial board, both side 
laminated with sunmica 1 mm thick 5 mm thick 
glass and making cabins, drawers etc.  all complete 
as per direction of Engineer-In-charge. 50.00 Sqm 9434.00 471700.00 

    .       

271 

Providing and fixing of rollar blinds of 100mm thick 
stripes in superior quality, approved make & shade 
at desired locations as per requred window size all 
complete as per direction of Engineer-In-charge. 300.00 Sqm 2035.00 610500.00 

            

272 

Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground 
or as approved by Engineer-in-charge, beyond 50 m 
initial lead, for all leads including all lifts involved. 1000.00 Cum 127.60 127600.00 

            

273 
Providing and fixing S.S. bib cock of approved 
quality conforming to IS standards and weighing not 
less than 690  gms. 15 mm nominal bore  125.00 each 645.00 80625.00 

            

274 

Providing and fixing S.S. two way shot body bib cock 
of approved quality conforming to IS standards and 
weighing not less than 690  gms. 15 mm nominal 
bore  50.00 each 850.00 42500.00 

            

275 Providing and fixing S.S. two way angle cock of 50.00 each 850.00 42500.00 
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approved quality conforming to IS standards and 
weighing not less than 690  gms. 15 mm nominal 
bore  

            

276 

Providing and fixing S.S. concealed stop cock of 
approved quality conforming to IS standards and 
weighing not less than 690  gms. 15 mm nominal 
bore  50.00 each 902.00 45100.00 

            

277 

Providing and fixing S.S. swan neck angle cock of 
approved quality conforming to IS standards and 
weighing not less than 690  gms. 15 mm nominal 
bore  50.00 each 750.00 37500.00 

            

278 

Providing and fixing S.S. shower of approved make 
and approved quality i.e. C.P pipe etc complete as 
per direction of Engineer-in-charge. 15mm nominal 
bore 200.00 each 262.50 52500.00 

            

279 

Providing and fixing of solar reflective film or 
frosted film of superior quality (Garware or 
equivalent make) on glass panes to protect direct 
sun rays including scaffolding etc. all complete as 
per the direction of Engineer-In-Charge. 450.00 sqm 607.00 273150.00 

            

280 

Providing and fixing premium range of Laminate 
Wooden Flooring made up of High Density Fibre 
Board of E1 Standards of 8.3mm thickness with 
surface finface finish of EIR-Embossed in 
Registered/Special Synchronised surface-Four side 
V groove having overlay of Highly resistant surface 
Impregnated with Melamine Resins and Aluminium 
Oxide, all complete, as per the direction of Engineer-
In-Charge. 250.00 sqm 2544.00 636000.00 

            

281 

Dismantling aluminium/ Gypsum partitions, doors, 
windows, fixed glazing and false ceiling including 
disposal of unserviceable surplus material and 
stacking of serviceable material with in 50 meters 
lead as directed by Engineer-in-charge. 125.00 Sqm 22.00 2750.00 

            

282 
Providing and fixing PVC flooring size of 40-50 mm 
thickness on C:C flooring as directed by Engineer-in-
charge. 150.00 Sqm 660.00 99000.00 

            

283 
Providing and laying 60mm thick faciory made 
cement concrete interlocking paver block of M -30 
grade made by block making machine with strong 350.00 Sqm 615.70 215495.00 
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vibratory compaction, of approved s;ze, design & 
shape, laid in required colour and pattern over and 
including 50mm thick compacted bed of coarse 
sand, filling the joints with line sand etc. all complete 
as per the direction of Engineer-in-charge 

            

284 

Providing and laying at or near ground level factory 
made kerb stone of M-25 grade cement concrete in 
position to the required line, level and curvature, 
jointed with cement mortar 1:3 (1 cement: 3 coarse 
sand), including making joints with or without 
grooves (thickness of joints except at sharp curve 
shall not to more than 5mm), including 
making drainage opening wherever required 
complete etc. as per direction of Engineer-in-charge 
(length of finished kerb edging shall 
be measured for payment). (Precast C.C. kerb stone 
shall be approved by Engineer-in-charge). 50.00 cum 5012.65 250632.50 

            

285 

Providing and laying APP (Atactic Polypropylene 
Polymer) modified prefabricated five layer 3 mm 
thick water proofing membrane, black finished 
reinforced with non-woven polyester matt 
consisting of a coat of bitumen primer for bitumen 
membrane @ 0.40 litre/sqm by the same membrane 
manufacture of density at 25°C, 0.87-0.89 kg/ litre 
and viscocity 70-160 cps. Over the primer coat the 
layer of membrane shall be laid using Butane Torch 
and sealing all joints etc, and preparing the surface 
complete. The vital physical and chemical 
parameters of the membrane shall be as under : 
Joint strength in longitudinal and transverse 
direction at 23°C as 650/ 450N/5cm. Tear strength 
in longitudinal and transverse direction as 
300/250N. Softening point of membrane not less 
than 150°C. Cold 
flexibility shall be upto -2°C when tested in 
accordance with ASTM, D - 5147. The laying of 
membrane shall be got done through the 
authorised applicator of the manufacturer of 
membrane : 3 mm thick 1200.00 sqm 417.10 500520.00 

            

286 

Aluminium composite panel sheet (ACP) based 
digital signage inluding ACP sheet of thickness 3mm 
. The  Face of ACP sheet is duly covered with vinyle 
Digitally printed. The digital vinyle is also covered 
with Laminated film (gloss/mat quality) for 
enhancing the life of the   The print. The complete 100.00 sqm 3820.00 382000.00 
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signage is fixed at sites directed by  the officer in-
charge. It includes 
completehardware/transportation And labour 
charges. 

            

287 

Providing and fixing SS name plates  with itching 
including SS sheet 304 grade have an elegant 
seamless finish And are made from top grade ,The 
SS sheet is duly itched  Through a chemical process 
as per the given text. The itched  Part is filled with 
enamel paint. The SS contains chromium Which 
made it resistance to tarnishing and rust.It is 
Capable of with standing adverse weather 
conditions. The SS plate is fixed at the given site with 
required hardware. 25.00 sqm 19705.00 492625.00 

            

288 

Renovation of sofa set including providing of tat, 
cotton, jute, marking cloth, niwar dori, spring etc. all 
Complete and providing and fixing of foam/p.u. 
cusion of appropiate size and thickness wherever 
required and change of superior quality cloth 
/leather foam including lacqure polishinh/painting 
of wooden portion of frame of sofa set/dining chairs. 

        

  Renovation of cushioned office chairs steel/wooden 125.00 Each 1690.00 211250.00 

  Sofa set per seat 125.00 Each 2250.00 281250.00 

            

290 

Providing and fixing stainless steel ( Grade 304) 
railing made of Hollow tubes, channels, plates etc., 
including welding, grinding, buffing, polishing and 
making curvature (wherever required) and fitting 
the same with necessary stainless steel nuts and 
bolts complete, i/c fixing the railing with necessary 
accessories & stainless steel dash fasteners , 
stainless steel bolts etc., of required size, on the top 
of the floor or the side of waist slab with suitable 
arrangement as per approval of Engineer- ncharge, 
(for payment purpose only weight of stainless steel 
members shall be considered excluding fixing 
accessories such as nuts, bolts, fasteners etc.). 

1148.00 Kg 472.40 542315.00 
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291 

Finishing walls with textured exterior paint of 
required shade : 
New work (Two or more coats applied @ 3.28 ltr/10 
sqm) over and including priming coat of exterior 
primer applied @ 2.20kg/10 sqm 

1594.92 sqm 150.65 240274.70 

            

292 

Repairing of existing revolving chairs by changing of 
hydraulic as approved by engineer in charge all 
complete i/c labour materials charges as per 
direction of engineer-in-charge.  

100.00 each 1200.00 120000.00 

293 

Providing and fixing soft Board cum Pin Board 
including soft board 8mm thickness having Non-
woven velvet cloth. Board have backside  Covered 
with laminate sheet , Board frame of Aluminum 
anodized up to 50 micron with 4  Molded ABS 
corner made from 100% virgin ABS material. The 
pin up board is to be provided With necessary fitting 
clamps, It also includes Hardware & fitting, cartage 
charges at site. 50.00 sqm 2101.00 105050.00 

        Total   67680302.90 

  Add 12.75% cost index 8629238.62 

        Total   76309541.52 

  Less 9.50% as per circular 7249406.44 

        Total   69060135.00 
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